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Date: 21-11-2024.

To,

Mr. RC Vidya Sagar, .

Senior Branch Manager, -

M/s. Kone Elevator India Pvt Ltd,
43-9-200 B1,

Railway new cololy;,

Vishakapatnam, Andhra Pradesh-530016..

Subject: Confirmation of other terms and conditions.

Sir/Madam,

We have issued a purchase order for purchase of your equipment/item/product. The details of
Vendor/Supplier are given in Annexure A. The details of Developer/Purchaser are given in Annexure B. The
commercial terms are summarized in Annexure C. The summary of timelines are given in Annexure D.
Other terms and conditions are given in Annexure E.

This letter of confirmation records other terms and conditions agreed to by both the parties in addition to
details given in your offer letter/quote and our purchase order and shall be read along with the offer letter
and purchase order.

Please sign this letter as acceptance of the above terms and conditions.

Thank You.

Yours sincerely, @

o\
Mr. P. Minish Pakijé k

~ Purchase Manager

Accepted & confirmed by; N N Sign:
Mr. RC Vidya Sagar,
Date:
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Annexure — A

Details of Vendor/Supplier:
SNo | Description Details
1. | Name of Company / Firm M/s. Kone Elevator India Pvt Ltd, .
2. | Address for communication 43-9-200 B, 1, -
Railway new colony, Vishakapatnam,Andra
Pradesh-530016. '
3. | Primary emails for communications Uddantipurna.prasad@kone.com
4. | Office mobile/landline 0891-2552984
5. | Branch Manager/Regional Manager
6. | Name Mr.RC Vidya Sagar
7. | Designation Senior Branch Manager
8. | Mobile +91 8008077499
9. | Email vidyasagar.rc@kone.com
10. | Installation Manager/Engineer
11. | Name Mr.C.Vignesh
12. | Designation Deputy Manager- Installation
13. | Mobile +91 8886123765
14. | Email c.vignesh@kone.com
15. | Sales Manager/Representative
16. | Name Mr. D.N.Ranjit Kumar
17. | Designation Manager Sales
18. | Mobile +91 9849904266.
19. | Email d.n.ranjitkumar@kone.com
20. | Accounts Manager/Accountant
21. | Name Mr.M.S .Ganesh
22. | Designation Manager - Finance
23. | Mobile 9866706656
24. | Email m.s.ganesh{@kone.com
25. | PAN No. AAACK2567
26. | GST No. 37AAACK2567P1Z0
27. | Company/firm registration no.
28. | Bank Account No. 42205015170
29. | Bank Name Standard Chartered Bank
30. | Bank Branch 19, Rajaji Salai, Chennai.
31. | Bank IFSC/RTGS SCBL0036078

Annexure B
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Site Office: C - 39, I - Hub Building, AMTZ Campus, Pragati Maidan, VM Steel Project S.0., Visakhapatnam - 530031 A.P.

Details of Developer/ Purchaser

S.No Description

Details

32. | Name of Company / Firm

AMTZ Medpolis Square 801 Pvt Ltd

33. | Name of project

AMS3801

34. | Address for communication (head
office)

5-4-187/3&4, 11 Floor, Soham Mansion, M.G. Road,

Secunderabad — 500 003, Telangana

35. | Primary emails for communication

amtz-const@modiproperties.in
mep@modiproperties.in
purchase@modiproperties.com

36. | Address for delivery and
installation of equipment

Vm Steel Projrt Town Ship Sub Post office, Ground,
Plot. No: D1-56, HUB Building, AMTZ CAMPUS,

Pragati maidan, Vishakhapatnam, Andra
Pradesh,530031 -

37. | Managing Director/ Partner

38. | Name Soham Modi

39. | Direct line Number 040 66335556

40. | Email sohammodi@modiproperties.com
41. | Purchase Manager

42. | Name P Minish Parikh

43. | Designation Purchase Manager

44. | Mobile +91 9515546784

45. | Email purchase(@modiproperties.com
46. | MEP Manager

47. | Name K.V.R. Appa Rao

48. | Designation Project Manager - MEP

49. | Mobile +91 9989894988

50. | Email kv.apparao@modiproperties.com
51. | Project Manager

52. | Name N. Leela Venkatesh

53. | Designation/ Specialization

Project Manager

54. | Mobile No.

+91 6300427089

55. | Email id Leela.venkatesh@modiproperties.com
56. | Accountant
57. | Name B. Govinda

58. | Designation/ Specialization

Sr. Accounts

59. | Mobile No.

+91 9182853313

60. | Email ID govinda@modiproperties.com
61. | PAN No. AAXCA5638G

62. | GST No. 37AAXCAS638G174

63. | Company/firm registration no. U45202TG2022PTC166164
64. | Bank Account No. 009763700005025

65. | Bank Name YES Bank

66. | Bank Branch S.P Road

67. | Bank IFSC YESB0000097

o
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Annexure C
Commercial terms
S No Description Details

68. Vendors quotation/ offer letter | KEI/0014/202411/0016449741

number

69. Vendors quotation/ offer letter | 16-11-24

date

70. Vendors job work number NA

71. Vendors job work date NA -

72 Developers’ Purchase order 20241120010~

number.
73. Developers Purchase order 20-11-2024
date:
74. Item Lifts — 2 nos — in Duplex operation, MRL, Passenger
Elevator. 3

75 Item specifications a. Number of passengers -15

b. Maximum permissible weight: 1020 kgs

¢. Number of stops - 4 '

d. Floor numbers- G,1,2, 3.-

e. CAR-S S hairline finish.

f. Doors- S S 2 Panel center opening door

g. Color-S S Hairline finish

h. Speed-1.00 m/s

76. Payment terms a. 15% advance along with purchase order.

b. 60% on approval of GA/engineering drawings.

c. 15% After the Material Delivery.

d. 10% after testing & and commissioning, handing
over of the Lift.

77. Warranty and AMC: a. You shall provide comprehensive warranty
including labour and parts upto one year from the
date of commissioning,.

b. Thereafter, AMC charges shall be @4% of the
purchase order value+ GST.

c. AMC charges shall be enhanced by 5% every
year for Syears.

d. These rates shall hold good for 5 years after
warranty period. )

78. Other Terms: a. Removable Wipro LED false ceiling should be
provided in the car cabin by the vendor.

b. Earthing shall be provided by way of
25mmx6mm GI strip. Vendor shall not insist on
copper rod/strip.

c. Lift well size as per civil structure is -
2000mmWx3000mmD

d. Lift well size to be considered by vendor-
1850mmWx2850mmD. «

e. Developer shall provide MS structure in liftwell

Y AT size is larger than required by Vendor.
SFE.QUA!?%X f. Provision must be made for fixing the
gé;;ah i Developers wifi CC camera in the lift car.
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Annexure D

Timelines

S No | Description Details

78. Submission of GA drawings by All GA drawings shall be submitted by Vendor to

Vendor Purchaser within 10 days of the Purchase Order. -~
79. Approval of GA drawing by The Purchaser shall review the GA drawings and send
Developer certified copies to the Vendor within 7 days of receipt of
GA drawings.

80. Delivery of all materials Material to be delivered within 2 months from the date of
approval of GAD. =
All materials required for installation and commissioning
must be delivered at once.

31. Joint inspection of site The Purchaser and Vendor shall jointly inspect the site 7
days prior to start of installation. A snag list shall be shared
by email.

Developer to fix the snag list within 7 days.

Details of civil work, marking, scaffolding and electrical
details must be provided at least 1 weeks in advance to the
Developer before start of installation.

82. Installation Installation must start within 7 days of receipt of all-
materials.

Installation shall be completed within 45 days. Out of”
which 1 week must be given to Developer to complete the
granite cladding on all floors.

83. Commissioning Commissioning must be completed within 14 days of
installation.

A joint inspection to be held by Vendor and Purchaser at
the time of handing over commissioning report.

Vendor shall demonstrate working of equipment to the
Purchasers satisfaction at the time of handing over the
commissioning report.
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Mansion, M.G. Road, Secunderabad - 500 003. &5 : 040-6633 5551, I : info@modiproperties.com.

Site Office: C - 39, I - Hub Building, AMTZ Campus, Pragati Maidan, VM Steel Project S.0., Visakhapatnam - 530031 A.P.

Annexure E

Other terms

S No

Description

Details

84.

Delivery

Packing list of all materials being delivered to site must be provided to
Developer at least 3 days in advance.

Developer shall be given an opportunity to tally packing list with physical
receipt of material at site, if required, in presence of Vendors
representatives.

85.

Installation

All communication related to issues related to installation must be brought
to the notice of the Developer by email on the primary emails given herein.
Vendor shall refrain from giving oral instructions at site.

86.

Communication

All communication shall be sent in writing by email to the primary emails
for communication given herein.

Payment related issues to be communicated by email and such emails must
also marked to the Developers accountant.

87.

Request for
payment

All request for payment must be marked to the Developers purchase
manager and accountant by email, along with relevant documents like
proforma invoice, invoice, proof of delivery, installation report,
commissioning report, etc.

Request for payment cannot be made to engineers at site.

Original documents like proforma invoice, invoice, proof of delivery,
installation report, commissioning report, etc., must be submitted to head
office of Developer and not to the site.

Both parties shall share their ledger copies/books of accounts with each
other for reconciliation of accounts upon request.

88.

Security

A lockable room or a lockable 20° container shall be provided by the
developer to the vendor at site for 1 lift and for 2 lifts 40° container will be
provided.

It shall be your responsibility of the Vendor to secure its material at the site.
In case any material is stolen or missing, you shall replenish such material
at your cost.

In case of unauthorized opening or break-in of storeroom provided, or in
case of theft of material, the same must be communicated by the Vendor to
the Developer within 24 hours. Further, a joint police complaint should be
filed immediately. Any request by the Vendor for compensation for missing
material that has been stolen will not be entertained unless the same is
reported in 24 hours and followed with a police complaint.
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Head Office: 5-4-187/3 & 4, II Floor, Soham Mansion, M.G. Road, Secunderabad - 500 003. £ : 040-6633 5551, [ : info@modiproperties.com.

Site Office: C - 39. T - Hub Building, AMTZ Campus, Pragati Maidan, VM Steel Project $.0., Visakhapatnam - 530031 A.P.

89. Invoice Original invoices duly signed by authorised representatives shall be sent
to the head office of the Developer.

As per rules of GST the Vendor is liable to raise invoice for payments
made by the Developer. The Vendor shall endeavour to raise the invoices
for the amounts paid by the Developer from time to time, especially, at
the end of each financial year.

Final payment shall be made only on receipt of all invoices and
commissioning report.

90. AMC Warranty period shall commence from the date of receiving
commissioning report.

AMC shall commence from expiry of warranty period.

The Vendor shall not withhold any kind of services before or after
installation, for default in payment by the Developer, without 15 days
notice to the Developer in writing, to cure the default in payment.

91. Price Validity There shall be no escalation of price during the validity of the PO/ WO.
The PO/WO shall be valid up to one year from the date of PO/WO.

92. Change in Any changes in specification, timelines, payment terms, etc., must be
specifications or | communicated in writing and such changes can be made only on mutual
other terms agreement by both the parties.

93. Escalation In case any issues is not resolved by the Developers team within a

reasonable time period, the matter must be escalated to the Managing
Director/Partner by way of email.
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Letter of confirmation

Date: 21-11-2024.

To,

Mr. RC Vidya Sagar,

Senior Branch Manager,

M/s. Kone Elevator India Pvt Ltd,
43-9-200 B1,

Railway new cololy,

Vishakapatnam, Andhra Pradesh-530016..

Subject: Confirmation of other terms and conditions.

Sir/Madam,

We have issued a purchase order for purchase of your equipment/item/product. The details of
Vendor/Supplier are given in Annexure A. The details of Developer/Purchaser are given in Annexure B. The
commercial terms are summarized in Annexure C. The summary of timelines are given in Annexure D.

Other terms and conditions are given in Annexure E.

This letter of confirmation records other terms and conditions agreed to by both the parties in addition to
details given in your offer letter/quote and our purchase order and shall be read along with the offer letter
and purchase order.

Please sign this letter as acceptance of the above terms and conditions.
Thank You.

Y ours sincerely,

Accepted & conm Sign:
Mr. RC Vidya Sagar, -
Date: o T
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Head Office: 5-4-187/3 & 4, 11 Floor, Soham Mansion, M.G. Road, Secunderabad - 500 003, 7% - 040-6633 5551, ©7 « info@modiproperties.com.

Site Office: C - 39, | - Hub Building, AMTZ Campus, Pragati Maidan, VM Steel Project S.0., Visakhapatnam - 530031 A.P.

Annexure — A

Details of Vendor/Supplier:
S No Description Details

I. | Name of Company / Firm M/s. Kone Elevator India Pvt Ltd,

2. | Address for communication 43-9-200 B, 1,
Railway new colony,Vishakapatnam,Andra
Pradesh-530016.
Uddantipurna.prasad@kone.com

Primary emails for communications

3
4. | Office mobile/landline 0891-2552984
[
5. | Branch Manager/Regional Manager
6. | Name Mr.RC Vidya Sagar
7. | Designation Senior Branch Manager
8. | Mobile +91 8008077499
9. | Email vidyasagar.rc@kone.com
10. | Installation Manager/Engineer
11. | Name Mr.C.Vignesh
12. | Designation Deputy Manager- Installation
13. | Mobile +91 8886123765
14. | Email c.vignesh@kone.com
15. | Sales Manager/Representative
16. | Name Mr. D.N.Ranjit Kumar
17. | Designation Manager Sales
18. | Mobile +91 9849904266
19. | Email d.n.ranjitkumar@kone.com
20. | Accounts Manager/Accountant
21. | Name Mr.M.S .Ganesh
22. | Dcsignation Manager - Finance
23. | Mobile 9866706656
24. | Email m.s.ganesh{@kone.com
25. | PAN No. AAACK2567 |
26. | GST No. 37AAACK2567P1Z0
27. | Company/firm registration no.
28. | Bank Account No. 42205015170
29. | Bank Name Standard Chartcred Bank
30. | Bank Branch 19, Rajaji Salai, Chennai.
31. | Bank IFSC/RTGS SCBLO036078

Annexure B
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Details of Developer/ Purchaser
S. No Description Details

32. | Name of Company / Firm AMTZ Medpolis Square 801 Pvt Ltd

33. | Name of project AMSB801

34. | Address for communication (head | 5-4-187/3&4, Il Floor, Soham Mansion, M.G. Road,

office) Secunderabad — 500 003, Telangana

35. | Primary emails for communication | amtz-const@modiproperties.in
mep@modiproperties.in
purchase@modiproperties.com

36. | Address for delivery and Vm Steel Projrt Town Ship Sub Post office. Ground.

installation of equipment Plot. No: D1-56, HUB Building, AMTZ CAMPUS,

Pragati maidan, Vishakhapatnam, Andra
Pradesh,530031

37. | Managing Director/ Partner -

38. | Name Soham Modi

39. | Direct line Number 040 66335556

40. | Email sohammodi@modiproperties.com

41. | Purchase Manager

42. | Name P Minish Parikh

43. | Designation Purchase Manager

44. | Mobile +91 9515546784

45. | Email purchase@maodiproperties.com

46. | MEP Manager

47. | Name K.V.R. Appa Rao

48. | Designation Project Manager - MEP

49. | Mobile +91 9989894988

50. | Email kv.apparao@modipropertics.com

51. | Project Manager

52. | Name N. Leela Venkatesh

53. | Designation/ Specialization Project Manager

54. | Mobile No. +91 6300427089

55. | Email id - _4__1_55]:;i_\_-’f_r_\_ijnrk’\hfﬁ;mt\dipn\perlie\' com

56. | Accountant

57. | Name B. Govinda

58. | Designation/ Specialization Sr. Accounts

59. | Mobile No. +91 9182853313

60. | Email ID govinda@modiproperties.com

61. | PAN No. AAXCAS638G

62. | GST No. 37AAXCAS638G1Z4

63. | Company/firm registration no. U45202TG2022PTC166164

64. | Bank Account No. 009763700005025

65. | Bank Name YES Bank

66. | Bank Branch S.P Road )

67. | Bank IFSC YESB0000097
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Annexure C
Commercial terms
S No Description Details
68. Vendors quotation/ offer letter | KEI/0014/202411/0016449741
number
69. Vendors quotation/ offer letter | 16-11-24
date
70. Vendors job work number NA
iz 18 Vendors job work date NA
72. Developers’ Purchase order 20241120010
number.
73. Developers Purchase order 20-11-2024
date:
74. Item Lifts — 2 nos — in Duplex operation, MRL, Passenger
Elevator.
75 Item specifications a. Number of passengers -15
b. Maximum permissible weight: 1020 kgs
¢. Number of stops - 4
d. Floor numbers- G,1,2, 3.
e. CAR-S S hairline finish
f. Doors- S S 2 Panel center opening door
g. Cotlor-8 S Hairline finish
h. Speed-1.00 m/s
76. Payment terms a. 15% advance along with purchasc order.
b. 60% on approval of GA/engineering drawings.
¢. 15% After the Material Delivery.
d. 10% after testing & and commissioning, handing

over of the Lift.

77. Warranty and AMC: a. Youshall provide comprehensive warranty
including labour and parts upto one year from the
date of commissioning.

b. Thereafter, AMC charges shall be @4% of the
purchase order value+ GST.

¢.  AMC charges shall be enhanced by 5% every
year for Syears.

d. These rates shall hold good for 5 years after
warranty period.

78. Other Terms: a. Removable Wipro LED false ceiling should be
provided in the car cabin by the vendor.

b. Earthing shall be provided by way of
25mmx6mm Gl strip. Vendor shall not insist on

copper rod/strip.

c. Lift well size as per civil structure is -
2000mmWx3000mmD

d. Lift well size to be considered by vendor-
1850mmWx2850mmbD.

e. Developer shall provide MS structure in liftwell

size is larger than required by Vendor. /m

f.  Provision must be made for fixing the ,\m
X/ o\ 5

oy (?,:r\%?\ —.‘

Developers wifi CC camera in the lift car. /—
= |
\ S/
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Head Office: 5-4-187/3 & 4, 11 Floor, Soham Mansion, M.G. Road, Secunderabad - 500 003, %2 : 040-6633 5551, 57 ¢ infof@modiproperties.com.

Site Office: C - 39, | - Hub Building, AMTZ Campus, Pragati Maidan, VM Steel Project $.0., Visakhapatnam - 530031 A.P.
Annexure D

Timelines

S No | Description Details

78. Submission of GA drawings by All GA drawings shall be submitted by Vendor to

Vendor Purchaser within 10 days of the Purchase Order.
79. Approval of GA drawing by The Purchaser shall review the GA drawings and send
Developer certified copies to the Vendor within 7 days of receipt of
GA drawings.

80. Delivery of all materials Material to be delivered within 2 months from the date of
approval of GAD.

All materials required for installation and commissioning
must be delivered at once.

81. Joint inspection of site The Purchaser and Vendor shall jointly inspect the site 7
days prior to start of installation. A snag list shall be shared
by email.

Developer to fix the snag list within 7 days.

Details of civil work, marking, scaffolding and electrical
details must be provided at least | weeks in advance to the
Developer before start of installation.

82. Installation Installation must start within 7 days of receipt of all
materials.

Installation shall be completed within 45 days. Out of
which 1 week must be given to Developer to complete the
granite cladding on all floors.

83. Commissioning Commissioning must be completed within 14 days of
instaliation.

A joint inspection to be held by Vendor and Purchaser at
the time of handing over commissioning report.

Vendor shall demonstrate working of equipment to the
Purchasers satisfaction at the time of handing over the
commissioning report.
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Head Office: 5-4-187/3 & 4, 11 Floor, Scham Mansion, M.G. Road, Secunderabad - 500 003, 72 : 040-6633 5551, 7 : infof@ modiproperties.com.
Site Office: C - 39, 1 - Hub Building, AMTZ Campus, Pragati Maidan, VM Steel Project 8.0, Visakhapatnam - 530031 A.P.
Annexure E
Other terms
S No | Description Details
84. Delivery Packing list of all materials being delivered to site must be provided to
Developer at least 3 days in advance.
Developer shall be given an opportunity to tally packing list with physical
receipt of material at site, if required, in presence of Vendors
representatives.
85. Installation ‘All communication related to issues related to installation must be brought

to the notice of the Developer by cmail on the primary cmails given herein.
Vendor shall refrain from giving oral instructions at site.

R6. Communication | All communication shall be sent in writing by email to the primary emails
for communication given herein.

Payment related issues to be communicated by email and such emails must
also marked to the Developers accountant.

87. Request for All request for payment must be marked to the Developers purchase
payment manager and accountant by email, along with relevant documents like
proforma invoice, invoice, proof of delivery, installation report,
commissioning report, etc.

Request for payment cannot be made to engineers at site.

Origina! documents like proforma invoice, inveice, proof of delivery,
installation report, commissioning report, etc., must be submitted to head
office of Developer and not to the site.

Both parties shall share their ledger copies/books of accounts with each
other for reconciliation of accounts upon request.

88. Security ‘A lockable room or a lockable 20 container shall be provided by the
developer to the vendor at site for 1 lift and for 2 lifts 40° container will be
provided.

It shall be your responsibility of the Vendor to secure its material at the site.
In case any material is stolen or missing, you shall replenish such material
at your cost.

In case of unauthorized opening or break-in of storeroom provided, or in
case of theft of material, the same must be communicated by the Vendor to
the Developer within 24 hours. Further, a joint police complaint should be
filed immediately. Any request by the Vendor for compensation for missing
material that has been stolen will not be entertained unless the same is
reported in 24 hours and followed with a police complaint.
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<> MEDPOLI

AMTZ Medpolis Square 801 Pv. Ltd.

ingSguars

PROPERTIES

www moediproperties com

Head Office: $-4-187/3 & 4, Il Floor, Soham Mansion, MG, Road, Secunderabad - 500 0037 1 040-6633 3551, 17 - infol modiproperties.com,
Site Office: C - 39, [ - Hub Building, AMTZ Campus, Pragati Maidan, VM Steel Project S.0., Visakhapatnam - 530031 A P.

89.

Invoice

Original invoices duly signed by authorised representatives shall be sent
to the head office of the Developer.

As per rules of GST the Vendor is liable to raise invoice for payments
made by the Developer. The Vendor shall endeavour to raise the invoices
for the amounts paid by the Developer from time to time, especially, at
the end of each financial year.

Final payment shall be made only on receipt of all invoices and
commissioning report.

AMC

Warranty period shall commence from the date of receiving
commissioning report.

AMC shall commence from expiry of warranty period.

The Vendor shall not withhold any kind of services before or after
installation, for default in payment by the Developer, without 15 days
notice to the Developer in writing, to cure the default in payment.

91.

Price Validity

There shall be no escalation of price during the validity of the PO/ WO.
The PO/WO shall be valid up to one year from the date of PO/WO.

y 71

Change in
specifications or
other terms

Any changes in specification, timelines, payment terms, etc., must be
communicated in writing and such changes can be made only on mutual
agreement by both the parties.

93.

Escalation

In case any issues is not resolved by the Developers team within a
reasonable time period, the matter must be escalated to the Managing
Director/Partner by way of email.
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Purchase Order

AMTZ Medpolis Square 801 Pvt Ltd

Vi Steel Projrt Town Ship Sub Post office,Ground, Plot. No: D]-

56, HUB Building, AMTZ CAMPUS, Pragati

maidan,Vishakhapatnam

Vishakapatanam,Andra Pradesh,53003 |

GSTNO:37AAXCA5638G] Z4
RS

From Company:

Delivery ILocation: AMTZ 801 Pvt Lid
Vm Steel Projrt Town Ship Sub Post office, Ground, Plot,
No: D1-56, HUB Buildin
maidan, Vishakhapatnam
Vishakapatanam,Andra Pradesh,530031

Original

£, AMTZ CAMPUS, Pragati

o S e = .

Supplier Details
ﬁc.)ifoﬁLﬂﬁfﬂ'ﬂiﬁiﬂfﬂz;way —— PO No 20241120010 Quote No KEL/0014/202411/0016449741
Vishakapatnam, AP, 530016
GSTIN:37AAACK2567P 120 PO Date 20 Nov 2024 Quote Date 16 Nov 2024
Mr. RC Vidya Sagar, 8912552984
sriharsha.pvm@kone.com Supply Type Purchase Order | Requisition Num | 20241120008
ENO. Item Name ’er Rate Dis% I:TSB:: GST% Amount
IGST | CGST | sast
IGST%  [CGST% [SGST%% AMT | amT | aarr
! Fgfg}fﬁﬁfsq”'pme"”“‘f"" Jz.oo 13,13,55932|  0%] 26,27.119 0% 9% 9% 0| 2,36,441( 236,441 31,00,000
AN ik Snoet tops Dupl ::' Lift
Spec X < nos 4 stops Duplex operation Lifts,
Total Amount ... 0| 2,36,441| 236441 31,00,000

Rupees in words - Thinty One Lakhs Only.,

J

Terms and Conditions:-

Additional Specifications
Tax :
Delivery Date :

Specifications and Details are as per the attached quotation no- KEI/0014/2024] 17001644741, Dated-16-1 1-24,

Inclusive of GST and other taxes,
Within 2 months from the dated of PO
Delivery Location : As given above.

Transport: By Vendor Included in the above prices.

Page 1 of 2

25/11/24 11:13:33 AM




Purchase Order

Qriginal
Advance Paid : Rs. 4,65,000/- by RTGS.
Payment Terms : 15% Advance, 60% on approval of GAD, 15% on material delivery, 10% on handover.

Bill submission: Proof of delivery & original invoice must be delivered to Second floor, Soham Mansion, M. (. Road, Secunderabad- 03.Do not send to site.

Other Terms: We reserve the rights to reject the items if not as per the specifications, Terms and conditions given in the letter of confirmation dated 21-11-24

shall apply to this PO

Installation: NA

Commissioning: NA
Notes:

1. This is a digitally generated order and no signature is required.

2. In case the vendor is unable to accept the order and supply the material, they must intimate the same by email to purchase@modiproperties.com.

3. Vendors must obtain acknowledgment from site as proof of delivery (POD) on relevant document like DC, e-way bill, packing list, etc.

4. Vendor must send original invoices to our head office (HO) on the address mentioned above. Do not send the original invoices to sites or purchase division
office. An acknowledgment on a copy of the invoice will be provided upon request at our HO.

5. We reserve the right to cancel this PO and seek refund of the advance paid in case of delay in deflivery or items delivered arc not as per specifications,
including delivery of defective material,

6. Payment against delivery /installation shall only be made after receipt of original signed invoice at HO.

Page 2 of 2 25/11/24 11:13:33 AM



11121124, 10:21 AM Yahoo Mail - Fw: KONE_Modi PropertiesﬁPo.Nu.20241105001-Liﬁ

Fw: KONE_Modi Properties_Po.No.2024T 105001-Lift

From: Prabhakar P (prabhakar@modiproperties.com)
To: meenakshi@modipropenies.com

Date: Thursday, November 21, 2024 at 10:16 AM GMT+5:30

ord [
W%fzﬁ__
Regards, [ / 20 OO&/’

P Prabhakar
Sr. Manager Procurement [ +91 95022 77299 | pz‘abhakar(ii!modi;mperties.cem
Affordable Luxury Homes, World Class Lifesciences, Parks.
Hyderabad [Genome Valley [Telangana |Vizag.
Modi Properties Pvt Ltd ]www.modip_rgperties.com
o 54-187/3& 4, MG Road, Secunderabad — (3 [+91 8069045551

From: PVM Sri Harsha <sriharsha.pvm@kone.com>
Sent: Wednesday, November 20, 2024 6:53 Pm

To: Prabhakar p <prabhakar@modrproperh‘es.com>; jaysudha . <jaysudha@modipmperties.com:-

Ce: varma.ps . <varma.ps@modiproperties.com>; kvr.apparao . <kvr.apparao@modiproperties.com>; Sunil Kumar
Samanthray <sunilkumar.samanthray@kone.com>

Subject: Re: KONE_Modi Properties_Po.No.20241105001—Lift

Dear Sir,

Kindly release revised 0, addressing to Vizag KONE address with respective GST (Andhra Pradesh) &
madifying to SGST & CGST along with SAC/HSN-995466.

KONE ELEVATOR INDIA PVT.LIMITED

43-9-200 B, 1, Railway new colony, Railway new colony, Visakapatnam, Andhra Pradesh, 530016

GST: 37AAACK256?PTZO

Enciosed GST Certificate for your ref.

Thanks & Regards,

Sri Harsha PVM
KONE Elevator
99630 10186

From: Prabhakar p <prabhakar@modiproperﬁes.com>
Sent: Tuesday, November 19, 2024 10:43:59 AM

about:blank



11/21/24, 10:21 AM Yahoo Mail - Fw: KONE_Modi Properties_P0.No.20241105001-Lift

To: PVM Sri Harsha <sriharsha.pvm@kone.com>; jaysudha . <jaysudha@modiproperties.com>

Cc: varma.ps . <varma.ps@modiproperties.com>; kvr.apparao . <kvr.apparao@modiproperties.com>; Sunil Kumar
Samanthray <sunilkumar.samanthray@kone.com>

Subject: Re: KONE_Modi Properties_Po.No.20241105001-Lift

This message is from an external sender. Be cautious, especially with links and attachments, and
report suspicious messages.
Harsha,

The Purchase Order has been issued from Andhra Pradesh to Telangana, and the GST particulars are correct. It will
fall under IGST. Kindly proceed further.

Regards,

P Prabhakar
Sr. Manager Procurement | +91 95022 77299 | prabhakar@modiproperties,com
Affordable Luxury Homes, World Class Lifesciences, Parks.
Hyderabad |Genome Valley |Telangana |Vizag.
Modi Properties Pvt Ltd jwww, modiproperties.com
~ 5-4-187/3& 4, M G Road, Secunderabad — 03 | +91 8069045551.

From: PVM Sri Harsha <sriharsha.pvm@kone.com>

Sent: Monday, November 18, 2024 10:15 AM

To: jaysudha . <jaysudha@modiproperties.com>

Cc: varma.ps . <varma.ps@modiproperties.com>; kvr.apparao . <kvr.apparao@modiproperties.com>; Prabhakar P
<prabhakar@modipraperﬁes.comx Sunil Kumar Samanthray <sunilkumar.samanthray@kone.coms

Subject: KONE_Modi Properties_P0.N0.20241105001-Lift

Dear Ma'am,
Greetings!|!

Thanks for releasing PO. Based on our observations, tax has been captured under “IGST”, Wherein we fall under
CGST & SGST. Kindly modify same and release revised PO,

Kindly do needful.

Thanks & Regards
Sri Harsha PVM

Assistant Manager-Sales

Kone Elevator India Pvt Ltd
Hyderabad
Mobile No:+91 9963010186

Email: Sriharsha.pvm@kone.com
www.konce.in

about:blank



Government of India
Form GST REG-06

[See Rule i0(1)]

Registration Certificate

Registration Number :37AAACK2567P170

Legal Name

KONE ELEVATOR INDIA PRIVATE LIMITED

Trade Name, if any

Constitution of Business

KONE ELEVATOR INDIA PVT.LIMITED ‘J

Private Limited Company

Address of Principal Place of
Business

Date of Liability
Period of Validity ]

1 AND 2, D.No.30-5-3, Durga Agraharam,, Koka C halapathi Rao
street, Near Vijaya Talkies, Arundelpet, Vijayawada, Krishna,

01/07/2017

From 01/07/2017

Type of Registration

Regular

Particulars of Approving Authority

Designation

Jurisdictiona] Office




Annexure A

GSTIN 37TAAACK2567P1Z0

Legal Name KONE ELEVATOR INDIA PRIVATE LIMITED

Trade Name, if any KONE ELEVATOR INDIA PVT. LIMITED

Details of Additional Places of Business

Total Number of Additional Places of Business in the State 1
Sr. No. Address

1 43-9-200 B, 1, Railway new colony, Railway new colony, Visakapatnam, Visakhapatnam, Andhra
Pradesh, 530016



Annexure B

T T

GSTIN 37AAACK2567P1Z0
Legal Name KONE ELEVATOR INDIA PRIVATE LIMITED
Trade Name, if any KONE ELEVATOR INDIA PVT.LIMITED

Details of Managing / Whole-time Directors and Key Managerial Persons

i Name Amit Gossain
Designation/Status Manager Director
Resident of State Delhi

2 Name ' Chittatoor Veeravallj Seshadri Krishnakumar
Designation/Status Director- Corporate Affairs and Company Secretary

Resident of State Tamil Nadu



Purchase Order

——

. g
From Company: AMTZ Medpolis Square 801 Pvt Ltd

Vm Steel Projrt Town Ship Sub Post office,Ground, Plot. No: Di-

56, HUB Building, AMTZ CAMPUS, Pragati
maidan,Vishakhapatnam

Vishakapatanam, Andra Pradesh,53003 |
GSTNO:37AAXCAS63 8G1Z4

e T
L&écuvery Location: AMTZ 801 Pyt Lid

Original

———

Vm Steel Projrt Town Ship Sub Post office,Ground, Plot,
No: D1-56, HUB Building, AMTZ CAMPUS, Pragati
maidan, Vishakhapatnam
Vishakapatanam, Andra Pradesh,530031

Supplier Details

/\

Kone Elevator India Py, Ltd. i
1-2-22, Sy no-132,133, 7th Floor, PNR Heights, KPHR Colony, Above Ratnadeep  [PO No 20241105001 Quote No KEI/0014/202411/0016449741
Super Market, Dharma Reddy Colony Phase II, NH-65, Hyder Nagar, Medche|
Malkajgiri,
Hyderabad, TG, 500085 PO Date 05 Nov 2024 Quote Date 16 Nov 2024
GSTIN:36AAACK2567PIZZ
Mr. Sunil Kumar Samanthray, 9704444937
stiharsha.pvm@kone.com Supply Type Purchase Order Requisition Num 20241105001
. Taxable 8
SNo. |Item Name Oty |Rate Dis% GST% Amount
Amount
IGST CGST SGST
IGST% |CGST% SGSTY% AMT AMT AMT
1|} QPT2822-Equipment-Lifi- PO 113502 0%l 2627119 1sw| 0w one 4,72,881 0 0 31,00,000
[5/16pax-Nos.
Addi -
) ”
Sper 15 Pax 2 nos 4 Stops duplex operation lift
Total Amount .., 4,72,881 0 0 31,00,000

Rupees in words - Thirty One Lakhs Only.

Terms and Conditions:-

Additional Specifications
Tax : Inclusive of GST and other taxes.
Delivery Date :

Delivery Location :

Page 1 of 2

As given above.

Within 2 monthg of PO. Handover should be in 45 days.

"'ﬂ‘c’éc, yevrond 7o \ﬂ:g?? e

9@@7/)4/1/) .

Details as per the attached quotation no-KEI/0014/20241 1/001644974], Dated-16-11-2024..

21/11/24 10:25:01 AM



Purchase Order

Original
Transport: By Vendor

Advance Paid Rs. 4,65,000/- by RTGS/NEFT

Payment Terms : 15% Advance, 60% on GAD Approval, 15% on material delivery, 10% on handover.

Bill submission: Proof of delivery & original invoice must be delivered to Second floor, Soham Mansion, M.G. Road, Secunderabad- 03.Do not send to site,

Other Terms: Terms and conditions given in the letter of confirmation dated 16-11-2024 shall apply to this PO.

Installation: NA

ComlniSSioning: NA

Notes:

1. This is a digitally generated order and no signature is required. ‘ _
2. In case the vendor js unable to accept the order and supply the material, they must intimate the same by email to purchase@modiproperties.com.

5. We reserve the ri ght to cancel this PO and seek refund of the advance paid in case of delay in delivery or items delivered are not as per specifications,
including delivery of defective material.
6. Payment against delivery /installation shall only be made after receipt of original signed invoice at HO.

Page 2 of 2 21/11/24 10:25:01 AM
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FProposal for

AMTZ-Modi Properties Pvt Ltd

Proposai: KONE People Flow Soiutions™
Proposal date; 16-Nov-2024
Proposal number: KEI/0014/202411/0016449741

Dedicated to
People Flow™

16-Nov-2024



KONE Internal

OFFER LETTER

KEI/0014/202411/0016449741
Date: 16-Nov-2024

Ta

10,

Mr. Prabhakar P

Modi Properties Pvt Ltd
5-4-187/3 & 4, M G Road
Hyderabad - 500003

Dear Sir,

Sub: Suppiy, installation, Testing and commissioning of 2 Elevator{s) for your esteemed AMTZ-Modi
Properties Pvt Ltd project at Hyderabad

This has reference to the subject: At the onset we would like to thank you for the valued enquiry made with us towards supply
and installation of elevators for your above esteemed project. In this connection, we have enclosed herewith our detailed
technical specification along with price schedule and other terms and conditions for your kind consideration.

We are a global leader in elevator and escalator industry. Our vision is to deliver the best People Flow™ experience by
developing and delivering solutions that enable people to move smoothly, safely and comfortably with reduced waiting times.
Headquartered at Chennai, KONE Elevator India is at the forefront of technological disruption, adopting best practices by
integrating digitalized solutions with its products for the Indian market. Its giobal technology and engineering centre, ITEC in
Chennai has R&D and Engineering capabilities, enables development of energy efficient solutions based on global designs &
requirements, which are further modified to suit Indian settings. KONE India serves customers all over the country through its
50+ branch offices and provides sustainable People Flow ™ solutions for India’s rapidly growing cities.

KONE is a byword for innovation & technology and accords highest priority to Safety & Quality not only in terms of
manufacturing & installations but also in work culture & communities it operates in. Through our products, we bring to our
customers world-class professionalism backed by globally established systems, values & practices. Today, some of the most
advanced and safest elevator and escalator solutions are installed in some of the taliest buildings in the World, which stand
testimony to our innovative and sustainable offerings in the vertical transportation industry. For the 8th time in a row KONE has
been featured in the Forbes list of 100 Most Innovative Companies in the World.

With KONE products, we assure you and your building’s users a world class vertical travel experience, well supported by a
global network of experts and skilled professionals. We trust that our offer falls in line with your requirement and look forward fo
the pleasure of being associated with you at your above esteemed project. We will be pleased to assist you in case of any
clarifications / queries and request you to contact the undersigned.

Thanking you and assuring you of our sincere support and services at all times,
Yours faithfully,

For KONE Elevator India Pvt Ltd.,

Sri Harsha PVM

Asst. Manager Sales

(996) 301-0186
sriharsha.pvm@kone.com

Signed For Purchaser For KONE Elevator India Pvt Lid



a one-time exercise free of cost at the time of handing over the
elevator for any two of the representatives nominated by lhe
PURCHASER. Subsequent training required to be provided by
KONE at any future point of time shall be chargeable on a
mutually agreeable basis.

After providing training, KONE and PURCHASER shall record
the fact of having provided such basic training in the format
prescribed by KONE. This shall include the names and positions
of the PURCHASER's employees / representatives, who have
participated in the said training. KONE shall always keep the
determining record of who has participated in the training.

The PURCHASER or its representative who has been so
trained can thereafter engage in rescuing passengers
entrapped in an elevator using solely the methods as trained by
KONE.

The PURCHASER or its representatives acknowledge and
understand that they shall not engage in rescue operations for
which they are not trained and shall not attempt to rescue any
persons following processes, other than those for which they
have been trained by KONE.

The training shall be valid only till the Defect Liability Period.

PURCHASER hereby voluntarily release, forever discharge and
agree to indemnify and hold harmless KONE, its directors,
officers, employees, agents, subcontractors, velunteers and all
other persons or entities acting in any capacity on behalf of
KONE from any and all liability, claims, demands or causes of
action which may be in any way connected with the participation
of the PURCHASER and/or its representatives in the training
activity including all such claims which allege negligent acts or
omissions of KONE.

It is specifically agreed that the training provided by KONE shall
not absolve the PURCHASER or its representatives from any
negligent and/or any acts of omission or commission that may
result in any accident / cause damage either to the entrapped
passengers or to the property. KONE shall not be held

KONE Internal

competent personnel under our direction and supervision.
KONE shall not be responsible for repairs and replacement of
any parts as may be needed because of negligence, misuse or
accident In case any trouble develops between agreed
pericdical visits, upon PURCHASER's request, special
examination will be made subject to availability of competent
personnel.

All work will be performed during our regular working days
except for minor emergency adjustment call back service which
will be provided during regular working hours. No work or
service other than that specifically mentioned is included or
intended

Force Majeure

KONE shall not be liable for any loss, damage or delay due to
any cause beyond KONE's reasonable control including but not
limited to lack of shipping space, embargoes, acts of Ged,
strikes, lockouts, bandh, fire, accident, explosion, theft, floods,
riots, civil commotion, war, malicious mischief, enemies,
terrorism, power shortage, delay in supplies of raw materials
and components either at our supplier's works or at our works
due to any or all of the reasons such as energy crisis, power
cut, rail / road transporter's strike, go-slow, non-availability of
essential raw materials (iron & steel, aluminium, copper, silver,
brass, stainless steel, various alloys, electrical grade steel etc.),
or act of a third party.

KONE or purchaser shall intimate, in writing, within two weeks
of occurrence of the force majeure conditions as defined in the
clause hereunder to the other party together with an estimate of
the likely duration of the persistence of the force majeure
condition

The agreed delivery times for the project may need to be
extended because of delays caused by measures undertaken to
stop the spreading of the Coronavirus pandemic, such as
mandatory lockdowns, containment measures and
transportation restrictions imposed by authorities in India and
other countries, and the availability of personnel, logistics
providers and supply chains, due to the pandemic.



KONE Internal

Please note that all images are for illustration purposes only. Some differences to actual product delivered may exist including

orientation of design, etc.

MEDIPOLIS-15P-4S-SS-IMo-PL1

Basic elevator data

Elevator Type Passenger elevator PWI15/10-19

Product IMonospace

Technical Platform | MonoSpace

No of Units 1

Load & Capacity 1020 kg or 15 persons

Speed 1m/s

Stops & Openings 4 stops & 4 openings, Single entrance car
Total no of opening 1 entrances

Travel height 141 m

Elevator Grouping

Duplex-Adjacent “ Vs
Full Collective Control p
Duplex Line shared Lcs

Well Dimension

1850 mm width and 2850 mm depth (required)

Head Room height 4600 mm (required)
Pit Height 1800 mm (required)
MAP Floor Position Topmost floor (TOP)

Car dimensions

1100 mm wide x 2150 mm deep x 2200 mm high

Door dimensions

900 mm wide x 2000 mm intemal height

Door type Two-panel centre opening Plain Panel
Finishes
Car design S8 silver brushed

Car Panel Finish

Stainless steel Hairline AlSI441

Handprail Round Bend Handrail Silver brushed stainless steel (ST4) at Rear |
Wall !
Ceiling & Lighting Integrated roof RS60 Stainless Steel Round spot LED light ‘
Flooring 20 mm Customer provide Granite Stone
Car skirting material: Stainless steel Hairline AlS1441
Car Door Finish Stainless steel Hairline AlS1441
Floor number Floor Mark Interfloor distance Landing door material
1-4 0,123 4700 mm Stainless steel AlSI441

Signed For Purchaser

For KONE Elevator India Pvt Ltd

3(25)



KONE Internal

Car operating panel

1 Full Height Stainless Steel Face Plate Silver brushed StSt

Segmented LCD display Square surface mounted Buttons KDS80

o .

i

.
-

Landing Signalization

Stainless Steel 7 segment display Surface Mounted Silver brushed

StSt Square surface mounted KDS90

Features

Standard

Correction drive to next level

Emergency Alarm @ Main Floor

Car Call backwards

Overload function, constant indication/Buzzer
Bypass load Function

Auto Cut off Fan and Light

Manual Rescue Operation

Centralized Hoisting for lesser vibration and smooth travel
Pit Ladder

Micro movement Led Based Buttons

L.W.D. (Load Weighing Device)

Direction & Position Indicator In Car & Landing
Advanced Car Position Indication

Automatic Brake Test function every 11hours
Every run brake supervision

Phase reversal functioning

Signal Fixtures

+10% to —10% Voltage Fluctuation Withstanding Capacity
Door Close Button

Door Open Button

Car Emergency Light

Fireman Drive

Curtain of Light 168 Beams

Accurate Releveliing, Automatic, Closed Door
Car door lock

Signed For Purchaser

For KONE Elevator India Pvt Ltd

4(25)



KONE Internal

Additional

Yes Gong in Car

Emergency Rescue Device with audio announcer
2 Way Dedicated Intercom

Nudging service

Afttendant Service

Round spot LED light

2 Hours Fire rated for landing door

Signed For Purchaser

For KONE Elevator India Pvt Ltd

5(25)



KONE Internal

https://cardesi ner.kone.in-‘#"doc.’Sm93635—5009-4306~96ed-526bfcb3?\‘7&

Eor KONE Elevator India Pvt Ltd 6(25)

Signed For Purchaser



MEDIPOLIS-15P-4S-SS--IMo-PL2

KONE Internal

Basic elevator data

Elevator Type Passenger elevator PWI15/10-19
Product IMonospace
Technical Platform | MonoSpace
No of Units 1
Load & Capacity 1020 kg or 15 persons
Speed 1m/s
Stops & Openings 4 stops & 4 openings, Single enfrance car
Total no of opening 1 entrances
Travel height 141 m
Elevator Grouping Duplex-Adjacent
Full Collective Control

Duplex Line shared Lcs

Well Dimension

1850 mm width and 2850 mm depth (required)

Head Room height 4600 mm (required)
Pit Height 1800 mm (required)
MAP Floor Position Topmost floor (TOP)

Car dimensions

1100 mm wide x 2150 mm deep x 2200 mm high

Door dimensions

900 mm wide x 2000 mm internal height

Door type Two-panel centre opening Plain Panel
Finishes
Car design SS silver brushed
Car Panel Finish Stainless steel Hairline AlSI441 ]
Handrail Round Bend Handrail Silver brushed stainless steel (ST4) at Rear

Wall

Ceiling & Lighting

Integrated roof RSE0 Stainless Steel Round spot LED light

Flooring 20 mm Customer provide Granite Stone
Car skirting material: Stainless steel Hairline AlSI441
Car Door Finish Stainless steel Hairline AlS1441
Floor number Floor Mark Interfloor distance Landing door material
1-4 0,123 4700 mm Stainless steel AlSI441

Signed For Purchaser

For KONE Elevator India Pvt Ltd
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KONE Internal

Car operating panel

1 Full Height Stainless Steel Face Plate Silver brushed StSt

Segmented LCD display Square surface mounted Buttons KDS90

L

i

il
-

Landing Signalization

Stainless Steel 7 segment display Surface Mounted Silver brushed

StSt Square, surface mounted KDS90

Features

Standard

Correction drive to next level

Emergency Alarm @ Main Floor

Car Call backwards

Overload function, constant indication/Buzzer
Bypass load Function

Auto Cut off Fan and Light

Manual Rescue Operation

Centralized Hoisting for lesser vibration and smooth travel
Pit Ladder

Micro movement Led Based Buttons

L.W.D. (Load Weighing Device)

Direction & Position Indicator In Car & Landing
Advanced Car Position Indication

Automatic Brake Test function every 11hours
Every run brake supervision

Phase reversal functioning

Signal Fixtures

+10% to —10% Voltage Fluctuation Withstanding Capacity
Door Close Button

Door Open Button

Car Emergency Light

Fireman Drive

Curtain of Light 169 Beams

Accurate Relevelling, Automatic, Closed Door
Car door lock

Signed For Purchaser

For KONE Elevator India Pvt Ltd
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KONE Internal

Additional

Yes Gong in Car

Emergency Rescue Device with audio announcer
2 Way Dedicated Intercom

Nudging service

Attendant Service

Round spot LED light

2 Hours Fire rated for landing door

Signed For Purchaser

For KONE Elevator India Pvt Ltd
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8f-1d6f-4a7d-b13a-811 626d67c0d

hitps.//cardesi ner.kone.in/#/doc/34d903

Signed For Purchaser For KONE Elevator India Pvt Ltd 10(25)
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Pricing summary

S.No

Unit Price Unit Price
Specification (Excl GST) GST18% (Incl GST) Qty Total price

15 Passenger elevator with 4 stops 1327 119 238 881 1 566 000 11 .~ 1566000
without machine room as per
specification - MEDIPOLIS-15P-4S-
S$S-IMo-PL1 (a. price validity 12
months from date of signing order, b,
Warranty 12 months from date of
handing over)

-

15 Passenger elevator with 4 stops 1 300 000 234 000 1534 000 1534 000
without machine room as per / '
specification - MEDIPOLIS-15P-4S-

§S--IMo-PL2 (a. price validity 12
months from date of signing order, b.

Warranty 12 months from date of

handing over)

Total: Thirty-One Lakh Only | 2| 3100 000

Offer validity : The prices offered herein are vaiid for a maximum period of 30 days from date of the offer, however KONE
reserves the right to reduce the validity period at any pointin time.

Kone Scope

MEDIPOLIS-15P-45-SS-IMo-PL1 & PL2

Supply, installation, Testing and commissioning of the Elevator as per specification agreed
Safety barricades
Material shifting

Customer scope

MEDIPOLIS-15P-45-55-IMo-PL1 & PL2

Signed For Purchaser For KONE Elevator India Pvt Ltd

Points to be completed before Material Supply:

Lift Pit Filling to the required depth as mentioned in GAD from the finished floor level (FFL)

Water Proofing inside the Pit to be done

Lift Shaft should be completely plastered to our General Arrangement Drawing (GAD) with clear plumb level
Lift Shaft White washing to be done

Bulkhead fittings with 3-pin socket & on -off switch should be provided

Template to be provided as per our drawings

Safe Lockable storeroom of approx. 40 sg. meters. For exclusive elevator materials (each elevator), well protected from
water entry /seepage, in the ground/first floor & close to the shaft

Single phase (5 Amps) power supply - One for shaft lighting & one for lift car (fan, light) should be available
Security

Elevator License

Scaffolding

Painting works

Minor Civil works

11(25)



Payment terms

10%

60%

20%

10%

Customer Order received
Material intimation request
Material at site

Customer Handover complete

Signed For Purchaser

KONE Internal

For KONE Elevator India Pvt Ltd
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Why KONE?
KONE in brief

KONE is a global leader in the elevatar Founded i Over
and escalator industry. Our mission is

to make cities better places to live. 'i g'i D 75 0 'i : 5 P'1 o 89 0 /10

Our versatile product pOﬂfO“O features More than 100 years of units defivered per day units maintsined of customer fesdback
a wide range of innovative products experience in the on coopetaion W
elevator industry KONE is posifive”

including elevators, escalators,
autowalks, automatic building doors,
monitoring, access and destination
contro! systems.

60,000+ >550,000

Customers woridwide

KONE presence in India

Founded in 1984, through a joint venture called Beacon KONE with Best & Crompton Engineering Ltd.
In 1992 KONE India became 100% subsidiary of KONE corporation.

Has over 5000+ employees, 50+ Offices across country.

Has State of the Art, largest & Smartest Elevator Manufacturing facility in Tamil Nadu.

Equipped with world class R&D facility that provides Engineering & Technology Services, to India and globally.
Has highly trained and efficient work force to service our customers.

Value for you
Working with KONE means an efficient, safe and hassle-fee project with solutions to optimize the value for your building

@ Innovative solutions and options to optimize the airport space use, value and passenger experience

@ Professional project management

@ Strict quality criteria for each installation phase and in-depth ride quality testing of each elevator before hand-over
@ Industry's most flexible and versatile offering of attractive interior alternatives

@ Reliable equipment with average availability rate of over 99%

@ Sustainability and cost efficiency via energy efficient solutions

For KONE Elevator India Pvt Ltd

Signed For Purchaser 13(25)
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LElevators.
chalamrs

WE CHOOSE SUSTAINABLE |

PRACTICES EVERYDAY

Our commitment for
sustainabiiity wins a coveted award

Platinum & Green Certlftcatmn
by IGBC as green factory

Biatinum Certification fot Gold Certification fof
office & Cafeteria Building production Facility

Signed For Purchaser For KONE Elevator India Pvt Ltd
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industry 4.0 ready,
smart and largest

Digitized operations

e

KONE EcoDisc” noisting machine unit

KONE Elevator India Private Limited

= | Corporate Office: Prestige Centre Court, oth Floor, Forum Vijaya Mali, No. 183, NSK Salai, Arcot
foad, Vadapalani, Chennai - 600 026 Tami Nadu, india. Tei : +97 8625 4000, +91 44 6625 4050
Factory & Registered Office: Plot No. A-28, Sipcot Industrial Park, Pillaipakkam, Sriperumbudur
Taluk, Kanchipuram District, Tami Nadu - 602 105. India Tel: +91 44 6660 3918

Yisit us at www KONREIn

KONE Internal

Being a leader in sustainability has long been a strategic
target for KONE. KONE factories around the world and in
India have taken a giant leap towards this. Alf factaries have a
global print of ensuring sustainability is top of mind right from
the design stage of the factories with constant improvement
endeavors.

KONE Elevator india foctory -
The Largest in India, South & South East Asio

& Fully automated stale-of-the-art paint plant for flawless finish

© Carbon neutrality with renewable resources, electric vehicles
and solar power

o Safe, employee friendly, eco-friendly and customer friendly
supply unit

© Making in India since 1987

& Sustainable production environment with low carbon
footprints

KONE Elevator India manufacturing Facility has been established
taking into consideration every single Eco-Friendly parameter in
its design, construction and operation that creates positive
impaci On environment, preserve natural Fesources, improve
Quality of life for all stakeholders and sustainability.

b 2i2%

For further details on green buiiding product offering, piease contact our sales team

Signed For Purchaser

For KONE Elevator india Pvt Ltd 15(25)
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KONE SITC AGREEMENT

Reference No: Date: 16-Nov-2024
KEI/0014/202411/0016449741

KONE ELEVATOR INDIA PRIVATE LIMITED

TERMS AND CONDITIONS OF CONTRACT
FOR
DESIGN, SUPPLY, ERECTION, INSTALLATION, TESTING AND COMMISSIONING
OF ELEVATORS

Parties’ details

PURCHASER KONE

Modi Properties Pvt Ltd KONE ELEVATOR INDIA PRIVATE LTD

5-4-187/ 3 & 4, M G Road, Hyderabad - 500003 PNR HIGH NEST Door No.1-2-22, Sy. N0.132,133 7TH
TELANGANA Floor,'NH 65,

Prabhakar P Hyderabad - 500085

Contact Person Tel CONTACT_PHONE

Mail id: Tel (996) 301-0186

Pan Number: Contact Person Sri Harsha PVM

GST Number:

Site Address

AMTZ-Modi Properties Pvt Ltd

Cl/o AMTZ Campus Pragati Maidan VM Steel Project S.0
Visakhapatnam - SITE_POSTAL CODE

Andhra Pradesh

Mail id:

Pan Number:

GST Number:

Billing Address

For KONE Elevator India Pvt Ltd

Signed For Purchaser 16(25)



AGREEMENT FOR DESIGN, SUPPLY, ERECTION,
INSTALLATION, TESTING AND COMMISSIONING OF
ELEVATOR/S

This Agreement for Design, Supply, Erection, Installation,
Testing and Commissioning of Elevators (hereinafter referred to
as the “Agreement”) between M/s KONE Elevator India Pvt Ltd.,
a Company incorporated under the Indian Companies Act,
1956. having its Registered office at Plot No : A 28, SIPCOT
industriai  Park.  Pillaipakkam,  Sriperumbudur  Taluk,
Kancheepuram District — 602105 and branch office as detailed
in the page 1, hereinafter referred to as “KONE”", which terms
shall mean and include its successars and permitted assigns),
of ONE PART,

AND

the PURCHASER, whose detaiis are provided in page 1. (which
term shall mean and include their men, agents, authorized
persons, Project Managers, Architects, Electrical contractors,
assigns, legal representatives) of the OTHER PART

KONE and the PURCHASER shall individually be referred as
“Party” and collectively as “Parties”, unless repugnant to the
context.

WHEREAS, the PURCHASER requires Elevator/s for its project
site at with specifications more fully described in the Schedule |
and KONE undertakes to Design, Supply, Erection, Installation,
Testing and Commissioning of the same subject to the terms
and conditions contained hereunder.

NOW THEREFORE INTENDING TO BE LEGALLY BOUND
THE PARTIES TO THIS AGREEMENT AGREE AS FOLLOWS:

General Conditions

Any communication for giving or issuing of approvals,
certificates, consents, determinations, notices and requests,
these communications shall be in writing and delivered by hand
(against receipt), sent by post or courier. Oral communication
or commitments are treated as null and void. Under extreme
emergency, if oral instructions are given, the same to be
confirmed in writing by the receiving party to the instructing
party within 5 days.

1. This Agreement shall be in English Language and in all
respects be governed by the laws of India. The Courts of
Chennai, India shall have exclusive jurisdiction in the
matters connected to this Agresment

2. The documents forming this Agreement are to be taken
as mutually explanatory of one another. It supersedes
all the earlier correspondence except those specifically
agreed and categorically excludes the terms and
conditions of the PURCHASER. In case of any
ambiguity or discrepancy KONE shall issue necessary
clarification or instruction, which will be binding on both
the Parties.

3. Neither party shall assign the whole or any part of this
Agreement or any benefit or interest in or under this
Agreement without the prior written approval of the other

Party

80% of the Contract Value, if the order is cancelled after two
months of the approval of General Arrangement Drawings.

90% of the Contract Value, if the order is cancelled after
intimation that materials are ready for dispatch.

Termination of Agreement

Signed For Purchaser

KONE Internal

Commercial Conditions
Contract Value and Payment terms

The total consideration as agreed between the parties, for the
scope of work provided by KONE shall be paid by the
PURCHASER in the following manner, on prorata basis per
elevator

SAME AS ABOVE

The PURCHASER shall pay to interest to KONE at the rate of
18% per annum for all default in making payments within 5 days
from date of claim. KONE shall also have the right to forthwith
terminate this agreement and/or stop work and services for the
lit under this agreement at any stage due to default in
payments along with interest. For the purpose of payment and
handing over, each Elevator will be treated as a separate
contract.

The above payments shall be made against submission of
invoice.

Price Validity

The accepted price will be valid for a period of 12 months from
the date of this Agreement,. The price shall be subject to an
escalation of minimum 10 % for further 12 months. Beyond 24
months from the date of this agreement, the prices shall have to
be re-negotiated between the parties.

Taxes, Duties Etc.,

Contract value is inclusive of GST as prevailing on the date of
this Agreement. Notwithstanding anything to the contrary
contained herein, all existing and future taxes and/or
governmental levies including but not limited to increase in
taxes and/or governmental levies or related statutes or due to
new imposts/ amendment/ variations to applicable laws will be
to the PURCHASER’s account and the PURCHASER shall pay
the same without any demur or protest

Terms of Cancellation

In the event of cancellation of order by the PURCHASER, the
PURCHASER shall pay cancellation charges to KONE as
detailed below:

15% of the Contract Value, if the order is cancelled by the
PURCHASER before the General Arrangement Drawing is
prepared.

25% of the Contract Value, if the order is cancelled within one
month after the General Arrangement Drawing is approved.

KONE reserve the right to charge extra for subseguent GAD
revisions if full site particulars are not made available to us at
the time of placing of the order (or) any modification is desired
regarding the building structure resulting in revision of GADs

The PURCHASER shall be responsible for any delay in
approval beyond the said time and the time for completion of

For KONE Elevator India Pvt Ltd 17(25)



in the event of the PURCHASER:

a. Fails to pay KONE, without reasonable cause, any amount
due and the amount is outstanding beyond 60 days

b. becoming bankrupt or, being a company, going into
liquidation, other than for the purpose of a scheme of
reconstruction or amalgamation. then, KONE may give naotice
requiring the PURCHASER to remedy the default within 28 days
after receipt of the notice.

If the PURCHASER fails to remedy the default or fails to
propose steps reasonably acceptable to KONE to do so and in
that case, KONE may terminate this Agreement after issue of 14
days notice to the PURCHASER.

Site, Material and Equipment related Conditions

For the purpose of following conditions, each Elevator will be
treated as a separate unit.

Date of Completion

The date of completion of installation shall be date on which the
work is notified as being completed and is available for
inspection.

Title to Property

Any materials supplied by KONE, shall remain the property of
KONE until the entire Contract Value has been paid by the
PURCHASER to KONE., KONE reserve its right to remove all
such property for default in payment or other default in not
providing site to KONE, irrespective of the fact of attachment,
sale, mortgage or lease of the premises.

Surplus Materials

All consumables, packing cases, surplus materials, wiring, tools
and tackles etc., used during execution of this Agreement are
the absolute property of KONE and shall be removed on
completion of this Agreement or at KONE's convenience.

General Arrangement Drawing (GAD)

The General Arrangement Drawing in triplicate will be forwarded
to you in approximately six weeks from the date of receipt of
complete site details along with the order and advance
payment. The purpose of this drawing is to clearly indicate to
you pertinent dimensional details of the Elevator shaft, pit,
machine room, car and landing entrances, etc. If any
maodification is required by you in our GAD, it is advisable to
hold the construction till the revised GAD is approved by you.

Approval of General Arrangement Drawing:

Within six weeks from the date of receipt of GAD, the same
should be returned to us, duly approved by you.

Tests

Elevator materials, components and assemblies will he
inspected and approved by our Quality Control Department at
our manufacturing works and at our suppliers works prior to
despatch to site.

KONE reserves the right to farm out any of the proprietary
compenent assembly or sub-assembly for the Elevator/s

Signed For Purchaser

KONE Internal

installation would be computed from the date of final approval of
General Arrangement Drawing by the PURCHASER.

Delivery of Materials

On compliance of Payment Terms, KONE shall deliver the
materials for each Elevator by the end
o S, D iwisasisnis months from the date of receipt of
approved GAD provided the Elevator shaft entrance ways,
machine room including 3 phase power supply are made
available as per the agreed terms.

On compliance of the above, KONE shall complete the
installation by the end of ................. 2. months. In the
event of site not made ready as per the contract, KONE reserve
the right to defer the date of despatch of material and
subsequent erection. However, the revised schedule of
despatch and erection shall be finalised on mutually agreed
terms.

KONE cannot accept responsibility for delayed delivery and / or
installation of the Elevator in the following cases.

1. If the terms of payment are not complied with.

2. If the preparatory building works excluded from our contract
and necessary structure, support frame, etc. are not completed
by the client in time,

3. If permanent three phase power supply along with double
earthing, etc., is not given in time in the machine room.

4. If formalities are delayed due to non-payment of licence fees
or if necessary technical details are missing.

5. In the event of breach of any conditions of this contract,
including failure to make payment within stipulated time, GAD
approval, site readiness or such other conditions of this
contract, KONE reserves the right to terminate this contract and
apply cancellation charges as prescribed in this agreement.

Installation

KONE shall commence the installation after the materials arrive
at the job site and upon intimation from you that the site is ready
as per the approved GAD. If the site is not ready for any reason
for taking up installation, KONE shall deploy installation team
upon receipt of your written confirmation of site readiness as
required by us. KONE need minimum eight weeks advance
information to depute our personnel. KONE may have to
reschedule the erection program if the readiness of the site is
inordinately delayed.

In such an event, PURCHASER shall pay additional cost arising
on account of such delay.

Compiletion period promised would be deemed to have been
fuffilled, if the Elevator is presented for the first inspection after
completing all the work on or before the promised date. The
time taken to rectify any defects or adjustments during and after
the inspection shall be construed as extension.

as per safety rules, stairs provided with handrails, cover any
open holes etc.,

The PURCHASER shall be liable for all damages suffered by
KONE and/or other persons, due to unsafe site conditions.

Warranty and Training

For KONE Elevator India Pvt Ltd
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tendered. These would be manufactured strictly in accordance
with our drawings, designs or requirements and would undergo
the same rigid inspection. KONE undertake full responsibility for
the quality of the materials and equipment supplied.

The PURCHASER shall at the time of handing over ensure
complete usage of the Elevator and acknowledge that the
Elevator has been handed over by KONE and accepted by the
PURCHASER in full working condition without any defect or
malfunction.

Handing Over

1. PURCHASER shall agree to take over the Elevator as soon
as the installation is completed after making the final payment
as per the terms of the contract and officially acknowledge the
handing over of Elevator

2. KONE shall give PURCHASER a week's notice for taking
over of the Elevator after completion.

3. The Inspection of the Elevator by the authorities of the Lift
Inspectorate, wherever applicable, will have to be done prior to
handing over of Elevator. KONE shall assist in the inspection of
the Flevator/s by the authorities of the Lift Inspectorate,
wherever applicable. The responsibility of obtaining Lift license
shall be with the PURCHASER, before putting the Elevator into
usage.

4. Warranty will start from the time of handing over per Elevator
on prorata basis.

5. PURCHASER shall not use the Elevator/s prior to handing
over and shall be liable for all damages and loss due to such
unauthorized usage.

The Eievator shall be given for beneficial use only on
completion of the above terms.

Notwithstanding the above, even after KONE's express
intention to handover the Elevatorfs, if for any reason,
-PURCHASER has not taken over the Elevator/'s, KONE
reserves the right to treat that the handing over of the Elevator
has been completed.

Elevator handing over will be deemed to have been completed
regardless of availability of permanent power supply

Site Safety

The PURCHASER shall ensure that the site provided is safe in
all aspects for the commencement of works by KONE.

The PURCHASER shall provide adequate access to the shaft /
work area. The PURCHASER shall ensure including but not
limted to providing safe means of access, ladders

The objective of providing rescue training is to enable the
PURCHASER to understand and identify the risks involved in
relation to elevator entrapment situations and related rescue
operations, what kind of rescue operation is needed, whether
the needed rescue operation can be conducted by the
PURCHASER, and further provide knowledge and teach
practical skills needed in the rescue operations. The training
would include on site demonstration of limited rescue operations
what needs to be taken into account when rescuing passengers
including the “dos and don'ts”

This training shall be provided by KONE to the PURCHASER as

Signed For Purchaser

KONE Internal

Warranty

Unless otherwise specified, all machinery and equipment will be
of standard design and will be inspected for quality before
dispatch. All machinery and equipment will be of high standards
maintained by KONE. KONE undertakes to correct and make
good any defect which may develop under normal and proper
use within the warranty period hereinafter mentioned and which
is solely due to faulty design. material or workmanship provided
that KONE are notified immediately after the defect is
discovered.

Warranty period for each Elevator shall be

a. 18 months from date of dispatch of the last of the
following major components namely 1) machine, 2)
controller, 3) car and car frame, 4) “T" Guides.

b. 12 months from date of handing over of the Elevator on
prorate basis

¢. 12 months from the expiry of a week's notice from the
notice of handing over.

Which ever is earlier.

The Warranty given by KONE shall lapse on completion of the
Warranty period. However this Warranty does not cover defects
due to depreciation, wear and tear, accidents, lightning,
dampness, neglect, misuse, power fluctuations or other
abnormal conditions resulting directly or indirectly due to
circumstances beyond the control of KONE.

Any energy consumption saving potential when indicated is
estimated but the real-life values may vary depending on the
actual conditions. KONE does nolt accept any liability for
possible differences between the actual and estimated savings

Personnel Training

After completion of handing over, the PURCHASER shall
nominate maximum of two persons who will be responsible for
handling of the Elevator/s. Such persons would be trained by
our Installation Engineer

The training can be terminated by us without notice, if in
KONE's opinion, conduct of persons nominated by you is
detrimental to the interest of KONE. The above are also
contingent on your accepting complete responsibility for your
personnel

Rescue Training

As a part of supply and installation KONE intends to provide
basic training to PURCHASER with respect to rescuing
passengers entrapped in elevators under certain limited
circumstances.

Maintenance

This confract includes free maintenance for 12 months. The
period of free maintenance will be deemed to have commenced
on the date the Elevator handing over, The date of
commencement of this service will remain unchanged
irrespective of any delay in building completion, availability of
permanent power supply, taking over or commencing use of the
Elevator.

Maintenance will consist of regular examinations, any
necessary adjustment and lubrication of the equipment by

For KONE Elevator India Pvt Ltd
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a one-time exercise free of cost at the time of handing over the
elevalor for any two of the representatives nominated by the
PURCHASER. Subsequent training required to be provided by
KONE at any future point of time shall be chargeable on a
mutually agreeable basis.

After providing training, KONE and PURCHASER shall record
the fact of having provided such basic training in the format
prescribed by KONE. This shall include the names and positions
of the PURCHASER's employees / representatives, who have
participated in the said training. KONE shall always keep the
determining record of who has participated in the training.

The PURCHASER or its representative who has been so
trained can thereafter engage in rescuing passengers
entrapped in an elevator using solely the methods as trained by
KONE.

The PURCHASER or its representatives acknowledge and
understand that they shall not engage in rescue operations for
which they are not trained and shall not attempt to rescue any
persons following processes, other than those for which they
have been trained by KONE.

The training shall be valid only till the Defect Liability Period.

PURCHASER hereby voluntarily release, forever discharge and
agree to indemnify and hold harmless KONE, its directors,
officers, employees, agents, subcontractors, volunteers and all
other persons or entities acting in any capacity on behalf of
KONE from any and all liability, claims, demands or causes of
action which may be in any way connected with the participation
of the PURCHASER and/or its representatives in the training
activity including all such claims which allege negligent acts or
omissions of KONE.

It is specifically agreed that the training provided by KONE shall
not absolve the PURCHASER or its representatives from any
negligent and/or any acts of omission or commission that may
result in any accident / cause damage either to the entrapped
passengers or to the property. KONE shall not be held
responsible for any consequences arising out of rescue
undertaken by the PURCHASER or its representatives whether
the rescue is happening before, during or after any training
provided by KONE. PURCHASER agrees to indemnify KONE,
its directors, officers, employees, agents, subcontractors,
volunteers and all other persons or entities acting in any
capacity on behalf of KONE against claims, demand,
prosecution and/or any charge arising therefrom.

KONE shall have no liability to the PURCHASER or any third
party under or in relation to this Agreement after the expiration
of the defects Iiabiri?ylwarranty period.

Where KONE and others have jointly caused the PURCHASER
to suffer loss or damage under or in connection with this
Agreement, KONE's liability will be limited to the extent that
KONE has caused or contributed to such loss or damage.
KONE will not be liable in any way for loss or damage caused
by third parties.

KONE shall not be liable for any loss or damage by any reason

Signed For Purchaser

KONE Internal

competent personnel under our direction and supervision.
KONE shall not be responsible for repairs and replacement of
any parts as may be needed because of negligence, misuse or
accident In case any frouble develops between agreed
pericdical  visits, upon PURCHASER's request, special
examination will be made subject to availability of competent
personnel.

All work will be performed during our regular working days
except for minor emergency adjustment call back service which
will be provided during regular working hours. No work or
service other than that specifically mentioned is included or
intended

Force Majeure

KONE shall not be liable for any loss, damage or delay due to
any cause beyond KONE's reasonable control including but not
limited to lack of shipping space, embargoes, acts of God,
strikes, lockouts, bandh, fire, accident, explosion, theft, floods,
riots, civil commotion, war, malicious mischief, enemies,
terrorism, power shortage, delay in supplies of raw materials
and components either at our supplier's works or at our works
due to any or all of the reasons such as energy crisis, power
cut, rail / road transporter's strike, go-slow, non-availability of
essential raw materials (iron & steel, aluminium, copper, silver,
brass, stainless steel, various alloys, electrical grade steel etc.),
or act of a third party.

KONE or purchaser shall intimate, in writing, within two weeks
of occurrence of the force majeure conditions as defined in the
clause hereunder to the other party together with an estimate of
the likely duration of the persistence of the force majeure
condition

The agreed delivery times for the project may need to be
extended because of delays caused by measures undertaken to
stop the spreading of the Coronavirus pandemic, such as
mandatory  lockdowns, containment  measures  and
transportation restrictions imposed by authorities in India and
other countries, and the availability of personnel, logistics
providers and supply chains, due to the pandemic.

Limitation of Liability

Notwithstanding anything coentrary in this Agreement, ineluding
any indemnities, in no event shall KONE be liable to the
PURCHASER or third party for any loss of profit, loss of use,
loss of contracts, loss of business, loss of customers, loss of
good will, contractual liabilities of others or for any indirect or
consequential loss or damage, which may be suffered by the
PURCHASER or such third party in connection with this
Agreement. KONE shall not be liable for any expenses or repairs
which are incurred by the PURCHASER without the specific
written approval of KONE.

lhe dispute would first be attempted to be resolved by
consultations between the parties. Upon failure of such mutual
consultations, the dispute or difference would be referred to
Arbitration of a Sole Arbitrator, to be appointed by KONE and
the provisions of the Arbitration and Conciliation Act, 1996 shall
be applicable to such Arbitration.

PURCHASER's Covenants and Obligations

The PURCHASER acknowledges and agrees that the
covenants and obligations of the PURCHASER contained in this
Agreement must be strictly adhered and/or fulfilled by the

For KONE Elevator india Pvt Ltd
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of any act, neglect or default on its part or on the part of its
agents, servants or workmen suffered by the PURCHASER or
by any other person, irrespective of the fact that the
PURCHASER or such person may raise a claim for damages or
compensation, successfully or otherwise, without in any way
limiting the operation of the foregoing provisions.

KONE's maximum aggregate liability under or in relation with
this Contract, shall in no event. exceed an amount equal to the
Contract value

Extension of Time

KONE shall be entitled to such extension of time to its time for
completion as is reasonable in the circumstances in the event
the works is delayed due to i) suspension of the works for
reasons not attributable to KONE, ii) work by the PURCHASER
or third parties not having been timely provided as agreed
between the PURCHASER and KONE, iii) reasons attributable
to the PURCHASER or third parties or their respective servants,
agents or other contractors or sub-contractors, or iv) a force
majeure event. In the event the time for completion of works is
extended for reasons set out in items i)-iii) above, KONE shall
be entitled to recover from the PURCHASER all substantiated
costs, including but not limited to storage costs and
demobilization and remobilization costs, incurred by KONE as a
result of such extension of time.

Intellectual Property Rights

Notwithstanding anything contrary contained in this Contract,
KONE shall retain title and ownership of all intellectual property
rights relating (whether directly or indirectly) to the Equipment
provided by KONE, including but not limited to software,
firmware, drawings, technical documentation or other technical
information delivered under this Contract. The PURCHASER
shail not use or copy any drawings, technical documentation or
other technical information supplied by or on behalf of KONE for
any purposes other than those directly related to the Contract or
to the use and maintenance of the Equipment.

KONE grants the PURCHASER a non-exclusive and non-
transferable license and right to use the software and firmware
delivered with or related to the Equipment in connection with the
use and maintenance of the Equipment. The PURCHASER
shall not in any form copy, modify or reverse engineer the
software, or allow any third party to do the same.,

Dispute Resolution
Arbitration

In the event of difference or dispute arising out or in connection
with this agreement, over the rights or obligation of parties,

The PURCHASER shall perform all civii work in consonance
with the approved General Arrangement Drawing. The
PURCHASER shall be liable for all delay and expenses and
shall adequately compensate KONE, on account of KQNE,
having to modify or alter equipment or other requirements on
account of deviations in the General Arrangement Drawings.

3. Relating to Installation

The PURCHASER, at its cost, shall ensure/provide the following
requirements.

Signed For Purchaser
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PURCHASER in order for KONE to fulfil its obligations arising
under this Agreemenl. Any failure on the part of the
PURCHASER to abide and/or fulfil the covenants and
obligations contained in this Agreement shall constitute a
breach of this Agreement by the PURCHASER and KONE shall
not be liable for the same under any circumstances.

1. Relating to Site Details

The PURCHASER shali submit required information within a
week of execution of this Agreement to prepare General
Arrangement Drawing. This information would include:

a. Clear Elevator well dimensions with constructions
details.

b. Details of interferences, projections if any

. Elevation of the Elevator shaft showing clear heights

d. Size and location of Elevator Columns in the Escalator
well, if any.

e. Depth of Elevator pit

f. Clear height of machine room

g. Pan view of the machine room

[x]

If the PURCHASER requires KONE to conduct a field check
and provide site details, KONE shall offer such services at an
extra cost.

2. Relating to Civil Work

The PURCHASER shall complete the civil work required and
prepare site prior to intimation that materials are ready for
dispaich. The civil work would include:

a. Properly framed and enclosed Elevator hoistway with
required sill bearing area at each landing.

b. An Elevator pit of proper depth below the lowest landing.

c. Properly lighted and ventilated machine room with
proper access

d. Properly designed lifting and machine room hoists
adequeate in strength to bar loads imposed by the
machine room equipment.

e. Furnish required architraves and facia plates.

f. Provide pockets on Elevator well walls and such other
civil work as may be necessary.

g. Providing sun shade for all openings of the machine
room,

h. Providing safe load capacity of load hook with
fluorescent colour in machine room along with structural
engineer's certificate.

I. providing Exhaust fan & or smoke window as &
wherever necessary

d. Make pockets and grout the rag boits if required for
fixing the over speed governor tension wheel.

e. Cut the pockets and ground landing push and indicator
boxes.

f. Concrete plinth for housing car and counterweight buffer
springs.

Other Covenants and Obligations of the PURCHASER
The PURCHASER is responsible for ensuring that any

protection installed by KONE remains in place. KONE is not
liable for any damage, loss or additional expense resulting from

For KONE Elevator India Pvt Ltd
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a. Before KONE deputes his installation crew to the site,
the PURCHASER shall ensure and confirm in writing
that the entire civil work as per the approved drawings is
complete.

b. The PURCHASER shall clean the Elevator pit and keep
itdry,

c. The PURCHASER shall provide adequate lighting and
ventilation in the Elevator shaft and machine room prior
to erection.

d. The PURCHASER shall provide storage space in an
area of 40 square meters per Elevator near the Elevator
shaft in the building. The said storage area shall be safe,
easily accessible, covered, weather proof and lockable.
The storage area shall be made available to the
installation team of KONE from the time the goods are
received at site till the Elevator is handed over. In case
Storage Area is beyond 20 meters from the shaft, cost of
material shifting will be in the scope of Purchaser

e. The PURCHASER shall provide single phase 230 V
power required for operation of tools, hoists etc., at the
ground floor near the Elevator shaft and shall further
provide three phase 415 V AC power for testing and
commissioning of Elevators in the machine room.

f. The PURCHASER shall provide the above mentioned
power connections of 230 V (single phase) and 415 V
(three phase) with suitable main switches as per
requirements of KONE along with light circuit breakers,
lightning arrestors, suitable earthing leads to the
machine room and such other protective devices
necessary to meet the site requirements.

g. The PURCHASER shall provide suitable
accommaodation free of cost for the installation crew.

h. The PURCHASER shall be liable for any/all delays
caused on the account of the site not being prepared as
per the requirements. KONE reserves his right to claim
additional costs for delays on account of the
PURCHASER in providing mentioned or additionally
required facilities.

4. Relating to Minor Builder's work

The PURCHASER shall in addition to the above, provide on
request, without costs, from KONE, the following:

a. Cut pockets and grout car and counterweight brackets.

b. Chip required recess and fix the sills and valance plates
as required.

c. Cut pockets and grout brackets for over speed
governors and controller.

Signed For Purchaser
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the unauthorized removal of any protection installed by KONF,
The PURCHASER unless explicitly otherwise agreed, the
Equipment shall not be used by any other party other than
KONE prior to the handover of the works.

Such unauthorized use before the handover includes, but is not
limited to, all usage of the Equipment as a passage for people,
for transferring or storing goods, or as a support or base for
scaffolding, or any other way which could damage the
Equipment or its protection.

In the event of any discrepancies with the provisions of this
Contract and its Appendixes, this Contract shall prevail and the
order of precedence of the Appendixes shall be as set out
above.

Accepted and signed by both parties to make a valid and
binding contract between KONE and PURCHASER.

For and on behalf of the PURCHASER

Signature

Name Prabhakar P
Designation

Date : 16-Nov-2024

For and on behalf of KONE

Signature

Name Sri Harsha PVM
Designation Asst. Manager Sales
Date © 16-Nov-2024
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Heaith and Safety Poiicy Statement

KONE mission

At KONE, our mission is to improve the flow of urban life.

We understand People Flow in and between buildings, making people's journeys safe, convenient
andreliable.

Safety objectives

Safety is our top priority. Every day, in every part of our organization we work toward our goal of
zero injuries. We understand why and how to act safely looking after each other and proactively
encouraging safe practices.

Qur safety objectives are to:

= Have allof our employees, partners and users of our equipmentreturn home
safe every day.

+ Continually improve our health and safety performance.

= Bethe benchmark for health and safety in our industry.

Safety commitment

We design our solutions and processes to enable us to conduct our business in a safe and
sustainable manner and consistently apply the KONE safety management system in all our
activities.

Complying with the laws and regulations of the societies and other requirements in which we
operate is the starting point for our business operations. We take pride in the fact that in many
cases our own safety standards and management processes are stricter than legal requirements.

At KONE, we are all personally responsible and accountable for making sure that both ourselves
and others affected by our work are safe. We must follow work procedures and methods, and
report incidents and near misses promptly. Everyone at KONE is required to assess the safety of
the tasks at hand and has the duty and authority to stop work if unsafe, to ask for support, or take
the necessary actions to continue the job safely.

All KONE leaders are responsible for providing their teams with the necessary means for working
safely. They have to lead by example, make sure their people are consulted, able to participate
and trained, ensure accountability and drive for safety improvements.

KONE management is committed to taking ownership of and being accountable for KONE's health
and safety policy.

1’
f
|

-2 Jo”

Philippe Delorme Amit Gossain
President and CEO Managing Director
KONE Corporation KONE Elevator India Pvt. Ltd.

February 7, 2024
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pen the door to more...

Here are optional value added KONE solutions which you might be interested to add value to your building. These are optional
Value-added offering, and you may contact our sales team who can assist you with additional details and pricing.

KONE 24/7 Connected Services - improved safety, full transparency, and peace of mind

Stay fully informed about the condition of your equipment and maintenance activities
with KONE 24/7 Connected Services. Using data from your equipment we can make
smarter decisions and take action — often before problems even occur.

Stay in the know — and one step ahead.

H Read more at
=]y www.kone.in

A smart elevator experience makes your building a more attractive prospect for
tenants and visitors alike. Our market-leading elevator solutions now come with
connectivity built in. With connected elevators you can create a completely new kind of
user experience by adding smart building solutions and services that make life even
easier and more convenient for users.

This can include things like integrating elevator status data with vour building
management system for easier monitoring and troubleshooting, or allowing people to
conveniently make elevator calls using a smartphone or other mobile device.

Dby AD

. Read more at
=] www_kone.in
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KONE Elevator Call — redefining elevator calling experience

Enjoy a truly contact-free journey by avoiding buttons and surfaces. With KONE
Elevator Call, you can call the elevator with your smartphone when approaching the
elevator anywhere in the building.

Experience a new way for calling the elevator.

[EiE

X Read more at
=], www.kone.in

e A simple yet flexible way to communicate with building users

e Share targeted content via Media Screens in your elevators

® Publish content quickly and easily to one or many locations from any
PC with an Internet connection — no more messy noticeboards, no
more time-consuming manual updates

¢ Define your content playlist by choosing from different apps and then
publish immediately or schedule for later

& Read more at
EL www.kone.in

‘ Elevator Call API - implement elevator call-giving features in your own end-user
applications.
Service Robot API - integrate autonomous robots (e.g. cleaning robots, delivery
robots, security robots) with elevators,
Equipment Status API - get extensive equipment operating status and service status
information, and integrate it into your own building operating system
Service Info API - Integrate information like open and completed service orders, call-
outs, repairs etc. into your asset or building management system.

Dby 50

Read more at
www.kone.in
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