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16-SEP-2016
CUSTOMERS CONTRACT OBLIGATIONS

The Tender excludes, the following items and it shall be responsibility of the customers to provide these to
meet our requirements.

*

Builders work such as forming Lift Well, Pit and Machine Room which shall be dry and free from
dust with necessary access according to local regulations and all minor builders work such as
cutting away making good etc., and also Lift Shaft painting / white washing with 2 coats. Machine
Room Floor including any reinforcement necessary for load bearing.

Construction of lift shaft and machine room as per General Arrangement drawing.

Use of Tower Cranes to be provided for lifting machine room equipment.

Landing door frames for the landing gate.

Dividing beams for multiple wells and inter_well pit screens.Pit should be waterproof.

Guarding of Openings

Scaffolding, Planks and ladders to our requirements.

Storage of materials, tools and clothing in a suitably locked(space at ground floor),dry, ventilated and

illuminated storage space protected from theft and damage.

Working lights and temporary and permanent electricity suppliers. Cost of electricity and water to be
provided by the client to carry out the erection and testing work.

Cleaning down,renewal or replacement of lift equipment damaged by dust to dry grinding of mosaic
or other builders work.

Fees for inspection of the Lift by the Lift Inspector or Elecrical Inspector or any other fees charges
by the surveyor or Corporation or Municipality or other Government agencies.

Wiring of main and earth wires from the source of supply to the machine room terminating in a TPIC
switch fuse.

Provide power supply in the lift machine rooms during the installation and for permanent operation of
elevators; electric power of 415V 50Hz 3 Phase and 240V 50Hz 1 Phase terminating in suitable
main switches for power and lighting circuits with necessary breakers accessories like MCB's
(rating as mentioned in our General arrangement drawing), suitable earthling leads and other
protective devices necessary to meet legal code requirements.

To supply & install suitable rated voltage stabilizer in the lift machine room for each elevator, to
accommodate voltage fluctutation beyond +7 % or -7% of the equipment rated voltage.

Suitable lighting of the shaft way and machine room, exhaust fan, rubber mat, fire extinguisher and
First Aid box to be provided.

RS] for supporting the winding machine

Architraves to the landing entrance.
Metal door to be fixed in the machine room.

If specifications like telephone, piped music, BMS Contacts, is being supplied in the elevators, then
we will terminate the wirings for the same in the respective lift machine rooms, all subsequent works

/ wiring and including supply and installation of telephones, speakers etc., will have to be carried out
by other contractors.

The lift power wiring (Armoured cable)should be taken out side lift shaft. The single phase wiring

for lift and bulk head fitting also to be taken from ground floor to lift machine room separately for
each lift.

Suitable living accommodation for the erection crew (complete with light, running water and
sanitary facilities)  at or near the site.

Unloading and storing of material at site.
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Branch Office : Plot No.B-31 (Part), ,Tie,Balanagar, .Hyderabad , 500037
MODI PROPERTIES & INVESTIMENTS PVT LTD
5-4-187/3 & 4,
M.G ROAD,
SECUNDERABAD.
500003

PRICE SCHEDULE
Dear Sir,

We are prepared to supply, erect and commission at sitt TWO  No/s. "JOHNSON" 6 persons (408 Kgs)
PASSENGER lift for your Building/Project at PARAMOUNT ESTATES ,NAGARAM.0 in accordance with the
terms and conditions and lift specification as per our offer No. JL/54/TG01/01201/E/AQ0 for the following prices :

Rs51420000.00 (RUPEES FOURTEEN LAKH TWENTY THOUSAND ONLY PER LIFT)(INCLUSIVE OF TAXES & DUTIES)

e e
All Cheques/Drafts must be drawn in favour of " Johnson Lifts Private Limited" T

This offer from pages 1 to 10 accepted by you shall constitute the contract between us to make this offer a
legal and valid contract binding on both parties. The above quoted price is based on the premise of treating the
transaction as "Works Contract”. Break up for price and proof of tax payment cannot be provided.

TAXES :

CENTRAL EXCISE:

Under Central Excise Tariff Act, 1985, Lifts(Elevators) Components are classified under chapter heading No :
8431 for which the current rate of duty is 12.5% and included in the offer. The price quoted above is inclusive of
such duty only on the Manufactured Parts & Components.

TELANGANA - TAX RATE 5 %
SERVICE TAX 14 %
SWACHH BHARAT CESS 5 %
KRISHI KALYAN CESS 85 %
OTHER LEVIES:

In addition to the above, any taxes, duties, octroi, surcharge, cess etc. and any changes like introduction of any
new Act by any Government Authorities like Central and State Governments, Government of Union Territories,
Municipal, Local Body Authorities, etc. and charges levied in consequent to that shall be billed. Any variation in the
above tax structure shall be collected on actual basis at the time of billing.

CONCLUSION OF CONTRACT:

This draft contract or offer is valid up to 30 days from the date of offer for acceptance by customer. The
Contract, however,shall be deemed concluded and to have come into force only on confirmation by the

authorised signatory of company at its Regional/Branch/Other offices after assignment of lift work order
numbers from our Head Office, Chennai.

For JOHNSON LIFTS PRIVATE LIMITED

Aceepted BY cuamamsmsannnmnmmeams
Customer's Signature & Seal Offer made Contract Confirmed
Name of the person signed AUTHORISED SIGNATORY AUTHORISED SIGNATORY

Regd. Office : No.1 East Main Road, Annanagar Western Extn., Chennai 600 101. CIN : U27209TN1981PTC008718
Phone : 9144 26152200(6 lines) Fax : 91 44 26151614 Email : info@johnsonliftsltd.com Website : www.johnsonliftsltd.com
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*IEEMA PRICE VARIATION CLAUSE FOR LIFT WORKS CONTRACT

The Price quoted or confirmed is based on the cost of raw materials,components and labour as on the date of quotation and the
same is deemed (0 be related to wholesale price index for material products and All India Average Consumer Price Index Number for Industrial
Workers as specified below. In case of any variation in these index numbers, the Price shall be subject to adjustment up or down in
accordance with the following formula:

Po MP WO(D) WO(T)
P= — 15455 — + 15 ” =
100 MPo W +
! ¢ WO
P = Price payable as adjusted in accordance with the above price variation formula.
Po = Price quoted Confirmed.
MPo = Wholesale Price Index Number for Material Products as published by the Office of the Economic Adviser, Minister of Industry,

Government of India, in their weekly bulletin Revised Index Number of Wholesale 'Prices' ( base 1981 - 82 = 100) , for the week
ending Ist Saturday of relevant calender month.

Wo = All India Average Consumer Price Index Number for Industrial Workers (base = 1982 =100) as published by labour Bureau,
Ministry of Labour, Government of India.

The above index numbere ie MPo and Wo are those published by EEMA as prevailing on the first working day of the calender
month prior to date of quotation e.g. when offer is submitted in June 1988, and Wo = All India Average Consumer Price Index
Number Would be that for the month of Feb.1988.

MP = WholeSale Price Index Number of material products as published by the officer Economic Adviser , Ministry of Industry, Government
of India, In their Weekly Bulletin Revised index number WholeSale Price(base 1981-82 = 100)

The application wholesale Price Index Number for metal products would be that prevailing on the Ist Saturday on the month
covering the date four months prior to date of delevery.

Wo(D)= All India Consumer Price Index Number for Industrial Workers ( base 1982 = 100 ) as published by Labour Ministry of
Labour, Government of India.

The Applicable All India Average Consumer Price Index Number for Industrial workers as published by Labour Bureau, Ministry
of Labour Bureau, Ministry of Labour. Government of India. would be for the month four months prior to the date of delivery
manufactured material.

Wol(l) = All India Consumer Price Index Number of Industrial Workers (base 1982 = 100) as Published by Labour Bureau, Ministry of
Labour, Government of India, would be for the month four months prior to the date of completion of Installation.

eg If the date of delivery in terms clause given below falls December 1988, the applicable Index 'MP' would be as prevailing on the week
ending Ist August 1988, and ‘Wo'(D ) will be or the month of August 1988. If the date of Completion of each installation is June 1989 the
applicable ' Wo( 1) ' will be for the Month of Feb 1989.

The date of delivery shall be the date on which the manufactured material is notified as being ready for inspection/despatch ( in the
absence of such notification , the date of manufacturer’s despatch note shall be considered as the date of delivery.)

The date of completion of each installation shall be the date on which the work is notified as being completed and is available
for inspection (in the absence of such notification, the date of manufacturer's not intimating such completion shall be considered as the
crucial date) or the contracted completion date for such installation or part of installation ( including any agreed extension thereto ),
whichever shall be earlier.

The Index number for metal products is published weekly , but if there are any changes the same are incorporated in the issue
appearing in the following week. For the purpose of this Price Variation Clause the index figures shall apply.
Note :

1 The sole purpose of the stipulation is to arrive at the amount of the entire contract under this various situations. The above stipulations
do not indicate any Intensions to sell materials under this contract as movables.
2 The claim on this will be made at two -stages-one at the despatch of materials and the other at the time of completion of erection
3 All the above Index Numbers are declared by RBI and published by IEEMA every month and such publications shall be the only document

in support of our claim.

* Indian Electrical & Electronics Manufacturer's Association
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MODI PROPERTIES & INVESTIMENTS PVT LTD

5-4-187/3 & 4,

M.G ROAD,

SECUNDERABAD.

500003

LIFT SPECIFICATION (ANNEXURE)

SPECIAL INCLUSIONS :

1 Landing Push Button In Landing Door Frames

2 3 Way Intercom / Press And Speak Phone

3 Battery Operated Emergency Light And Alarm Bell

4 Floor Annunciator With Music

5 Automatic Rescue Device

6 Vandal Proof S.S. Button With S.S. Cover

7 Push Button - Orange L E D Illumination

8  Call Register Signal And Vf Door Operator

9 Full Car Operating Panel

10 Dot Matrix Led D & P Indicators In Car & Landings -Orange Colour
11 False Ceiling In Car

12 Firemans Switch

13 Free Service For One Year

14 Infra Red Door Screen

15 Provision For Music

16 Overload Warning Indicator

17 Provision For Epabx

18  Ss Handrail On Rear Side

for JOHNSON LIFTS PRIVATE LIMITED,

Accepted by :
(Signature with seal and date) AUTHORISED SIGNATORY.

Name of the Person Signed

Designation of the person signed
if signed for Company / Corporate Body
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Page(s) 1 Of 1

From Company :

Work Order

30-09-2016 15:22:10 Original / Office Copy / Purchase Div.Copy

Vista Homes
5-4-187/3 & 4, IInd Floor, M.G.Road, Secunderabad - 500003

TIN No.: 36292192903

§ﬁbplier Details

Doc No

Johnson Lifts Private Limited 22200 34791
Near Andhra Bank, Plot No. 31,Bala Nagar, Hyderabad - 500 037. Doc Date ' 18-01-2014
Quote No ' JL/52/E/BOO
23073881/82 23355894 Quote Date 04-01-2014
9391010323/9391009191 SupplyType ' Supply And Installation
Kind Attn : Mr. R.V. Rajeshwar Rao/Mr. Alok Gupta
Work Order for the Supply of following Items.
‘Item Name Qty Rate Dis% VAT% Amount
1 5032 - Equipment - machinery - Lift -Auto - 6 Passengers 2.00 880000.00 0.00  0.00 1760000.00
- nos
0.66 mps, MS precoated, grey.
Total Order Value . . . 1760000.00

[Rupees : Seventeen Lakh(s) Sixty Thousand Only.

Terms and Conditions :—

Specification / Brand
Payment Terms

Tax

Delivery Date

Delivery Location

Penality For Delay
Transportation Cost
Warranty

Advance Paid
Other Terms

Completion Date
Measurment

Security

For Vista Homes

Authorised Signatory

Name :

All items shall be "Enduronic” model, 6stops, Simplex control as per quote.

10% advance, 60% on receipt of material ready advice, 20% before erection, 5% after erection & balance 5% on commisng.
Alltaxes included in above price.

On or before 01/12/2014 - H block.

Vista Homes

Sy. No. 193, Kapra, Hyd. From ECIL take left in lane opposite MRR school
Phone.  Contact: 9502211022

Nil

Included in the above price.

One year on site warranty incl. of parts & labour.

Rs. 1,76,000/- vide chq.no. 001533, dtd. 18/01/14 of HDFC Bank.

AMC Rs. 39,550/- (Rs. 35,200/ + 12.36% Sev.tax) lift per annum after the warranty period of one year, with an increase of 5% every year and
shall be valid for 5 years after warranty period. Subject to revision of ser.tax.
On or before 01/02/2015 - H block.

Nil
You shall be responsible for your material at our site against theft or damage. Lockable rooms shall be provided. Lock &Keys in your custody.

[éié‘o/L f.o .— V?fé

Accepted the above Terms And Conditions

For Johnson Lifts Private Limited

Name :

Gatel: - )




Otis Elevator Company
(India) Limited

Neg No:52N89940

Date : 28 September 2016

CIN No.: U29150MH1953PLC009158

M/s. B&C Estates

5-4-187 /3&amp;amp;amp;4, 2nd Floor, Soham Mansion, M.G.Road
Hyderabad Telengana

500003

Dear Sir,

Sub:. Proposal for (4) No. OTIS Electric Traction Elevator for your Site at Vista Homes, Kushaiguda
HYDERABAD , Telengana, 500001

Our Negotiation No. 52N89940

As desil-‘ed, we take pleasure in submitting herewith our Proposal Specifications No. 52N89940 dt.
28 September 2016 , in duplicate and layout for (4) No. OTIS Electric Traction Elevator for your
subject building.

In the event you decide to place an order on us, kindly sign on all pages and return both copies of
our proposal along with the advance payment cheque, when one copy duly approved by our
authorized official will be returned to you for your records.

In case you desire any further information / clarification, please do not hesitate to contact us.

We now look forward to receiving your valued order, which we assure you, will receive best OTIS
attention always.

Thanking you,

Yours faithfully,
OTIS ELEVATOR COMPANY (INDIA) LTD.
For OTIS ELEVATOR COMPANY (INDIA) LIMITED

B Ravi Kiran

Sr. Engineer-NE Sales
+91-9959094412
Encl : As above

Telephone :(022) 6679 5151 / 2844 9700
Head Office : 9" Floor, Magnus Towers, Mindspace, Link Road, Malad(West), Mumbai — 400 064
Visit us at . www.otis.com



Otis Elevator Company
(India) Limited

M/s. B&C Estates

Neg No: 52N89940

5-4-187/3&amp;amp;amp;4, 2nd Floor, Soham Mansion, | Date :28 September 2016

M.G.Road
Hyderabad Telengana
500003

MODEL CODE: GeN2-Nova

Proposal of (4) nos. OTIS Elevators for your Project at HYDERABAD , Telengana

To be furnished and erected in accordance with the following details :

Vista Homes 4units

PRODUCT GeN2-Nova

DETAILS GeN2-Nova VXN

CAPACITY (kgs) 408 Kg, 6 persons.

SPEED (mps) 1 mps

RISE (m) 17 m

STOPS 6 Stops With (all opening on the same side)

CONTROLLER TYPE ACD3-MR

DRIVE VF Regenerative (Closed Loop)

POWER SUPPLY 400/415 Volts (3 Phase AC)

OPERATION Full collective operation

CAR GROUP One car (simplex)

MACHINE PM Gearless (Located above shaft)

TRACTION MEDIA Flat Coated Steel Belt

CAR FINISH . Rear Mid Panel = Powder Coated Paint
. Rear Corner Panels = Powder Coated Paint
. Side Panels = Powder Coated Paint
® Front Panels = Powder Coated Paint

FALSE CEILING TYPE CD-41

FLASE CEILING FINISH Cream

VENTILLATION Cross flow fan

HAND RAILS Stainless Steel Mirror Finish Handrails on rear car panels

FLOORING Vinyl Tiles

CAR DOOR FINISH Powder Coated Paint

LANDING DOORS FINISH Powder Coated Paint

PIT DEPTH 1350

OVERHEAD 5000

HOISTWAY DIMENSIONS 1775 mm W x 1600 mm D

(WxD-mm)

AR DIMENSIONS (WRD |8 1000 W 4050 mns D S200 mm b

x H-mm)

CAR & HOISTWAY DOOR
TYPE

Central opening (CO) doors

Telephone
Head Office
Visit us at

1 (022) 6679 5151 / 2844 9700
: 9" Floor, Magnus Towers, Mindspace, Link Road, Malad(West), Mumbai — 400 064
. www.otis.com




OTIS

Otis Elevator Company
(India) Limited

DOOR OPENING (W x H -

700 mm W x 2000 mm H

mm)

DOOR OPERATOR DC Door Operator

cop Gien Buttons in Stainless Steel #4(Hairline)
CAR POSITION . . .
INDICATOR Dot matrix(RED LED) Scrolling Display
HALL FIXTURES 02000

HALL FIXTURE FACE ; 4

PLATE Stainless Steel #4(Hairline)

HALL BUTTON .

ARRANGEMENT Hall Button with HPI

STANDARD FEATURES

.| Anti-nuisance Car Call Protection,

Independent Service (for Duplex only),
Overload Device,

Nudging,

Emergency Firemen'’s Service,
Emergency Car Light Unit,

Infrared Curtain Door Protection,
Door Time Protection,

Emergency Alarm Button,

Extra Door Time of Lobby & Parking,
Door Open/Close Button,

Manual Rescue Operation,

Belt Inspection Drive,

Auto Fan Cut Off

OPTIONS INCLUDED

Automatic Rescue operation,

Telephone : (022) 6679 5151 /2844 9700
Head Office : 9" Floor, Magnus Towers, Mindspace, Link Road, Malad(West), Mumbai — 400 064
Visit us at s www.otis.com




Otis Elevator Company
(India) Limited

MAINTENANCE

Our quotation includes charges towards maintenance for twelve months. The period of this maintenance shall
commence from the date of completed installation and handing over of the lift. The date of commencement of
this service shall | remain firm irrespective of any delay in building completion, availability of permanent power
supply, inspection, taking over or commencing use of the elevator.

Maintenance will consist of regular checkups and other necessary adjustment and lubrication of the equipment
by trained and competent personnel under our direction and supervision. The required supplies and parts will
be provided except such parts as may be necessary due to negligence, misuse or accidents not attributable to
the manufacturing deficiencies of the product. Upon your request, special inspections will be carried out
should trouble develop between regular inspections and you agree to notify us promptly of any such trouble.
All work will be performed during our regular working hours of our regular working days except for
emergency and minor adjustment callback service which will be provided during regular working hours and
also during any overtime hours. No work or service other than the specifically mentioned is included or
intended under the terms and conditions of this contract.

It is agreed that you shall continue to be the exclusive owner of the equipment and thereby the possession or
control thereof.

We shall not be liable for any loss, damage, or delay due to any cause beyond our reasonable control including
but not limited to acts of government, strikes, fire explosion, theft, floods, riots, civil commotion, war, malicious
mischief or act of God. Under no circumstances shall we be liable for consequential damages

Telephone : (022) 6679 5151 / 2844 9700
Head Office : 9" Floor, Magnus Towers, Mindspace, Link Road, Malad(West), Mumbai — 400 064
Visit us at - www.otis.com



Otis Elevator Company
(India) Limited

PREPARATORY WORK
You Agree at Your Cost:

1 TO FURNISH within two weeks (or sooner if required) from the date of acceptance of this
proposal, all required data for the performance of this contract.

2 TO DESIGN AND FURNISH a properly framed and enclosed legal elevator hoistway /structure
which shall withstand the forces and loads resulting from use of the elevator. The hoistway
should be lighted and be treated and painted to minimize the accumulation and circulation of
dust.

3 TO provide an elevator pit of appropriate depth below the lowest landing and, if required,
suitable drains and waterproofing.

4 TO provide AND INSTALL necessary hoistway, architraves, brick fascias/steel.

5 TO ensure all painting except of elevator material.

6 TO performall cutting of walls, floors or partitions together with any repairs made necessary
thereby, including grouting of all bolts, sills, members indicator and button boxes etc, in
position

7 TO provide required power at the top floor landing terminating in suitable main switches for

power and light circuits with circuit breakers, suitable earthing leads to top floor landing
(refer layout) and other electrical protective devices necessary to meet legal code
requirements.

8 TO providelight outlet point at the middle of the hoistway and a light point in the pit.

9 TO arrange, during the erection, electric power of the necessary characteristics to provide
illumination and for operation of tools and hoists if required and current for starting, testing
and adjusting the elevator,

10 TO GUARD AND PROTECT the hoistway.
il TO COMPLETE all work in such time as not to delay our work.

12 TO undertake the responsibility in whole or in part to pay and bear pro-rata expense of
electric current, or expenses of any nature relating to the rest of the building and other
contractor’'s work (unless provided for herein).

13 TO PAY all fees that may be required in connection with the erection or preparation of the
structure in which the elevator equipment is to be erected, including any general
permit/certificate fees, usually billed by Governmental agency directly to the owner also
including license fees for the installation or inspection of the elevator equipment

Telephone . (022) 6679 5151 / 2844 9700
Head Office - 8" Floor, Magnus Towers, Mindspace, Link Road, Malad(West), Mumbai — 400 064
Visit us at - www.otis.com
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(India) Limited

TO PROVIDE suitable weatherproof lockup storage accommodation of approximately 50 Sq.M.
per elevator with electric lights for elevator materials at the ground floor level near the
hoistway. This should be available well before the arrival of the materials.
TO PROVIDE and maintain adequate safety and security measures as also retain Otis safety
infrastructure to prevent any injury to third party or damage, theft or pilferage of material
during storage, erection period and until the elevator is handed over.
To provide hoisting hooks in the ceiling as per the arrangements shown in the equipment
layout, that will support the loads indicated. These hooks must be certified for the loads
indicated.
Provide a niche at the top portion of hoistway as indicated in the GA drawing.
TO PROVIDE acceptable living accommodation (complete with light, running water & sanitary
facilities) for our erection crew at or near to site.
TO INDEMNIFY and save us harmless against all liability arising out of your failure to
carry out and comply with any of the Foregoing requirements.

Telephone . (022) 6679 5151/ 2844 9700

Head Office - 9" Fioor, Magnus Towers, Mindspace, Link Road, Malad(West), Mumbai — 400 064

Visit us at - www.otis.com



Otis Elevator Company
(India) Limited

CONDITIONS OF CONTRACT

1. This Quotations shall remain valid and effective for 30 days from the date of proposal and
thereafter shall be subject to change without notice.

2. The agreed contract price shall be valid for 52 weeks from the date of your acceptance of this
proposal. Should the said period be extended beyond this stipulated time due to (i) non-
payment of the agreed amount as per clause 5 below; and / or (ii) due to non-submission of
data or approved drawings required for the manufacture of the elevator as per clause 4 below ;
and / or (iii) delay in completion of the hoistway and machine room, we will submit for your
acceptance the revised price prevailing on the date of such quotation and on its acceptance by
you, we will programme the supply and installation of the equipment. In the absence of your
acceptance of the revised price and payment of any additional advance that may become due,
we may at our option, cancel the order with a cancellation charge of 10%.

3.  The adjustment in price resulting from tax variation or imposition of fresh taxes included in this
proposal may be claimed by us as soon as the amount thereof is ascertainable and shall be
payable on demand.

4. You agree to furnish us, within two weeks from the date of this agreement, all required data for
the performance of the contract. You agree that the hoistway structure along with preparatory
work shall be ready and the proper electric power available in suitable place by the required
date, after which we are to have their uninterrupted use for installation and adjustment of the
elevator(s). If you cannot provide electric power by the required date and the installation of the
equipment has been completed, you shall take over the elevator(s) and make payments as they
fall due for payment in accordance with clause 5 below. Any delay due to this shall result in
automatically extending the contract completion period accordingly.

5: Payment shall be made pro rata basis per elevator as follows: 35% of contract value with your
acceptance of this proposal, 55 % of contract value before scheduling of materials and the
remaining 10% of contract value on commissioning or within 30 days of Otis’s readiness to
commission the equipment with the further provision that if we are delayed by any cause
beyond our control, the final 10% will be paid to us within 90 days from the date the materials
are ready for dispatch. Partial supplies when made shall be payable on pro rata basis as above.
Any payment made after the due date shall bear late payment charges from such date at the
rate of 1.5% per month or part thereof which you agree and will not be disputed later for
justification, We reserve the right to dispose of the equipment or to discontinue our work or to
withhold the release of completed elevator(s) at any time until overdue payments, with late
payment charges, shall have been made as per the terms and conditions and we have assurance
satisfactory to us that subsequent payments will be made as they fall due. We shall resume the
work subject to our other manufacturing and / or erection commitments or schedules at that
time. Provided that, this will in no way relieve you of your liabilities and obligations under this
Contract. Any delay due to this will automatically extend the contract completion period
correspondingly. Handing over shall be subject to receipt of final payment & on unit wise basis.

6. It is agreed that our workmen shall be given a safe place to work and we reserve the right to
discontinue our work in the building whenever, in our opinion, this provision is being violated.

Telephone : (022) 6679 5151 / 2844 9700
Head Office : 9" Floor, Magnus Towers, Mindspace, Link Road, Malad(West), Mumbai — 400 064
Visit us at . www.otis.com
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(India) Limited

Unless otherwise agreed, it is understood that the work will be performed during our regular
working hours of our regular working days. If overtime work is mutually agreed upon and
performed, an additional charge therefore, at our usual rate for such work, shall be added to the
contract price.

Force majeure: Under no circumstances shall either of us be liable for any loss, damage or delay
due to any cause beyond your/our reasonable control, including but not limited to lack of
shipping space, embargoes, acts of any Government, strikes, lockouts, fire, accident, explosion,
flood, riots, civil commotion, war, malicious mischief, delays in supplies of raw materials and
components at our Works due to any or all of the reasons, such as energy crisis, electricity cut,
rail/road transporter’s strike, go slow, bandhs, non-availability of essential raw materials ( iron
and steel, pig iron, aluminium, copper, silver, brass, stainless steel, various alloys, electrical
grade steel, etc.), act of God or of the State’s enemies, or act of third party. Delay resulting from
any cause beyond your/our reasonable control shall extend the time for completion of the work
and the commencement of the free maintenance period. If for any such reasons, we cannot
supply the equipment covered by this contract within 24 weeks from the date of your
acceptance of this proposal, we may, at our option, cancel the contract without being liable to
pay any damages or compensation. Under no circumstances, shall either of us be liable for
special, indirect or consequential loss or damages of any kind.

The title to each elevator shall pass to you when all payments for such elevator are received. We
shall retain the right to lien and the right to retake possession of the elevator or any part thereof
at your cost in the event of any defaultof the payments, irrespective of the manner of
attachment to the realty, the acceptance of notes, extension of time for payment, or any security
which we might hold, or the sale, mortgage or lease of the premises. This will be without
prejudice to our right to recover the unpaid amounts and interest by any means or process or
proceedings whatsoever. We shall be entitled to recover from you legal expenses incurred in
collecting payments hereunder.

This contract shall be deemed to be an indivisible works contract.

Defect liability period: We hereby guarantee the material supplied and the workmanship of the
elevator(s) under this contract for a period of 18 months from the date of initial supply of
materials or 12 months from the date of completion of each elevator, whichever is earlier, and
we will rectify and make good any defects, not due to ordinary wear and tear, improper use, or
lack of care, which may develop during this period. This guarantee (a) does not extend to
consequential loss and/or damages and (b) is null and void in case of tampering and/or if
maintenance, repairs and modifications are carried out by unauthorized persons.

We shall not be required to install or alter any equipment requested by Government Authorities
at their discretion and not specifically incorporated in the local codes. However, such changes as
well as changes in local codes after the date of this proposal if feasible will be undertaken by us
at extra cost.

If there are any changes, modifications, additions, deletions or extras to the scope of work
outlined in this proposal, which are agreed to by us in writing, then, in such event, the contract
price and the delivery period will be adjusted accordingly on mutually agreed terms and
conditions.

Telephone . (022) 6679 5151 / 2844 9700
Head Office : 8" Floor, Magnus Towers, Mindspace, Link Road, Malad(West), Mumbai — 400 064
Visit us at . www.otis.com



Otis Elevator Company
(India) Limited

14. This contract being an indivisible Works Contract, any packing cases, or left over materials or
tools tackles, instruments, etc. brought to site are and shall remain our property. We reserve the
right to sub-contract the work as and when we deem fit.

15. If any descriptive matter, drawings or illustrations brochures are furnished with our proposal,
they are approximate and submitted only to show the general style, arrangement and
dimensions of the machinery offered.

16. The equipment offered by us has been described in our attached specifications and complete
equipment will be supplied and installed as per standard Otis design, manufacture and practice.
In case of any variation between your specifications, terms and conditions and our
quotation/specifications/correspondence, the latter shall prevail.

17.  If materials supplied by us, whether installed or not, are required to be reconditioned/replaced
at a later date due to delay on account of (i) non availability of power supply or other
incomplete work by you, (ii) force majeure conditions, (iii) non - payment of dues, the related
cost shall be payable by you on demand.

18. Presently we have our manufacturing unit in Karnataka. Based on the technical specifications of
the said contract and depending on availability and feasibility of transport or material, Otis at its
sole discretion will source the material either from its factory and/or any other source
anywhere in India and/or from overseas and hence we will not be in a position to furnish the
duty payment details in respect of the bought out and imported materials.

19. Ifyou cancel the contract and/or commit a breach of contract and or contract remains dormant
for 24 weeks from signing the contract, we shall be entitled to claim damages and/or
compensation, including the costs of the materials and loss of profits/administrative expenses
actual or at the rate of 10% of the value of the contract, whichever is higher.

20  All disputes, differences and claims whatsoever which shall at any time arise between the
parties hereto or their respective representatives concerning this contract and all other
documents in pursuance hereof as to the rights, duties, obligations or liabilities of the parties
hereto respectively by virtue of this contract Shall be:

a) referred to senior managers of both the parties. If the parties fail to arrive at an amicable settlement
and resolution of the issuesthen it.

b) Shall be referred to Arbitration in accordance with the provisions of the Arbitration and
Conciliation Act 1996 as amended from time to time. Such arbitration proceedings will take
place in Bangalore* only, and shall be subject to jurisdiction of the Courts in Bangalore

21. The amount /advance paid as per the terms of contract, will be subject to lien and
apportionment over the expenses of the contract by OTIS, subject to condition that same has to
be informed to the PARTY in writing. The PARTY agrees that the decision of OTIS will be final in
this regard and the party agrees that the same will not be challenged on any legal grounds.

22. This proposal when accepted by you and approved by our authorized official shall constitute the
entire contract between us and all prior proposals, quotations, agreements, understandings,
representations and arrangements not incorporated herein are superseded.

Telephone : (022) 6679 5151 / 2844 9700
Head Office : 9" Floor, Magnus Towers, Mindspace, Link Road, Malad(West), Mumbai — 400 064
Visit us at : www.otis.com
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(India) Limited

Any change in the terms and conditions of the contract after signing, shall be valid and binding
only if the same are in writing and signed by authorized person from Head office of Otis situated
in Mumbai.24. It is agreed that the aggregate liability of Otis, whether under law or contract
(including for third party claims) shall be

limited to 25% of the Contract Value

25.

26.

27.

28.

29

The contract would be deemed to be concluded at Bangalore*, after allocation of contract
number by Otis.

Delivery and Erection:

We will complete the installation of the elevator within 24 weeks from the date of receipt of
order, advance payment, layout approval and settlement of all technical details whichever is
later.

The completion period as stated above is subject to your handling over to us for uninterrupted
use a clear dry elevator hoistway structure complete in all respects as per approved layout
drawing alongwith preparatory work and power supply 24 weeks before the completion date
indicated in (a) above.

If during the inspection of site, we observe that there is a delay in completion of the hoistway
structure or availability of power supply, we may at our option delay the final assembly of
materials and shipment to site so as to synchronize with the hoistway and machine room
completion date. In such an event, a fresh completion date will be established depending upon
minimum installation time indicated in (b) above.

If for reasons not attributable to Otis, workmen have to be moved out of your site, in such cases
you will have to pay the additional cost involved in re-deployment of the workforce as & when
demanded by Otis.

You shall exclusively be responsible for procuring permits/licenses from Statutory/ Regulatory
Authorities, including but not limited to Lift Inspectorate/ PWD Office and pay all necessary fees
for such licenses/ permits and inspection fees. Otis may however at your request provide
necessary support towards technical documentation and respond to and clarify technical
queries as may be raised by the statutory

Otis India has entered into this Contract with you in good faith and in full reliance upon the
representation made by you that you are not named in any of the watch lists issued by the
various countries around the world.

In case this representation is found to be incorrect/breached, Otis India shall have the right to

immediately cancel the Contract with no further liabilities or obligations on the Contract and be paid
for the work performed till such date

Telephone :(022) 6679 5151 / 2844 9700
Head Office : 9" Floor, Magnus Towers, Mindspace, Link Road, Malad(West), Mumbai — 400 064
Visit us at : www.otis.com



M/s. B&C Estates

5-4-187 /3&amp;amp;amp;4, 2nd Floor, Soham Mansion,

M.G.Road
Hyderabad Telengana
500003

Neg No: 52N89940
Date :28 September 2016
MODEL CODE: GeN2-Nova

WE PROPOSE to furnish and erect the installation outlined in the foregoing proposal

Lift Solution

Unit Price

No
units

of

Total Price

Vista Homes 4units

MODEL CODE:GeN2-Nova

Rs.11,25,000.00/- 4

Rs. 45,00,000.00/-

Total Cost including delivery and installation

Rs.45,00,000.00/-

The price/s quoted herein is/are inclusive of all taxes, as currently applicable, whether levied by the
Central Government or the State Government or any Local Authority. In the event of any amendment
or variation in the rate or methodology for charging the applicable taxes, and/or, should be any new
levies imposed in respect of this contract, the entire burden of any additional levy shall be borne and

payable by you on demand at any time, in addition to the price/s stated herein.

Without prejudice to the foregoing clause it is stated that the contract price shall be inclusive of
service tax on erection, commissioning and installation services @14.5% as currently
applicable on 20% of the contract value being the erection, commissioning and installation

charges.”

The customer shall exclusively be liable for payment of entry tax as may be applicable and provide
necessary declaration as may be appropriate.

TAX Identification
Unregistered Dealer

ACCEPTED
IN DUPLICATE ON

SIGNATURE:

Number (TIN) under VAT  ceecemremmmmmeem e /

OTIS ELEVATOR COMPANY (INDIA) LTD,,

BY

APPROVED FOR OTIS ELEVATOR CO. (I) LTD.
AT MUMBAI (MAHARASHTRA), INDIA

TITLE :

AUTHORISED OFFICIAL

DATE:




CUSTOMERS SCOPE:

1. STEEL CHANNELS TO BE PROVIDED (IF THE SHAFT DIMENSIONS ARE MORE THAN THE

REQUIRED DIMENSIONS,)

2. MINOR BUILDER WORKS.

3. STORAGE ROOM FOR MATERIAL STORAGE

4. POWER SUPPLY (3-PHASE) TO BE PROVIDED IN THE HOISTWAY

5. MACHINE ROOM LOUVERS HAS TO BE PROVIDED FOR VENTILATION

6. IF THE HOIST WAY WALLS ARE CONSTRUCTED WITH BRICK WALL, CHEMICAL FASTENERS
TO BE PROVIDED AT THE TIME OF INSTALLATION.

7. SCAFFOLDING TO BE PROVIDED IN THE HOISTWAY

TERMS OF PAYMENT

Advance: Along with Order 10%
Material: CV six weeks prior to

supply of materials (before 60%
scheduling)

Material at site 20%
Final: CV on

commissioning/within 30days

from Otis readiness to 10%

commission/on completion of
erection




JL/54/TGO1/01283/E MKTG/07/QR/02 28-SEP-2016

VISTA HOMES
5-4-187/3 & 4, M.G ROAD,
SECUNDERABAD

Dear Sir(s)/Madam,

Sub:  Quotation for Supply and Erection of FOUR No(s) "JOHNSON" 6 persons (408 Kgs) PASSENGER
lift for your Building/Project at 5-4-187/3 & 4 M.G ROAD .SECUNDERABAD,;

Ref:  Enquiry received through RAJESHWAR RAO Mobile No : 9391010323

With reference to the above,we are pleased to furnish herewith our quotation for supply and Erection of FOUR
No(s). "JOHNSON" 6 Persons '(408 Kgs) PASSENGER lift for your Building/Project at 5-4-187/3 & 4, M.G
ROAD, , SECUNDERABAD. . ..

We trust our offer will receive your favourable consideration and acceptance. In this connection we wish to
inform you that the lifts offered are indigenous and have been installed in numerous locations Pan India and are
working satisfactorily

We also take this opportunity of drawing your kind attention to the fact that the lifts we have offered are being
manufactured in Chennai and Nagpur and we also have a full fledged service department in (HYDERABAD),
where trained and experienced personnel are based for carrying out satisfactory after-sales-service. Further, we
have a large stock of spare parts which ensure least down time of our lifts.

We are mentioning all these facts as we are sure you will appreciate the importance of prompt after-sales-
service to equipments like Lifts, which can cause considerable inconvenience to the owners and users if efficient
services are not readily available.

On your acceptance of our offer, we request you to return two copies of this quotation duly signed in token of
your acceptance of our offer together with advance payment. The second copy duly signed by our authorized
official shall be returned to you from our head office for your records.

NOTE : AS PER IS 14665 STANDARD, BATTERY OPERATED AUTOMATIC RESCUE DEVICE
(ARD) SHALL BE PROVIDED ON ALL LIFTS TO TAKE THE LIFTS TO THE NEAREST POSSIBLE
LANDING IN CASE OF POWER FAILURE. IN CASE OF LIFTS EQUIPPED WITH BACKUP
GENERATOR WITH AMF (AUTOMATIC MAINS FAILURE) PANEL, THE PROVISION OF ARD IS
OPTIONAL.

We trust you will find our offer in order and if you require any further information, we shall be pleased to provide
the same.

Assuring you of our best services,

Thanking You,

Yours faithfully,
for JOHNSON LIFTS PRIVATE LIMITED,

Encl : Page 1 to 10



Johnson Lifts Private Limited I_
2

Branch Office : Plot No.B-31 (Part), ,Tie,Balanagar, ,Hyderabad , 500037

VISTA HOMES
5-4-187/3 & 4, M.G ROAD,
SECUNDERABAD

Number Of Lifts/Type Of Lift
Load / Speed

Drive

Travel / PIT / HEADROOM
Number Of Floors

Floor Display Char

Number Of Landing Entrances
Number and Position of Car Entrances
Position Of Machinery

Size of Lift Well

Lift Car Inside Size

Clear opening of Gates / Doors / Lintel

Type or Design of Lift Car
Additional Car Spec

Car Ceiling - Car Floor
Car Fittings

Type Of Car Front Entrance Protection

Land Entrance Protection (0,1,2,3,4,5)
Landing Door Frame (0,1,2,3,4,5)
Type Of Control System

Electric Supply
Delivery Period / Time Of Erection
Special Addition Spec

Special Inclusions:

Avcejited BY: eanunamnns
(Signature with Seal and Date)

JL/54/TG01/01283/E/A00
28-SEP-2016

LIFT SPECIFICATION

FOUR /ENDURONIC - PASSENGER

6 Persons (408Kgs.) / 0.66 Mtr. Per Second
MICRO PROCESSOR BASED VVVF

56 FEET / PIT 1600mm / HEADROOM 4200 mm
6 (G+5 UPPER FLOORS)

0.1.234.5

6 (G+5 UPPER FLOORS)

1 (ONE), IN FRONT ONLY

DIRECTLY ABOVE THE LIFT WELL - GEARED
1800 X 1500 (MM Wide * MM Depth)

1200 X 900 X 2250 (MM Wide * MM Depth * MM Height)

800 X 2000 (MM Wide * MM Height) Lintel - 2250 mm .

PRE-COATED STEEL - GREY -
No

SLEEK (SMALL CIRCULAR LIGHTS) - GREY -PVC
LED LIGHTS & REGULAR (CIRCULAR) - FAN

POWER OPERATED CENTRE OPENING SLIDING DOOR - PRE-COATED STEEL

- GREY

CENTRE OPENING SLIDING DOOR - PRE-COATED STEEL - GREY
PRE-COATED STEEL - GREY

MICROPROCESSOR BASED SIMPLEX SELECTIVE COLLECTIVE CONTROL

WITH/ WITHOUT ATTENDENT
AC 400/440 VOLTS, 3 PHASE, 50 CYCLES

6MONTHS / EX-WORKS / 12 WEEKS

REFER ANNEXURE
for JOHNSON LIFTS PRIVATE LIMITED,

Authorised Signatory

Regd. Office : No.1 East Main Road, Annanagar Western Extn., Chennai 600 101. CIN : U27209TN1981PTC008718

Phone : 9144 26152200(6 lines) Fax

: 9144 26151614 Email : info@johnsonliftsitd.com Website : www.johnsonliftsltd.com
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DELIVERY SCHEDULE

DELIVERY:

We anticipate that we would be in a position to fabricate all the components required for this lift in about (6)
(SIX MONTHS) , Ex-works & Supply Only after the following conditions are met:

- Approval of General Arrangement Drawing by the customer.

- Plastering of lift shaft walls (if enclosure walls are in brick).

- Availablity of 'A’ form documents from client for submission to PWD/Inspection Authorities wherever
applicable.

Fulfilment of Payment terms for ordering of materials.

In Case the above conditions are not met and site is not made ready as per the above requirement, we
reserve the right to defer the date of despatch of materials and subsequent activities.

ERECTION:

In our Quotation we have included for erecting the lift components and all skilled and unskilled labour
necessary to complete the erection, wiring and testing of the lift. The erection period shall be reckoned from
the date on which the lift well is handed over to us after all civil portion of the work has been completed.
The time required to complete the erection work is (12) (TWELVE WEEKS).

If the handing over of the site as specified in clause above is delayed from your side then the supply and
installation will be deferred so as to synchronize with the site completion. In view of this, you will have to
grant us the necessary extension in the completion period without imposition of any conditions.

We do not take any responsibility for delayed delivery or handing over of the lift, if the terms of payment
are not observed or if your obligations as specified under preparatory work are not fulfilled in time or if
formalities are delayed due to non-payment of fees, statutory approvals or if necessary technical details are
missing or the approved layout drawings, etc. are not received by us in time without prejudice to our claims
under this contract.

The above delivery and erection periods are given in good faith based on present day working conditions
and are subject to extension to cover delays due to Force Majeure conditions. You shall not be entitled to
claim damages for any loss directly or indirectly due to delay in delivery.

RECONDITIONING / REPLACEMENT OF MATERIALS :

In case of materials / components supplied by us whether installed or not,are required to be reconditioned /
replaced at a later date due to

a. Non-availability of power supply or other incomplete work by you.

b. Damages on account of improper storage space provided by you.

c¢. Force majeure conditions.

d.  Theft or pilferage from the work site.

All the above, the Cost should be payable by you on demand.

HANDING OVER :

To minimize inconvenience to both the parties, you agree to take over the lift as soon as the erection is
completed, our erection crew will test and adjust the lift and will give you about a week's prior notice for
your taking over the lift. Please note that our erectors have instructions not to allow customer usage of
the lift until they are officially taken over.
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TERMS AND CONDITIONS
PAYMENT TERMS :
30% of the contract value with the order

45 % of the contract value alongwith applicable taxes on receipt of advice from us for taking up
production.

15% of the contract value alongwith applicable taxes immediately on receipt of materials.

5% of the contract value immediately on completion of erection.

Balance 5% of the contract value plus or minus any adjustments required immediately on
commissioning or in any case within six months from the date of erection completion, if commencement
of commissioning is delayed due to reasons beyond our control.

Partial Supplies when made, Payment shall be on pro-rata as above.

For the purpose of payment, each lift will be treated as a separate contract.

We reserve the right to discontinue the work at any time until payments are made as agreed and we
have satisfactory assurance to us that the subsequent payments will be made as they fall due.

- CANCELLATION OF CONTRACT :

In the event of cancellation of contract, we shall be charging you as follows:

a) 10% of the contract value if the order is cancelled before the general arrangement drawing is
prepared.

b} 25% of the contract value if the order is cancelled within a month after the general
arrangement drawing is approved.

¢) 40% of the contract value if the order is cancelled after 4 months of the approval of the general
arrangement drawing.

d) 90% of the contract value if the order is cancelled after the materials have been delivered at
your site.

TERMINATION:

a) In case the supply of lift materials is not completed WITHIN 1 YEAR from the date of
conclusion of the contract due to default or delay in compliance of any terms of the contract by
customer, company shall be at liberty any time thereafter to offer a revised time schedule for
execution of the contract against revised price and payment terms.

N’ b) In case customer does not accept the revised offer made in accordance with clause (a) within 4
weeks of such revised offer, company shall be at liberty to treat the contract as cancelled by
customer and proceed in accordance with the above cancellation of contract.

TITLE TO PROPERTY:

Any material supplied by us shall remain our property until payment is received in full and the lift is
handed over. We reserve the right to remove any equipment supplied by us at your cost in case of default of
any payment by you, irrespective of the manner of attachments to the reality, sale, mortgage or lease of the
premises.

NON-DISCLOSURE OF INFORMATION OF DESIGNS, DATA AND INTELLECTUAL
PROPERTY

The Customer shall keep confidential during the existence of this Quotation as well as after, the features, any

equipment, pattern, designs, drawings, processes, engineering and business data and other technical and
proprietary information (without limitation) furnished by us.

VALIDITY :

Unless otherwise specified, our quotation is effective for (30) days from the date of offer and thereafter
it is subject to change or withdrawal without notice at our sole discretion.
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PRICE ADJUSTMENT:

The price quoted by us will be kept valid for acceptance for 30 days from the date of this
quotation.The agreed contract price which is subject to adjustment as per IEEMA Price Adjustment
Provision included in the contract shall be valid for the original contract period of completion or period of 12
months whichever is later. Should the said period be extended beyond this stipulated time due to: (i) failure on
your part to effect all advance payment as per agreed payment schedule; (ii) failure on your part to
provide or approve drawings required for the manufacture of the contract; (iii) delay in completion of
hoistway and machine room; (iv) force majeure conditions, we will submit for your acceptance the
current price prevailing at the time materials are required, and on its acceptance by you, we will programme
the supply and installation of the equipment. In the absence of your acceptance of the revised price and
payment of additional advance that may become due, we may at our option, cancel the order with a
cancellation charge.

RE-DEPLOYMENT :

If for any reasons not attributable to Johnson Lifts Pvt Ltd., our workmen have to be moved out of your site,
then you will have to pay the additional cost involved in re-deployment of the workforce as & when demanded
by us

TAXES & DUTIES :
All taxes and duties applicable at the time of supply will be leviable and payable on demand.

ARBITRATION:

In case of any dispute between us, the matter shall have to be settled by arbitration in Chennai by an
arbitrator appointed by Johnson Lifts and courts in Chennai city shall have exclusive jurisdiction.

WARRANTY
A. GUARANTEE:

the equipment offered are covered by our usual gauarantee for one year from the date of handing over the lift
in good working condition/ 18 months from the date of supply of material at site whichever is earlier our
liability under this guarantee include factored items repair or replacement of all defective parts if any,
which may prove faulty during this period including such parts as may be rendered inoperative by wear-
and-tear but exclude Consumables (Lights / Fans / Batteries etc.,) & such parts as may be rendered
inoperative by vandalism / water seepage & leakage.

B. FREE SERVICE:

Periodical Service for the first 12 months will be carried out after the Lift has been handed over or
offered for inspection. The date of commencement of free service will remain unchanged irrespective of any
delay in building completion, availability of permanent power supply, inspection, taking over or
commencing the use of the Lift.

C. TESTS:

The compenents of "Johnson" Lifts will be tested by us at our manufacturing works and at our
suppliers works. At site, tests in accordance with BIS 14665-2000 will be carried out at the time of handing
over the Lift. Apart from the components generally purchased by us, which are referred to as bought-out
components, we reserve the right to form out any of the proprietory component, assembly or sub-
assembly for the Lifts tendered while we undertake full responsibility for the proper performance of these
items. These would be manufactured strictly in accordance with our drawings, design or requirements
and would undergo the same rigid inspection as and when manufactured by us.
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OUR OBLIGATIONS:

In addition to the supply of all the Lift Materials as per specifications, we agree to perform the
following when applicable.

TECHNICAL ASSISTANCE :

We agree to provide technical assistance for getting approval with the Electrical Inspector or Lift
Inspector wherever applicable. This includes for all electrical lay-out drawings concerned with the Lifts and
also General Arrangement Drawings. However, the application and fees for inspection or approval will
have to be submitted by you. Suitable guidance will be provided by us. The purchaser further agrees not to use
the product(s) until the clearance / license is obtained.

Any liability arising out of using the Elevator / Escalator without Proper clearance / license shall be that of the
purchaser.

GENERAL ARRANGEMENT DRAWINGS:

The General Arrangement Drawing will be sent to you in triplicate in approximately 5 weeks from the
date of receipt of complete site details along with order. The purpose of this drawing is to clearly indicate
to you pertinent dimensional details of the Lift Shaft, pit, machine room, car and landing openings etc., In
case any modification is required by you in our General Arrangement Drawing it is advisable to hold on
construction till the revised General Arrangement Drawing is resubmitted by us and approved by you. Please
note that the above set of drawings will give you complete information for the civil constructions.

Necessary drawings if required for steel work will be provided
- Necessary drawing tool door frames will be provided by us.
- We shall also provide necessary help while casting the machine room floor slab.

- We agree to provide necessary labour for erection and commissioning of the Lift.
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CUSTOMERS CONTRACT OBLIGATIONS

The Tender excludes, the following items and it shall be responsibility of the customers to provide these to
meet our requirements.

*

Builders work such as forming Lift Well, Pit and Machine Room which shall be dry and free from
dust with necessary access according to local regulations and all minor builders work such as
cutting away making good etc., and also Lift Shaft painting / white washing with 2 coats. Machine
Room Floor including any reinforcement necessary for load bearing.

Construction of lift shaft and machine room as per General Arrangement drawing,

Use of Tower Cranes to be provided for lifting machine room equipment.

Landing door frames for the landing gate.

Dividing beams for multiple wells and inter_well pit screens.Pit should be waterproof.

Guarding of Openings

Scaffolding, Planks and ladders to our requirements.

Storage of materials, tools and clothing in a suitably locked(space at ground floor),dry, ventilated and
illuminated storage space protected from theft and damage.

Working lights and temporary and permanent electricity suppliers. Cost of electricity and water to be
provided by the client to carry out the erection and testing work.

Cleaning down,renewal or replacement of lift equipment damaged by dust to dry grinding of mosaic
or other builders work.

Fees for inspection of the Lift by the Lift Inspector or Elecrical Inspector or any other fees charges
by the surveyor or Corporation or Municipality or other Government agencies.

Wiring of main and earth wires from the source of supply to the machine room terminating in a TPIC
switch fuse.

Provide power supply in the lift machine rooms during the installation and for permanent operation of
elevators; electric power of 415V 50Hz 3 Phase and 240V 50Hz 1 Phase terminating in suitable
main switches for power and lighting circuits with necessary breakers accessories like MCB's
(rating as mentioned in our General arrangement drawing), suitable earthling leads and other
protective devices necessary to meet legal code requirements.

To supply & install suitable rated voltage stabilizer in the lift machine room for each elevator, to
accommodate voltage fluctutation beyond +7 % or -7% of the equipment rated voltage.

Suitable lighting of the shaft way and machine room, exhaust fan, rubber mat, fire extinguisher and
First Aid box to be provided.

RS]J for supporting the winding machine

Architraves to the landing entrance.

Metal door to be fixed in the machine room.

If specifications like telephone, piped music, BMS Contacts, is being supplied in the elevators, then
we will terminate the wirings for the same in the respective lift machine rooms, all subsequent works
/ wiring and including supply and installation of telephones, speakers etc., will have to be carried out
by other contractors.

The lift power wiring (Armoured cable)should be taken out side lift shaft. The single phase wiring
for lift and bulk head fitting also to be taken from ground floor to lift machine room separately for
each lift.

Suitable living accommodation for the erection crew (complete with light, running water and
sanitary facilities)  at or near the site.

Unloading and storing of material at site.
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Branch Office : Plot No.B-31 (Part), ,Tie.Balanagar, ,Hyderabad , 500037
VISTA HOMES

5-4-187/3 & 4, M.C ROAD,

SECUNDERABAD

PRICE SCHEDULE
Dear Sir,
We are prepared to supply, erect and commission at site FOUR  No/s. "JOHNSON" 6 persons (408 Kgs)
PASSENGER lift for your Building/Project at 5-4-187/3 & 4 M.G ROAD ,SECUNDERABAD, ,0 in accordance

with the terms and conditions and lift specification as per our offer No. JL/54/TG01/01283/E/A0Q0 for the following
prices :

Rs.975000.00 (RUPEES NINE LAKH SEVENTY FIVE THOUSAND ONLY PER LIFT)(INCLUSIVE OF TAXES & DUTIES)
All Cheques/Drafts must be drawn in favour of " Johnson Lifts Private Limited”

This offer from pages 1 to 10 accepted by you shall constitute the contract between us to make this offer a
legal and valid contract binding on both parties. The above quoted price is based on the premise of treating the
transaction as "Works Contract”. Break up for price and proof of tax payment cannot be provided.

TAXES :

CENTRAL EXCISE:

Under Central Excise Tariff Act, 1985, Lifts(Elevators) Components are classified under chapter heading No :
8431 for which the current rate of duty is 12.5% and included in the offer. The price quoted above is inclusive of
such duty only on the Manufactured Parts & Components.

TELANGANA - TAX RATE 3 %
SERVICE TAX 14 %
SWACHH BHARAT CESS S5 %
KRISHI KALYAN CESS S %
OTHER LEVIES:

In addition to the above, any taxes, duties, octroi, surcharge, cess etc. and any changes like introduction of any
new Act by any Government Authorities like Central and State Governments, Government of Union Territories,
Municipal, Local Body Authorities, etc. and charges levied in consequent to that shall be billed. Any variation in the
above tax structure shall be collected on actual basis at the time of billing.

CONCLUSION OF CONTRACT:

This draft contract or offer is valid up to 30 days from the date of offer for acceptance by customer. The
Contract, however,shall be deemed concluded and to have come into force only on confirmation by the
authorised signatory of company at its Regional/Branch/Other offices after assignment of lift work order
numbers from our Head Office, Chennai.

For JOHNSON LIFTS PRIVATE LIMITED

Accepted BY..ooocciiininnccnen e,
Customer's Signature & Seal Offer made Contract Confirmed
Name of the person signed AUTHORISED SIGNATORY AUTHORISED SIGNATORY

Regd. Office : No.1 East Main Road, Annanagar Western Extn., Chennai 600 101. CIN : U27209TN1981PTC008718
Phone : 9144 26152200(6 lines) Fax: 91 44 26151614 Email : info@johnsonliftsltd.com Website : www.johnsonliftsltd.com
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9 28-SEP-2016
*IEEMA PRICE VARIATION CLAUSE FOR LIFT WORKS CONTRACT

The Price quoted or confirmed is based on the cost of raw materials,components and labour as on the date of quotation and the
same is deemed to be related to wholesale price index for material products and All India Average Consumer Price Index Number for Industrial
Workers as specified below. In case of any variation in these index numbers, the Price shall be subject to adjustment up or down in
accordance with the following formula:

Po MP WO(D) WO(TI)
P= 15458 —— 4 15 i
100 MPo We *+ 13
WO
P = Price payable as adjusted in accordance with the above price variation formula.

Po = Price quoted Confirmed.

MPo = Wholesale Price Index Number for Material Products as published by the Office of the Economic Adviser, Minister of Industry,
Government of India, in their weekly bulletin Revised Index Number of Wholesale 'Prices' ( base 1981 -82 = 100) , for the week
ending 1st Saturday of relevant calender month.

Wo = All India Average Consumer Price Index Number for Industrial Workers (base = 1982 =100) as published by labour Bureau,
Ministry of Labour, Government of India.

The above index numbere ie MPo and Wo are those published by EEMA as prevailing on the first working day of the calender
month prior to date of quotation e.g. when offer is submitted in June 1988, and Wo = All India Average Consumer Price Index
Number Would be that for the month of Feb.1988.

MP = WholeSale Price Index Number of material products as published by the officer Economic Adviser , Ministry of Industry, Government
of India, In their Weekly Bulletin Revised index number WholeSale Price(base 1981-82 = 100)

The application wholesale Price Index Number for metal products would be that prevailing on the Ist Saturday on the month
covering the date four months prior to date of delevery.

Wo(D)= All India Consumer Price Index Number for Industrial Workers ( base 1982 = 100 ) as published by Labour Ministry of
Labour, Government of India.

The Applicable All India Average Consumer Price Index Number for Industrial workers as published by Labour Bureau, Ministry
of Labour Bureau, Ministry of Labour, Government of India, would be for the month four months prior to the date of delivery
manufactured material.

Wo(l) = All India Consumer Price Index Number of Industrial Workers (base 1982 = 100) as Published by Labour Bureau, Ministry of
Labour, Government of India. would be for the month four months prior to the date of completion of Installation.

cg If the date of delivery in terms clause given below falls December 1988, the applicable Index 'MP’ would be as prevailing on the week
ending Ist August 1988, and "Wo'(D ) will be or the month of August 1988.If the date of Completion of each installation is June 1989 the
applicable ' Wo (1) "will be for the Month of Feb 1989.

The date of delivery shall be the date on which the manufactured material is notified as being ready for inspection/ despatch ( in the
absence of such notification , the date of manufacturer's despatch note shall be considered as the date of delivery.)

The date of completion of each installation shall be the date on which the work is notified as being completed and is available
for inspection (in the absence of such notification, the date of manufacturer's not intimating such completion shall be considered as the
crucial date) or the contracted completion date for such installation or part of installation ( including any agreed extension thereto ),
whichever shall be earlier.

The Index number for metal products is published weekly, but if there are any changes the same are incorporated in the issue
appearing in the following week. For the purpose of this Price Variation Clause the index figures shall apply.

Note :

1 The sole purpose of the stipulation is to arrive at the amount of the entire contract under this various situations. The above stipulations
do not indicate any Intensions to sell materials under this contract as movables.
2 The claim on this will be made at two -stages-one at the despatch of materials and the other at the time of completion of erection
3 All the above Index Numbers are declared by RBI and published by IEEMA every month and such publications shall be the only document

in support of our claim,

* Indian Electrical & Electronics Manufacturer's Association
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VISTA HOMES

5-4-187/3 & 4, M.G ROAD,

SECUNDERABAD

No

LIFT SPECIFICATION (ANNEXURE)

SPECIAL INCLUSIONS :

1 Landing Push Button In Landing Door Frames

2 Battery Operated Emergency Light And Alarm Bell

3 Automatic Rescue Device

4 Vandal Proof S.S. Button With S.S. Cover

5 Call Register Signal And Vf Door Operator

6  Digital Position Indicator In Car And Landings

A False Ceiling In Car

8 Free Service For One Year

9 Infra Red Door Screen

10 Overload Warning Indicator

11 Ss Handrail On Rear Side

for JOHNSON LIFTS PRIVATE LIMITED,

Accepted by :
(Signature with seal and date) AUTHORISED SIGNATORY.

Name of the Person Signed

Designation of the person signed
if signed for Company / Corporate Body
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Page(s) 1 Of 1 |

From Company :

Supplier Details

Work Order

27-09-2016 12:23:31 Original / Office Copy / Purchase Div.Copy

B and C Estates
5-4-187/3&4 1I floor, M G Road, Secunderabad 500003

TIN No.: 36104907156

Otis Elevator Company (India) Ltd. Doc No 30482 81561
6-3-1090, T.S. R. Towers, Block A, 4th floor, Rajbhavan Road, Doc Date 22.06-2015
Somajiguda, Hyderabad - 500 082.
| Quote No 52N67854
1 040-49187534/55 ¥ Quote Date 01-06-2015
9959094412 SupplyType Supply And Installation
Kind Attn : Mr. Siri Khabhampati
Work Order for the Supply of following Items.
Item Name Qty Rate Dis% VAT% Amount
1,50'32 - Equipment - machinery - Lift -Auto - 6 Passengers 2.001225000.0 0.00 0.00 2450000.00
- nos
1 mps
Total Order Value . ..

1 2450000.00

:Ru_pees : Twenty Four Lakh(s) Fifty Thousand Only.

Terms and Conditions :-

Specification / Brand
Payment Terms

Tax

Delivery Date

Delivery Location

Penality For Delay
Transportation Cost
Warranty

Advance Paid
Other Terms

Completion Date
Measurment
Security

for B and C Estates

Authorised Signatory

Name :

As per your quote dtd. 01.06.2015 for 6 pass, 12 stops lift. Shade of lift car and door shall be painted with Munshell Grey.

10% adv,60% on schng of material shall be delivered within 5weeks of payment,20% on delivery of all material, 10% on completion of inst, &
commsng.
All taxes included in above price.

On or before 31/08/2015 - A block.

May Flower Grande
Sy.no.191, Mallapur Main Read, Hyderbad -500076

Phone.  Contact no. :9502211011 - (Mr. V.Ravi-admin)

Nil

Included in the above price.

1year on site Guarantee incl. of parts & labour.

Rs. 2,45,000/- through Cheque vide cheq.no. 003691, dtd. 22/06/2015 drawn on HDFC bank

AMC charges shall be @4% on order value=Rs. 49,000/-+Ser tax per lift. Other terms and conditions mentioned in letter of confirmation dated

22/06/2015 shall apply.
Instailation testing and commissioning to be completed before 15/10/2015

Nil
You shall be responsible for your material at our site against theft or damage. Lockable room with keys shall be in your custody.

st S ax Lorbn pere /Mf

—_—

Accepted the above Terms And Conditions

For Otis Elevator Company (India) Ltd.

Name :

GF: | (S ) S
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From Company :

Supplier Details

Work Order

27-09-2016 12:23:31 Original / Office Copy / Purchase Div.Copy

B and C Estates
5-4-187/3&4 1I floor, M G Road, Secunderabad 500003

TIN No.: 36104907156

Otis Elevator Company (India) Ltd. Doc No 30484 81561
6-3-1090, T.S. R. Towers, Block A, 4th floor, Rajbhavan Road, — '
Somajiguda, Hyderabad - 500 082. Pociae | B 00-E
Quote No 52N67854
| 040-49187534/55 = Quote Date 01-06-2015
! 9959094412 SuppIyTipe Supply And Installation
Kind Attn : Mr. Siri Khabhampati
Work Order for the Supply of following Items.
Item Name Qty Rate Dis% VAT% Amount
1 5032 - Equipment - machinery - Lift -Auto - 6 Passengers 1.00 850000.00 0.00 0.00 850000.00
- nos
1 mps
Total Order Value ... 850000.00

'Rupees : Eight Lakh(s) Fifty Thousand Only.

Terms and Conditions :-

Specification / Brand
Payment Terms

Tax

Delivery Date

Delivery Location

Penality For Delay
Transportation Cost
Warranty

Advance Paid
Other Terms

Completion Date
Measurment
Security

For B and C Estates

Authorised Signatory

Name :

As per your quote dtd. 01.06.2015 for 6 pass, 6 stops lift. Shade of lift car and door shall be painted with Munshell Grey.

10% adv,60% on schng of material shall be delivered within Sweeks of payment,20% on delivery of all material, 10% on completion of inst. &
commsng.
All taxes included in above price.

On or before 30/09/2015 - Club House, .~

May Flower Grande

Sy.no.191, Mallapur Main Road, Hyderbad -500076
Phone.  Contact no. :9502211011 - (Mr. V.Ravi-admin)

Nil

Included in the above price.

1 year on site Guarantee incl. of parts & labour.

Rs. 85,000/- through Cheque vide cheq.no. 003691, dtd. 22/08/2015 drawn on HDFC bank

AMC charges shall be @4% on order value=Rs. 34,000/-+Ser.tax per lift. Other terms and conditions mentioned in letter of confirmation dated
22/06/2015 shall apply.
Installation testing and commissioning to be completed before 15/11/2015.

Nil
You shall be responsible for your material at our site against theft or damage. Lockable room with keys shall be in your custody.

Accepted the above Terms And Conditions

For Otis Elevator Company (India) Ltd.

Name : BEERE. o
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o I ls Otis Elevator Company

(India) Limited

Neg No:52N89940

Date : 7th September 2016

CIN No.: U29150MH1953PLC009158
M/s. B&C Estates

Paramount Estates,

Nagaram,

Hyderabad Telengana

500003

Dear Sir,

Sub:. Proposal for (6) No. OTIS Electric Traction Elevator for your Site at HYDERABAD , Telengana,
500001

Our Negotiation No. 52N89940

As desired, we take pleasure in submitting herewith our Proposal Specifications No. 52N89940 dt.
7th September 2016 , in duplicate and layout for (6) No. OTIS Electric Traction Elevator for your
subject building.

In the event you decide to place an order on us, kindly sign on all pages and return both copies of
our proposal along with the advance payment cheque, when one copy duly approved by our
authorized official will be returned to you for your records.

In case you desire any further information / clarification, please do not hesitate to contact us.

We now look forward to receiving your valued order, which we assure you, will receive best OTIS
attention always.

Thanking you,

Yours faithfully,
OTIS ELEVATOR COMPANY (INDIA) LTD.
For OTIS ELEVATOR COMPANY (INDIA) LIMITED

B Ravi Kiran

Sr. Engineer-NE Sales
+91-9959094412
Encl: As above

Telephone 1(022) 6679 5151 7 2844 9700
Head Office : 9" Floor, Magnus Towers, Mindspace, Link Road, Malad(West), Mumbai ~ 400 064
Visit us at : www,otis.com
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Otis Elevator Company
(India) Limited

M/s. B&C Estates
Paramount Estates,
Nagaram,

Hyderabad Telengana

Neg No: 52N89940
Date :7th September 2016
MODEL CODE: GeN2-Nova

Proposal of (6) nos. OTIS Elevators for your Project at HYDERABAD , Telengana

To be furnished and erected in accordance with the following details :

6Passenger,10Stops Paramount Estates

PRODUCT GeN2-Nova
DETAILS GeN2-Nova VXN
CAPACITY (kgs) 408 Kg, 6 persons.
SPEED (mps) 1 mps
RISE (m) 30 m
STOPS :| 10 Stops With (all opening on the same side)
CONTROLLER TYPE ACD3-MR
DRIVE VF Regenerative (Closed Loop)
POWER SUPPLY 400/415 Volts (3 Phase AC)
OPERATION Full collective operation
CAR GROUP Two cars (duplex)
MACHINE PM Gearless (Located above shaft)
TRACTION MEDIA Flat Coated Steel Belt
CAR FINISH . Rear Mid Panel = Powder Coated Paint
® Rear Corner Panels = Powder Coated Paint
. Side Panels = Powder Coated Paint
® Front Panels = Powder Coated Paint
FALSE CEILING TYPE CD-41
FLASE CEILING FINISH Cream
VENTILLATION Cross flow fan
HAND RAILS Stainless Steel Mirror Finish Handrails on rear car panels
FLOORING Vinyl Tiles
CAR DOOR FINISH Powder Coated Paint
LANDING DOORS FINISH Powder Coated Paint
FIRE RATED DOORS Fire rating-60mins
PIT DEPTH 1350
OVERHEAD 5000
HOISTWAY DIMENSIONS 1775 mm W x 1600 mm D
(WxD-mm)
CAR DIMENSIONS (W x D 1000 mm W x 1050 mm D x 2200 mm D
X H-mm)
Telephone :(022) 6679 5151 / 2844 9700
Head Office . 9" Floor, Magnus Towers, Mindspace, Link Road, Malad(West), Mumbai — 400 064
Visit us at : www.otis.com




OTIS

Otis Elevator Company
(India) Limited

LoRBHOITDVAT BOOR Central opening (CO) doors

TYPE

EI?HO}ROPENING(W"H' 700 mm W x 2000 mm H

DOOR OPERATOR DC Door Operator

COP Gien Buttons in Stainless Steel #4(Hairline)
CAR POSITION ; ; :
INDICATOR Dot matrix(RED LED) Scrolling Display
HALL FIXTURES 02000

HALL FIXTURE FACE ; . o

PLATE Stainless Steel Mirror Finish

HALL BUTTON .

ARRANGEMENT Hall Button with HPI

STANDARD FEATURES

Anti-nuisance Car Call Protection,
Independent Service (for Duplex only),
Overload Device,

Nudging,

Emergency Firemen'’s Service,
Emergency Car Light Unit,

Infrared Curtain Door Protection,
Door Time Protection,

Emergency Alarm Button,

Extra Door Time of Lobby & Parking,
Door Open/Close Button,

Manual Rescue Operation,

Belt Inspection Drive,

Auto Fan Cut Off

OPTIONS INCLUDED

Telephone
Head Office
Visit us at

:(022) 6679 5151 / 2844 9700

: 9" Floor, Magnus Towers, Mindspace, Link Road, Malad{West), Mumbai — 400 064
: www.otis.com
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Otis Elevator Company

(India) Limited
6Passenger-12Stops-Mayflower Grande

PRODUCT :| GeN2-Nova

DETAILS GeN2-Nova VXN

CAPACITY (kgs) 408 Kg, 6 persons.

SPEED (mps) 1 mps

RISE (m) 36m

STOPS 12 Stops With (all opening on the same side)

CONTROLLER TYPE ACD3-MR

DRIVE VF Regenerative (Closed Loop)

POWER SUPPLY 400/415 Volts (3 Phase AC)

OPERATION Full collective operation

CAR GROUP Two cars (duplex)

MACHINE PM Gearless (Located above shaft)

TRACTION MEDIA Flat Coated Steel Belt

CAR FINISH ° Rear Mid Panel = Powder Coated Paint
. Rear Corner Panels = Powder Coated Paint
. Side Panels = Powder Coated Paint
. Front Panels = Powder Coated Paint

FALSE CEILING TYPE CD-41

FLASE CEILING FINISH

Stainless Steel #4(Hairline)

VENTILLATION

Cross flow fan

HAND RAILS

STEEL POWDER PAINTED BLACK Handrails on rear car panels

FLOORING

GRANITE

CAR DOOR FINISH

Powder Coated Paint

LANDING DOORS FINISH

Powder Coated Paint

FIRE RATED DOORS

Not Available

HOISTWAY DIMENSIONS

1600 mm W x 1400 mm D

(WxD-mm)
CAR DIMENSIONS (WX D | 31 1 560 mitn Wk 1050 mim D% 2200 wisii D
xH-mm)
CAR & HOISTWAY DOOR Central opening (CO) doors
TYPE
DOOR OPENING (W x H - 700 mm W x 2000 mm H
mm)
DOOR OPERATOR DC Door Operator
Ccop Gien Buttons in Stainless Steel #4(Hairline)
CAR POSITION . . :
INDICATOR Dot matrix(RED LED) Scrolling Display
HALL FIXTURES 02000
HALL FIXTURE FACE ; s
PLATE Stainless Steel #4(Hairline)
HALL BUTTON .
ARRANGEMENT Hall Button with HPI
Telephone :(022) 6679 5151 /2844 9700
Head Office : 9" Floor, Magnus Towers, Mindspace, Link Road, Malad(West), Mumbai — 400 064
Visit us at : www.otis.com
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i3 Mo Bustneagnt,

Otis Elevator Company
(India) Limited

STANDARD FEATURES

Anti-nuisance Car Call Protection,
Independent Service (for Duplex only),
Overload Device,

Nudging,

Emergency Firemen'’s Service,
Emergency Car Light Unit,

Infrared Curtain Door Protection,
Door Time Protection,

Emergency Alarm Button,

Extra Door Time of Lobby & Parking,
Door Open/Close Button,

Manual Rescue Operation,

Belt Inspection Drive,

Auto Fan Cut Off
OPTIONS REQUIRED
Telephone :(022) 6679 5151 / 2844 9700
Head Office : 9" Floor, Magnus Towers, Mindspace, Link Road, Malad(West), Mumbai — 400 064

Visit us at : www.otis.com
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(India) Limited

MAINTENANCE

Our quotation includes charges towards maintenance for twelve months. The period of this maintenance shall
commence from the date of completed installation and handing over of the lift. The date of commencement of
this service shall | remain firm irrespective of any delay in building completion, availability of permanent power
supply, inspection, taking over or commencing use of the elevator.

Maintenance will consist of regular checkups and other necessary adjustment and lubrication of the equipment
by trained and competent personnel under our direction and supervision. The required supplies and parts will
be provided except such parts as may be necessary due to negligence, misuse or accidents not attributable to
the manufacturing deficiencies of the product. Upon your request, special inspections will be carried out
should trouble develop between regular inspections and you agree to notify us promptly of any such trouble.
All work will be performed during our regular working hours of our regular working days except for
emergency and minor adjustment callback service which will be provided during regular working hours and
also during any overtime hours. No work or service other than the specifically mentioned is included or
intended under the terms and conditions of this contract.

It is agreed that you shall continue to be the exclusive owner of the equipment and thereby the possession or
control thereof.

We shall not be liable for any loss, damage, or delay due to any cause beyond our reasonable control including
but not limited to acts of government, strikes, fire explosion, theft, floods, riots, civil commotion, war, malicious
mischief or act of God. Under no circumstances shall we be liable for consequential damages

Telephone - (022) 6679 5151 / 2844 9700

Head Office : 9" Floor, Magnus Towers, Mindspace, Link Road, Malad(West), Mumbai — 400 064
Visit us at : www.otis.com
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(India) Limited

PREPARATORY WORK
You Agree at Your Cost:

1 TO FURNISH within two weeks (or sooner if required) from the date of acceptance of this
proposal, all required data for the performance of this contract.

2 TO DESIGN AND FURNISH a properly framed and enclosed legal elevator hoistway /structure
which shall withstand the forces and loads resulting from use of the elevator. The hoistway
should be lighted and be treated and painted to minimize the accumulation and circulation of
dust.

3 TO provide an elevator pit of appropriate depth below the lowest landing and, if required,
suitable drains and waterproofing.

4 TO provide AND INSTALL necessary hoistway, architraves, brick fascias/steel.

5 TO ensure all painting except of elevator material.

6 TO performall cutting of walls, floors or partitions together with any repairs made necessary
thereby, including grouting of all bolts, sills, members indicator and button boxes etc, in
position

7 TO provide required power at the top floor landing terminating in suitable main switches for

power and light circuits with circuit breakers, suitable earthing leads to top floor landing
(refer layout) and other electrical protective devices necessary to meet legal code

requirements.
8 TO providelight outlet point at the middle of the hoistway and a light point in the pit.
9 TO arrange, during the erection, electric power of the necessary characteristics to provide

illumination and for operation of tools and hoists if required and current for starting, testing
and adjusting the elevator.

10 TO GUARD AND PROTECT the hoistway.
11 TO COMPLETE all work in such time as not to delay our work.

12 TO undertake the responsibility in whole or in part to pay and bear pro-rata expense of
electric current, or expenses of any nature relating to the rest of the building and other
contractor’s work (unless provided for herein).

13 TO PAY all fees that may be required in connection with the erection or preparation of the
structure in which the elevator equipment is to be erected, including any general
permit/certificate fees, usually billed by Governmental agency directly to the owner also
including license fees for the installation or inspection of the elevator equipment

Telephone :(022) 6679 5151 / 2844 9700
Head Office : 9" Floor, Magnus Towers, Mindspace, Link Road, Malad(West), Mumbai — 400 064
Visit us at . www.otis.com



Otis Elevator Company
(India) Limited

14 TO PROVIDE suitable weatherproof lockup storage accommodation of approximately 50 Sq.M.
per elevator with electric lights for elevator materials at the ground floor level near the
hoistway. This should be available well before the arrival of the materials.

15 TO PROVIDE and maintain adequate safety and security measures as also retain Otis safety
infrastructure to prevent any injury to third party or damage, theft or pilferage of material
during storage, erection period and until the elevator is handed over.

16 To provide hoisting hooks in the ceiling as per the arrangements shown in the equipment
layout, that will support the loads indicated. These hooks must be certified for the loads
indicated.

17 Provide a niche at the top portion of hoistway as indicated in the GA drawing.

18 TO PROVIDE acceptable living accommodation (complete with light, running water & sanitary
facilities) for our erection crew at or near to site.

19 TO INDEMNIFY and save us harmless against all liability arising out of your failure to
carry out and comply with any of the Foregoing requirements.

Telephone : (022) 6679 5151 / 2844 9700

Head Office : 9" Floor, Magnus Towers, Mindspace, Link Road, Malad(West), Mumbai — 400 064
Visit us at : www.otis.com
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(India) Limited

NDITIONS OF CONTRACT

1. This Quotations shall remain valid and effective for 30 days from the date of proposal and
thereafter shall be subject to change without notice.

2. The agreed contract price shall be valid for 52 weeks from the date of your acceptance of this
proposal. Should the said period be extended beyond this stipulated time due to (i) non-
payment of the agreed amount as per clause 5 below; and / or (ii) due to non-submission of
data or approved drawings required for the manufacture of the elevator as per clause 4 below ;
and / or (iii) delay in completion of the hoistway and machine room, we will submit for your
acceptance the revised price prevailing on the date of such quotation and on its acceptance by
you, we will programme the supply and installation of the equipment. In the absence of your
acceptance of the revised price and payment of any additional advance that may become due,
we may at our option, cancel the order with a cancellation charge of 10%.

3. The adjustment in price resulting from tax variation or impaosition of fresh taxes included in this
proposal may be claimed by us as soon as the amount thereof is ascertainable and shall be
payable on demand.

4. You agree to furnish us, within two weeks from the date of this agreement, all required data for
the performance of the contract. You agree that the hoistway structure along with preparatory
work shall be ready and the proper electric power available in suitable place by the required
date, after which we are to have their uninterrupted use for installation and adjustment of the
elevator(s). If you cannot provide electric power by the required date and the installation of the
equipment has been completed, you shall take over the elevator(s) and make payments as they
fall due for payment in accordance with clause 5 below. Any delay due to this shall result in
automatically extending the contract completion period accordingly.

5. Payment shall be made pro rata basis per elevator as follows: 35% of contract value with your
acceptance of this proposal, 55 % of contract value before scheduling of materials and the
remaining 10% of contract value on commissioning or within 30 days of Otis’s readiness to
commission the equipment with the further provision that if we are delayed by any cause
beyond our control, the final 10% will be paid to us within 90 days from the date the materials
are ready for dispatch. Partial supplies when made shall be payable on pro rata basis as above.
Any payment made after the due date shall bear late payment charges from such date at the
rate of 1.5% per month or part thereof which you agree and will not be disputed later for
justification. We reserve the right to dispose of the equipment or to discontinue our work or to
withhold the release of completed elevator(s) at any time until overdue payments, with late
payment charges, shall have been made as per the terms and conditions and we have assurance
satisfactory to us that subsequent payments will be made as they fall due. We shall resume the
work subject to our other manufacturing and / or erection commitments or schedules at that
time. Provided that, this will in no way relieve you of your liabilities and obligations under this
Contract. Any delay due to this will automatically extend the contract completion period
correspondingly. Handing over shall be subject to receipt of final payment & on unit wise basis.

6. It is agreed that our workmen shall be given a safe place to work and we reserve the right to
discontinue our work in the building whenever, in our opinion, this provision is being violated.

Telephone 1 (022) 6679 5151 / 2844 9700

H_ez_ad Office : 9" Floor, Magnus Towers, Mindspace, Link Road, Malad(West), Mumbai — 400 064
Visit us at - www.otis.com '
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10.

11,

12.

i3,

Unless otherwise agreed, it is understood that the work will be performed during our regular
working hours of our regular working days. If overtime work is mutually agreed upon and
performed, an additional charge therefore, at our usual rate for such work, shall be added to the
contract price.

Force majeure: Under no circumstances shall either of us be liable for any loss, damage or delay
due to any cause beyond your/our reasonable control, including but not limited to lack of
shipping space, embargoes, acts of any Government, strikes, lockouts, fire, accident, explosion,
flood, riots, civil commotion, war, malicious mischief, delays in supplies of raw materials and
components at our Works due to any or all of the reasons, such as energy crisis, electricity cut,
rail/road transporter’s strike, go slow, bandhs, non-availability of essential raw materials ( iron
and steel, pig iron, aluminium, copper, silver, brass, stainless steel, various alloys, electrical
grade steel, etc.), act of God or of the State’s enemies, or act of third party. Delay resulting from
any cause beyond your/our reasonable control shall extend the time for completion of the work
and the commencement of the free maintenance period. If for any such reasons, we cannot
supply the equipment covered by this contract within 24 weeks from the date of your
acceptance of this proposal, we may, at our option, cancel the contract without being liable to
pay any damages or compensation. Under no circumstances, shall either of us be liable for
special, indirect or consequential loss or damages of any kind.

The title to each elevator shall pass to you when all payments for such elevator are received. We
shall retain the right to lien and the right to retake possession of the elevator or any part thereof
at your cost in the event of any defaultof the payments, irrespective of the manner of
attachment to the realty, the acceptance of notes, extension of time for payment, or any security
which we might hold, or the sale, mortgage or lease of the premises. This will be without
prejudice to our right to recover the unpaid amounts and interest by any means or process or
proceedings whatsoever. We shall be entitled to recover from you legal expenses incurred in
collecting payments hereunder.

This contract shall be deemed to be an indivisible works contract.

Defect liability period: We hereby guarantee the material supplied and the workmanship of the
elevator(s) under this contract for a period of 18 months from the date of initial supply of
materials or 12 months from the date of completion of each elevator, whichever is earlier, and
we will rectify and make good any defects, not due to ordinary wear and tear, improper use, or
lack of care, which may develop during this period. This guarantee (a) does not extend to
consequential loss and/or damages and (b) is null and void in case of tampering and/or if
maintenance, repairs and modifications are carried out by unauthorized persons.

We shall not be required to install or alter any equipment requested by Government Authorities
at their discretion and not specifically incorporated in the local codes. However, such changes as
well as changes in local codes after the date of this proposal if feasible will be undertaken by us
at extra cost.

If there are any changes, modifications, additions, deletions or extras to the scope of work
outlined in this proposal, which are agreed to by us in writing, then, in such event, the contract

Telephone 1 (022) 6679 5151 / 2844 9700

Head Office : 9" Floor, Magnus Towers, Mindspace, Link Road, Malad(West), Mumbai — 400 064
Visit us at : www,otis.com
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price and the delivery period will be adjusted accordingly on mutually agreed terms and
conditions.

14. This contract being an indivisible Works Contract, any packing cases, or left over materials or
tools tackles, instruments, etc. brought to site are and shall remain our property. We reserve the
right to sub-contract the work as and when we deem fit.

15. If any descriptive matter, drawings or illustrations brochures are furnished with our proposal,
they are approximate and submitted only to show the general style, arrangement and
dimensions of the machinery offered.

16. The equipment offered by us has been described in our attached specifications and complete
equipment will be supplied and installed as per standard Otis design, manufacture and practice.
In case of any variation between your specifications, terms and conditions and our
quotation/specifications/correspondence, the latter shall prevail.

17. If materials supplied by us, whether installed or not, are required to be reconditioned/replaced
at a later date due to delay on account of (i) non availability of power supply or other
incomplete work by you, (ii) force majeure conditions, (iii) non - payment of dues, the related
cost shall be payable by you on demand.

18. Presently we have our manufacturing unit in Karnataka. Based on the technical specifications of
the said contract and depending on availability and feasibility of transport or material, Otis at its
sole discretion will source the material either from its factory and/or any other source
anywhere in India and/or from overseas and hence we will not be in a position to furnish the
duty payment details in respect of the bought out and imported materials.

19. If you cancel the contract and/or commit a breach of contract and or contract remains dormant
for 24 weeks from signing the contract, we shall be entitled to claim damages and/or
compensation, including the costs of the materials and loss of profits/administrative expenses
actual or at the rate of 10% of the value of the contract, whichever is higher.

20  All disputes, differences and claims whatsoever which shall at any time arise between the
parties hereto or their respective representatives concerning this contract and all other
documents in pursuance hereof as to the rights, duties, obligations or liabilities of the parties
hereto respectively by virtue of this contract Shall be:

a) referred to senior managers of both the parties. If the parties fail to arrive at an amicable settlement
and resolution of the issuesthen it.

b) Shall be referred to Arbitration in accordance with the provisions of the Arbitration and
Conciliation Act 1996 as amended from time to time. Such arbitration proceedings will take
place in Bangalore* only, and shall be subject to jurisdiction of the Courts in Bangalore

21. The amount /advance paid as per the terms of contract, will be subject to lien and
apportionment over the expenses of the contract by OTIS, subject to condition that same has to
be informed to the PARTY in writing. The PARTY agrees that the decision of OTIS will be final in
this regard and the party agrees that the same will not be challenged on any legal grounds.

Telephone 1 (022) 6679 5151/ 2844 9700

Head Office : 9" Floor, Magnus Towers, Mindspace, Link Road, Malad(West), Mumbai - 400 064
Visit us at . www.otis.com
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22. This proposal when accepted by you and approved by our authorized official shall constitute the

23

entire contract between us and all prior proposals, quotations, agreements, understandings,
representations and arrangements not incorporated herein are superseded.

Any change in the terms and conditions of the contract after signing, shall be valid and binding
only if the same are in writing and signed by authorized person from Head office of Otis situated
in Mumbai.24. It is agreed that the aggregate liability of Otis, whether under law or contract
(including for third party claims) shall be

limited to 25% of the Contract Value

25.

26.

27,

28.

29,

The contract would be deemed to be concluded at Bangalore*, after allocation of contract
number by Otis.

Delivery and Erection:

We will complete the installation of the elevator within 24 weeks from the date of receipt of
order, advance payment, layout approval and settlement of all technical details whichever is
later.

The completion period as stated above is subject to your handling over to us for uninterrupted
use a clear dry elevator hoistway structure complete in all respects as per approved layout
drawing alongwith preparatory work and power supply 24 weeks before the completion date
indicated in (a) above.

If during the inspection of site, we observe that there is a delay in completion of the hoistway
structure or availability of power supply, we may at our option delay the final assembly of
materials and shipment to site so as to synchronize with the hoistway and machine room
completion date. In such an event, a fresh completion date will be established depending upon
minimum installation time indicated in (b) above.

If for reasons not attributable to Otis, workmen have to be moved out of your site, in such cases
you will have to pay the additional cost involved in re-deployment of the workforce as & when
demanded by Otis.

You shall exclusively be responsible for procuring permits/licenses from Statutory/ Regulatory
Authorities, including but not limited to Lift Inspectorate/ PWD Office and pay all necessary fees
for such licenses/ permits and inspection fees. Otis may however at your request provide
necessary support towards technical documentation and respond to and clarify technical
queries as may be raised by the statutory

Otis India has entered into this Contract with you in good faith and in full reliance upon the
representation made by you that you are not named in any of the watch lists issued by the
various countries around the world.

In case this representation is found to be incorrect/breached, Otis [ndia shall have the right to

immediately cancel the Contract with no further liabilities or obligations on the Contract and be paid
for the work performed till such date

Telephone : (022) 6679 5151 / 2844 9700
Head Office : 9" Floor, Magnus Towers, Mindspace, Link Road, Malad(West), Mumbai — 400 064
Visit us at : www.otis.com



M/s. B&C Estates Neg No: 52N89940

Paramount Estates, Date :7th September 2016
Nagaram, MODEL CODE: GeN2-Nova
Hyderabad Telengana

WE PROPOSE to furnish and erect the installation outlined in the foregoing proposal

Lift Solution unit Price No. o Price
Units
6Passenger -Paramount Estates Rs.11,90,000.00/- 2 Rs.23,80,000.00/-
MODEL CODE:GeN2-Nova
6Passenger -Mayflower Grande Rs. 12,25,000.00/- 4 Rs.49,00,000.00/-
MODEL CODE:GeN2-Nova
Total Cost including delivery and installation Rs. 72,80,000.00/-

The price/s quoted herein is/are inclusive of all taxes, as currently applicable, whether levied by the
Central Government or the State Government or any Local Authority. In the event of any amendment
or variation in the rate or methodology for charging the applicable taxes, and/or, should be any new
levies imposed in respect of this contract, the entire burden of any additional levy shall be borne and
payable by you on demand at any time, in addition to the price/s stated herein.

Without prejudice to the foregoing clause it is stated that the contract price shall be inclusive of
service tax on erection, commissioning and installation services @14.5% as currently
applicable on 20% of the contract value being the erection, commissioning and installation
charges.”

The customer shall exclusively be liable for payment of entry tax as may be applicable and provide
necessary declaration as may be appropriate.

TAX Identification Number (TIN) under VAT  coccmmmmmmo e /
Unregistered Dealer

OTIS ELEVATOR COMPANY (INDIA) LTD.,

ACCEPTED
IN DUPLICATE ON BY
APPROVED FOR OTIS ELEVATOR CO. (I) LTD.
AT MUMBAI (MAHARASHTRA), INDIA
SIGNATURE:

AUTHORISED OFFICIAL

TITLE : DATE:




CUSTOMERS SCOPE:

1. STEEL CHANNELS TO BE PROVIDED (IF THE SHAFT DIMENSIONS ARE MORE THAN THE
REQUIRED DIMENSIONS.)

2. MINOR BUILDER WORKS.

3. STORAGE ROOM FOR MATERIAL STORAGE

2

POWER SUPPLY (3-PHASE) TO BE PROVIDED IN THE HOISTWAY

5. MACHINE ROOM LOUVERS HAS TO BE PROVIDED FOR VENTILATION

6. IF THE HOIST WAY WALLS ARE CONSTRUCTED WITH BRICK WALL, CHEMICAL FASTENERS
TO BE PROVIDED AT THE TIME OF INSTALLATION.

7. SCAFFOLDING TO BE PROVIDED IN THE HOISTWAY

TERMS OF PAYMENT

Advance: Along with Order 10%

Material: CV six weeks prior to
supply of materials (before 60%
scheduling)

Material at site 20%

Final: CV on
commissioning/within 30days
from Otis readiness to 10%
commission/on completion of
erection




JL/54/TG01/01207/E MKTG/07/QR/02 17-SEP-2016

MODI PROPERTIES & INVESTIMENTS PVT LTD
5-4-187/3 & 4,

MG ROAD

SECUNDERABAD,

500003

Dear Sir(s)/Madam,

Sub:  Quotation for Supply and Erection of FOUR Nof(s) "JOHNSON" 6 persons (408 Kgs) PASSENGER
lift for your Building/Project at 5-4-187/3 & 4 MG ROAD,SECUNDERABAD ,500003

Ref:  Enquiry received through RAJESHWAR RAO Mobile No : 9391010323

With reference to the above,we are pleased to furnish herewith our quotation for supply and Erection of FOUR
No(s). "JOHNSON" 6 Persons '(408 Kgs) PASSENGER lift for your Building/Project at 5-4-187/3 & 4, , MG
ROAD , SECUNDERABAD,, , 500003

We trust our offer will receive your favourable consideration and acceptance. In this connection we wish to
inform you that the lifts offered are indigenous and have been installed in numerous locations Pan India and are
working satisfactorily

We also take this opportunity of drawing your kind attention to the fact that the lifts we have offered are being
manufactured in Chennai and Nagpur and we also have a full fledged service department in (HYDERABAD),
where trained and experienced personnel are based for carrying out satisfactory after-sales-service. Further, we
have a large stock of spare parts which ensure least down time of our lifts.

We are mentioning all these facts as we are sure you will appreciate the importance of prompt after-sales-
service to equipments like Lifts, which can cause considerable inconvenience to the owners and users if efficient
services are not readily available.

On your acceptance of our offer, we request you to return two copies of this quotation duly signed in token of
your acceptance of our offer together with advance payment. The second copy duly signed by our authorized
official shall be returned to you from our head office for your records.

NOTE : AS PER IS 14665 STANDARD, BATTERY OPERATED AUTOMATIC RESCUE DEVICE
(ARD) SHALL BE PROVIDED ON ALL LIFTS TO TAKE THE LIFTS TO THE NEAREST POSSIBLE
LANDING IN CASE OF POWER FAILURE. IN CASE OF LIFTS EQUIPPED WITH BACKUP
GENERATOR WITH AMF (AUTOMATIC MAINS FAILURE) PANEL, THE PROVISION OF ARD IS
OPTIONAL.

We trust you will find our offer in order and if you require any further information, we shall be pleased to provide
the same.

Assuring you of our best services,

Thanking You,

Yours faithfully,
for JOHNSON LIFTS PRIVATE LIMITED,

Encl : Page 1 to 10



Johnson Lifts Private Limited

2

Branch Office : Plot No.B-31 (Part), ,Tie,Balanagar, ,Hyderabad , 500037

MODI PROPERTIES & INVESTIMENTS PVT LTD

5-4-187/3 & 4,
MG ROAD
SECUNDERABAD,

500003

Number Of Lifts/Type Of Lift
Load / Speed

Drive

Travel / PIT / HEADROOM
Number Of Floors

Floor Display Char

Number Of Landing Entrances
Number and Position of Car Entrances
Position Of Machinery

Size of Lift Well

Lift Car Inside Size

Clear opening of Gates / Doors / Lintel

Type or Design of Lift Car
Additional Car Spec

Car Ceiling - Car Floor

JL/54/TG01/01207/E/A00
17-SEP-2016

LIFT SPECIFICATION

FOUR /NEXTRA - PASSENGER /

6 Persons (408Kgs.) / 1.25 Mitr. Per Second /

MICRO PROCESSOR BASED VVVF

116 FEET / PIT 1600mm / HEADROOM 4200 mm

12 (SC+C+G+9 UPPER FLOORS) ./~
2,-10.1.2,3.456.7.89

12 (SC+C+G+9 UPPER FLOORS) ./

1 (ONE), IN FRONT ONLY

DIRECTLY ABOVE THE LIFT WELL -GEARLESS
1800 X 1800 (MM Wide * MM Depth)

1100 X 1000 X 2250 (MM Wide * MM Depth * MM Height)
800 X 2000 (MM Wide * MM Height) Lintel - 2250 mm .

PRE-COATED STEEL - GREY - \/
No

SLEEK (SMALL CIRCULAR LIGHTS) - GREY -20 MM RECCESS

Car Fittings LED LIGHTS & REGULAR (CIRCULAR) - FAN

Type Of Car Front Entrance Protection POWER OPERATED CENTRE OPENING SLIDING DOOR - PRE-COATED STEEL
- GREY

Land Entrance Protection (-2,-1,0,1,2,3,4,5,6,7,8,9) : CENTRE OPENING SLIDING DOOR - PRE-COATED STEEL - GREY

Landing Door Frame (-2,-1,0,1,23,456,78.9)
Type Of Control System

PRE-COATED STEEL - GREY

MICROPROCESSOR BASED SIMPLEX SELECTIVE COLLECTIVE CONTROL
WITH / WITHOUT ATTENDENT

Electric Supply : AC 400/440 VOLTS, 3 PHASE, 50 CYCLES

Delivery Period / Time Of Erection 6MONTHS / EX-WORKS / 12 WEEKS

Special Addition Spec

Special Inclusions; : REFER ANNEXURE

for JOHNSON LIFTS PRIVATE LIMITED,

Actepited BYunnummsmamiv

(Signature with Seal and Date) Authorised Signatory

Regd. Office : No.1 East Main Road, Annanagar Western Extn., Chennai 600 101. CIN : U27209TN1981PTC008718
Phone : 9144 26152200(6 lines) Fax : 9144 26151614 Email : info@johnsonliftsitd.com Website : www.johnsonliftsltd.com
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DELIVERY SCHEDULE

" DELIVERY:
. We anticipate that we would be in a position to fabricate all the components required for this lift in about (6)
(SIX MONTHS) , Ex-works & Supply Only after the following conditions are met:
- Approval of General Arrangement Drawing by the customer.
- Plastering of lift shaft walls (if enclosure walls are in brick).
- Availablity of 'A' form documents from client for submission to PWD/Inspection Authorities wherever
applicable.

Fulfilment of Payment terms for ordering of materials.

In Case the above conditions are not met and site is not made ready as per the above requirement, we
reserve the right to defer the date of despatch of materials and subsequent activities.

‘« ERECTION:

In our Quotation we have included for erecting the lift components and all skilled and unskilled labour
necessary to complete the erection, wiring and testing of the lift. The erection period shall be reckoned from
the date on which the lift well is handed over to us after all civil portion of the work has been completed.
The time required to complete the erection work is (12) (TWELVE WEEKS).

If the handing over of the site as specified in clause above is delayed from your side then the supply and
installation will be deferred so as to synchronize with the site completion. In view of this, you will have to
grant us the necessary extension in the completion period without imposition of any conditions.

We do not take any responsibility for delayed delivery or handing over of the lift, if the terms of payment
are not observed or if your obligations as specified under preparatory work are not fulfilled in time or if
formalities are delayed due to non-payment of fees, statutory approvals or if necessary technical details are
missing or the approved layout drawings, etc. are not received by us in time without prejudice to our claims
under this contract.

The above delivery and erection periods are given in good faith based on present day working conditions
and are subject to extension to cover delays due to Force Majeure conditions. You shall not be entitled to
claim damages for any loss directly or indirectly due to delay in delivery.

RECONDITIONING / REPLACEMENT OF MATERIALS :

In case of materials / components supplied by us whether installed or not,are required to be reconditioned /
replaced at a later date due to

a. Non-availability of power supply or other incomplete work by you.

b. Damages on account of improper storage space provided by you.

¢. Force majeure conditions.

d.  Theft or pilferage from the work site.

All the above, the Cost should be payable by you on demand.

HANDING OVER:

To minimize inconvenience to both the parties, you agree to take over the lift as soon as the erection is
completed, our erection crew will test and adjust the lift and will give you about a week's prior notice for
your taking over the lift. Please note that our erectors have instructions not to allow customer usage of
the lift until they are officially taken over.
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TERMS AND CONDITIONS

PAYMENT TERMS :

30% of the contract value with the order

45 % of the contract value alongwith applicable taxes on receipt of advice from us for taking up
production.

15% of the contract value alongwith applicable taxes immediately on receipt of materials.

5% of the contract value immediately on completion of erection,

Balance 5% of the contract value plus or minus any adjustments required immediately on
commissioning or in any case within six months from the date of erection completion, if commencement
of commissioning is delayed due to reasons beyond our control.

Partial Supplies when made, Payment shall be on pro-rata as above.

For the purpose of payment, each lift will be treated as a separate contract.

We reserve the right to discontinue the work at any time until payments are made as agreed and we
have satisfactory assurance to us that the subsequent payments will be made as they fall due.

CANCELLATION OF CONTRACT :

In the event of cancellation of contract, we shall be charging you as follows:

a) 10% of the contract value if the order is cancelled before the general arrangement drawing is
prepared.

b)  25% of the contract value if the order is cancelled within a month after the general
arrangement drawing is approved.

¢) 40% of the contract value if the order is cancelled after 4 months of the approval of the general
arrangement drawing.

d) 90% of the contract value if the order is cancelled after the materials have been delivered at
your site.

TERMINATION:

a) In case the supply of lift materials is not completed WITHIN 1 YEAR from the date of
conclusion of the contract due to default or delay in compliance of any terms of the contract by
customer, company shall be at liberty any time thereafter to offer a revised time schedule for
execution of the contract against revised price and payment terms.

b) In case customer does not accept the revised offer made in accordance with clause (a) within 4
weeks of such revised offer, company shall be at liberty to treat the contract as cancelled by
customer and proceed in accordance with the above cancellation of contract.

TITLE TO PROPERTY:

Any material supplied by us shall remain our property until payment is received in full and the lift is
handed over. We reserve the right to remove any equipment supplied by us at your cost in case of default of
any payment by you, irrespective of the manner of attachments to the reality, sale, mortgage or lease of the
premises.

NON-DISCLOSURE OF INFORMATION OF DESIGNS, DATA AND INTELLECTUAL
PROPERTY

The Customer shall keep confidential during the existence of this Quotation as well as after, the features, any
equipment, pattern, designs, drawings, processes, engineering and business data and other technical and
proprietary information (without limitation) furnished by us.

VALIDITY :

Unless otherwise specified, our quotation is effective for (30) days from the date of offer and thereafter
it is subject to change or withdrawal without notice at our sole discretion.
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PRICE ADJUSTMENT:

The price quoted by us will be kept valid for acceptance for 30 days from the date of this
quotation.The agreed contract price which is subject to adjustment as per IEEMA Price Adjustment
Provision included in the contract shall be valid for the original contract period of completion or period of 12
months whichever is later. Should the said period be extended beyond this stipulated time due to: (i) failure on
your part to effect all advance payment as per agreed payment schedule; (ii) failure on your part to
provide or approve drawings required for the manufacture of the contract; (iii) delay in completion of
hoistway and machine room; (iv) force majeure conditions, we will submit for your acceptance the
current price prevailing at the time materials are required, and on its acceptance by you, we will programme
the supply and installation of the equipment. In the absence of your acceptance of the revised price and
payment of additional advance that may become due, we may at our option, cancel the order with a
cancellation charge.

RE-DEPLOYMENT :

If for any reasons not attributable to Johnson Lifts Pvt Ltd., our workmen have to be moved out of your site,
then you will have to pay the additional cost involved in re-deployment of the workforce as & when demanded
by us

TAXES & DUTIES :
All taxes and duties applicable at the time of supply will be leviable and payable on demand.

ARBITRATION:

In case of any dispute between us, the matter shall have to be settled by arbitration in Chennai by an
arbitrator appointed by Johnson Lifts and courts in Chennai city shall have exclusive jurisdiction.

WARRANTY\/
A. GUARANTEE:

the equipment offered are covered by our usual gauarantee for one year from the date of handing over the lift
in good working condition/ 18 monthsjfm the date of supply of material at site whichever is earlier our
liability under this guarantee include factored items repair or replacement of all defective parts if any,
which may prove faulty during this period including such parts as may be rendered inoperative by wear-
and-tear but exclude Consumables (Lights / Fans / Batteries etc.,) & such parts as may be rendered
inoperative by vandalism / water seepage & leakage.

B. FREE SERVICE:

Periodical Service for the first 12 months will be carried out after the Lift has been handed over or
offered for inspection. The date of commencement of free service will remain unchanged irrespective of any
delay in building completion, availability of permanent power supply, inspection, taking over or
commencing the use of the Lift.

C. TESTS:

The components of "Johnson" Lifts will be tested by us at our manufacturing works and at our
suppliers works. At site, tests in accordance with BIS 14665-2000 will be carried out at the time of handing
over the Lift. Apart from the components generally purchased by us, which are referred to as bought-out
components, we reserve the right to form out any of the proprietory component, assembly or sub-
assembly for the Lifts tendered while we undertake full responsibility for the proper performance of these
items. These would be manufactured strictly in accordance with our drawings, design or requirements
and would undergo the same rigid inspection as and when manufactured by us.
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OUR OBLIGATIONS:

In addition to the supply of all the Lift Materials as per specifications, we agree to perform the
following when applicable.

TECHNICAL ASSISTANCE :

We agree to provide technical assistance for getting approval with the Electrical Inspector or Lift
Inspector wherever applicable. This includes for all electrical lay-out drawings concerned with the Lifts and
also General Arrangement Drawings. However, the application and fees for inspection or approval will
have to be submitted by you. Suitable guidance will be provided by us. The purchaser further agrees not to use
the product(s) until the clearance / license is obtained.

Any liability arising out of using the Elevator / Escalator without Proper clearance / license shall be that of the
purchaser.

GENERAL ARRANGEMENT DRAWINGS:

The General Arrangement Drawing will be sent to you in triplicate in approximately 5 weeks from the
date of receipt of complete site details along with order. The purpose of this drawing is to clearly indicate
to you pertinent dimensional details of the Lift Shaft, pit, machine room, car and landing openings etc., In
case any modification is required by you in our General Arrangement Drawing it is advisable to hold on
construction till the revised General Arrangement Drawing is resubmitted by us and approved by you. Please
note that the above set of drawings will give you complete information for the civil constructions.

Necessary drawings if required for steel work will be provided
- Necessary drawing tool door frames will be provided by us.
We shall also provide necessary help while casting the machine room floor slab.

We agree to provide necessary labour for erection and commissioning of the Lift.
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CUSTOMERS CONTRACT OBLIGATIONS

The Tender excludes, the following items and it shall be responsibility of the customers to provide these to
meet our requirements.

®

*

Builders work such as forming Lift Well, Pit and Machine Room which shall be dry and free from
dust with necessary access according to local regulations and all minor builders work such as
cutting away making good etc., and also Lift Shaft painting / white washing with 2 coats. Machine
Room Floor including any reinforcement necessary for load bearing.

Construction of lift shaft and machine room as per General Arrangement drawing.

Use of Tower Cranes to be provided for lifting machine room equipment.

Landing door frames for the landing gate.

Dividing beams for multiple wells and inter_well pit screens.Pit should be waterproof.

Guarding of Openings

Scaffolding, Planks and ladders to our requirements.

Storage of materials, tools and clothing in a suitably locked (space at ground floor),dry, ventilated and
illuminated storage space protected from theft and damage.

Working lights and temporary and permanent electricity suppliers. Cost of electricity and water to be
provided by the client to carry out the erection and testing work.

Cleaning down,renewal or replacement of lift equipment damaged by dust to dry grinding of mosaic
or other builders work.

Fees for inspection of the Lift by the Lift Inspector or Elecrical Inspector or any other fees charges
by the surveyor or Corporation or Municipality or other Government agencies.

Wiring of main and earth wires from the source of supply to the machine room terminating in a TPIC
switch fuse.

Provide power supply in the lift machine rooms during the installation and for permanent operation of
elevators; electric power of 415V 50Hz 3 Phase and 240V 50Hz 1 Phase terminating in suitable
main switches for power and lighting circuits with necessary breakers accessories like MCB's
(rating as mentioned in our General arrangement drawing), suitable earthling leads and other
protective devices necessary to meet legal code requirements.

To supply & install suitable rated voltage stabilizer in the lift machine room for each elevator, to
accommodate voltage fluctutation beyond +7 % or -7% of the equipment rated voltage.

Suitable lighting of the shaft way and machine room, exhaust fan, rubber mat, fire extinguisher and
First Aid box to be provided.

RS]J for supporting the winding machine

Architraves to the landing entrance.

Metal door to be fixed in the machine room.

If specifications like telephone, piped music, BMS Contacts, is being supplied in the elevators, then
we will terminate the wirings for the same in the respective lift machine rooms, all subsequent works
/ wiring and including supply and installation of telephones, speakers etc., will have to be carried out
by other contractors.

The lift power wiring (Armoured cable)should be taken out side lift shaft. The single phase wiring
for lift and bulk head fitting also to be taken from ground floor to lift machine room separately for
each lift.

Suitable living accommodation for the erection crew (complete with light, running water and
sanitary facilities)  at or near the site.

Unloading and storing of material at site.
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Branch Office : Plot No.B-31 (Part), ,Tie,Balanagar, ,Hyderabad , 500037

MODI PROPERTIES & INVESTIMENTS PVT LTD

5-4-187/3 & 4,

MG ROAD

SECUNDERABAD,

500003

PRICE SCHEDULE
Dear Sir,
We are prepared to supply, erect and commission at site FOUR  No/s. "JOHNSON" 6 persons (408 Kgs)
PASSENCER lift for your Building/Project at 5-4-187/3 & 4 MG ROAD,SECUNDERABAD 500003 in

accordance with the terms and conditions and lift specification as per our offer No. JL/54/TG01/01207/E/A00 for the
following prices :

Rs.1495000.00 (RUPEES FOURTEEN LAKH NINETY FIVE THOUSAND ONLY PER LIFT)(INCLUSIVE OF TAXES &
DUTIES)
All Cheques/Drafts must be drawn in favour of " Johnson Lifts Private Limited"

This offer from pages 1 to 10 accepted by you shall constitute the contract between us to make this offer a

legal and valid contract binding on both parties. The above quoted price is based on the premise of treating the
transaction as "Works Contract”. Break up for price and proof of tax payment cannot be provided.

TAXES :

CENTRAL EXCISE:

Under Central Excise Tariff Act, 1985, Lifts(Elevators) Components are classified under chapter heading No :
8431 for which the current rate of duty is 12.5% and included in the offer. The price quoted above is inclusive of
such duty only on the Manufactured Parts & Components.

TELANGANA - TAX RATE 5 %
SERVICE TAX 14 %
SWACHH BHARAT CESS D %
KRISHI KALYAN CESS dH %
OTHER LEVIES:

In addition to the above, any taxes, duties, octroi, surcharge, cess etc. and any changes like introduction of any
new Act by any Government Authorities like Central and State Governments, Government of Union Territories,
Municipal, Local Body Authorities, etc. and charges levied in consequent to that shall be billed. Any variation in the
above tax structure shall be collected on actual basis at the time of billing,

CONCLUSION OF CONTRACT:

This draft contract or offer is valid up to 30 days from the date of offer for acceptance by customer. The
Contract, however,shall be deemed concluded and to have come into force only on confirmation by the
authorised signatory of company at its Regional/Branch/Other offices after assignment of lift work order
numbers from our Head Office, Chennai.

For JOHNSON LIFTS PRIVATE LIMITED

Accepted BY.....uivsicmsmissmivimings
Customer's Signature & Seal Offer made Contract Confirmed
Name of the person signed AUTHORISED SIGNATORY AUTHORISED SIGNATORY

Regd. Office : No.1 East Main Road, Annanagar Western Extn., Chennai 600 101. CIN : U27209TN1981PTCO008718
Phone . 9144 26152200(6 lines) Fax : 91 44 26151614 Email : info@johnsonliftsltd.com Website : www johnsonliftsltd.com
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*IEEMA PRICE VARIATION CLAUSE FOR LIFT WORKS CONTRACT

The Price quoted or confirmed is based on the cost of raw materials,components and labour as on the date of quotation and the
same is deemed to be related to wholesale price index for material products and All India Average Consumer Price Index Number for Industrial
Workers as specified below. In case of any variation in these index numbers, the Price shall be subject to adjustment up or down in
accordance with the following formula:

Po _ MP WO(D) WO(I)
P= 15+53 + 15
100 MPFo Wo t+ 15
| WO
P = Price payable as adjusted in accordance with the above price variation formula.

Po = Price quoted Confirmed.

MPa = Wholesale Price Index Number for Material Products as published by the Office of the Economic Adviser, Minister of Industry,
Government of India, in their weekly bulletin Revised Index Number of Wholesale 'Prices’ ( base 1981 - 82 =100} . for the week
ending Ist Saturday of relevant calender month.

Wo = All India Average Consumer Price Index Number for Industrial Workers (base = 1982 =100) as published by labour Bureau,
Ministry of Labour, Government of India.

The above index numbere ie MPo and Wo are those published by EEMA as prevailing on the first working day of the calender
month prior to date of quotation e.g. when offer is submitted in June 1988, and Wo = All India Average Consumer Price Index
Number Would be that for the month of Feb.1988.

MP = WholeSale Price Index Number of material products as published by the officer Economic Adviser , Ministry of Industry, Government
of India, In their Weekly Bulletin Revised index number WholeSale Price(base 1981-82 = 100)

The application wholesale Price Index Number for metal products would be that prevailing on the Ist Saturday on the month
covering the date four months prior to date of delevery.

Wo(D)= All India Consumer Price Index Number for Industrial Workers ( base 1982 = 100 ) as published by Labour Ministry of
Labour, Government of India.

The Applicable All India Average Consumer Price Index Number for Indusirial workers as published by Labour Bureau, Ministry
of Labour Bureau, Ministry of Labour, Government of India, would be for the month four months prior to the date of delivery
manufactured material.

Wo(D) = All India Consumer Price Index Number of Industrial Workers (base 1982 = 100) as Published by Labour Bureau, Ministry of
Labour , Government of India, would be for the month four months prior to the date of completion of Installation.

eg If the date of delivery in terms clause given below falls December 1988, the applicable Index 'MP" would be as prevailing on the week
ending st August 1988, and 'Wo'(D) will be or the month of August 1988.If the date of Completion of each installation is June 1989 the
applicable ' Wo(1) "will be for the Month of Feb 1989.

The date of delivery shall be the date on which the manufactured material is notified as being ready for inspection/ despatch ( in the
absence of such notification , the date of manufacturer’s despatch note shall be considered as the date of delivery.)

The date of completion of each installation shall be the date on which the work is notified as being completed and is available
for inspection (in the absence of such notification, the date of manufacturer's not intimating such completion shall be considered as the
crucial date) or the contracted completion date for such installation or part of installation ( including any agreed extension thereto ),
whichever shall be earlier.

The Index number for metal products is published weekly, but if there are any changes the same are incorporated in the issue
appearing in the following week. For the purpose of this Price Variation Clause the index figures shall apply.

Note :

1 The sole purpose of the stipulation is to arrive at the amount of the entire contract under this various situations. The above stipulations
do not indicate any Intensions to sell materials under this contract as movables.
2 The claim on this will be made at two -stages-one at the despatch of materials and the other at the time of completion of erection
3 All the above Index Numbers are declared by RBI and published by IEEMA every month and such publications shall be the only document

in support of our claim.

* Indian Electrical & Electronics Manufacturer's Association
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MODI PROPERTIES & INVESTIMENTS PVT LTD

5-4-187/3 & 4,
MG ROAD
SECUNDERABAD,
500003
LIFT SPECIFICATION (ANNEXURE)
SPECIAL INCLUSIONS :
1 Landing Push Button In Landing Door Frames
2 3 Way Intercom / Press And Speak Phone
3 Battery Operated Emergency Light And Alarm Bell
4 Floor Annunciator With Music
5 Automatic Rescue Device
6 Vandal Proof S.S. Button With S.S. Cover
7 Push Button - Orange L E D [llumination
8 Call Register Signal And Vf Doar Operator
9 Full Car Operating Panel
10 Dot Matrix Led D & P Indicators In Car & Landings -Orange Colour
11 False Ceiling In Car
12 Firemans Switch
13 Free Service For One Year
14 Infra Red Door Screen
15 Provision For Music
16 Overload Warning Indicator
17 Provision For Epabx
18  Ss Handrail
19 Ss Handrail On Rear Side
for JOHNSON LIFTS PRIVATE LIMITED,
Accepted by :

(Signature with seal and date)

AUTHORISED SIGNATORY.

Name of the Person Signed

Designation of the person signed
if signed for Company / Corporate Body









