

VKAS POWER PROJECTS

3-112/5, Fatehnagar, Hyderabad

Our Ref.: VKAS/MoSh/07/01

Dated :: 31/1/2008

To,

M/S Modi Properties & Investments Pvt.Ltd.

Secunderabad

Sir

Subject :: Quotations for Line Shifting at Shamirpet site,

I am hereby submitting my lowest offer to arrange for Estimate preparations, shifting and returning of line as per APCPDCL rules.

1. Liasoning with APCPDCL Rs.50,000.00
2. Supply and Erecting HT Box Pole 12 Mtrs. height @ (15,500/- + 2,500/-) 4nos = Rs.72,000.00
3. Supply and Erecting HT 9.1 Mtrs. PSCC Pole @ (2,500/- + 1,500/-) x 8 nos = Rs.32,000.00
4. Supply and Erecting LT 8 Mtrs. PSCC Pole @ (1,200/- + 400/-) x 8 nos = Rs.12,800.00
5. Supply & Erection of H.T.Line with 7 Wires, X Arm, Disc, Pin insulators etc. @ Rs 10,000/- (7000/- + 1000/- + 1000/- + 1000/-) Wire, Xarm, Insulators, Laying & Labour Transprt x 4 Spans = Rs.40,000.00
6. Supply & Erection of H.T.Line with 4 Wires, X Arm, Disc, Pin insulators etc. @ Rs 10,000/- (4000/- + 1000/- + 1000/- + 1000/-) x 8 Spans = Rs.56,000.00
7. Supply & Erection of L.T.Line with 4 Wires, X Arm, Disc, Pin insulators etc. @ Rs 10,000/- (2000/- + 1000/- + 1000/- + 1000/-) x 8 Spans = Rs.40,000.00
8. Supply and Erection of Stay @ 2000/- x 5 nos = Rs 10,000.00
9. Shifting of Transformer Rs.5,000.00
10. Supply and Erection of AB Sw+ HG Fuse set @ 12,000.00
11. Supply and fixing 5 Earthings + Interconnections @ Rs. 16,000.00
12. Supply and Erecting FuseBox @ 6,000.00

copy given to
Attan on
9.2.08
Siv

Vidyal - Power Line. (Shamirpet site)
one man supplier - Greenan Enterprises
+ one man

Radhika.
- 1 more transformer
transformer
Dir P.O!

2620
+4%
10,025
9mtr MS pole.

aid hr 1,000
per hr - 2,000
1,000
3,000
- crane charge
- labour

material labour

on 9.12.08

3wires
90551
5/4 wire

support for corner poles - chd.
100KV to outside

not done before

details??
minimals

13. Removing and handing over, transporting to APSEB @Rs. 20,000,00

Total Rs 3,71,800.00

Civil works like Excavation, Concreting by Builders only.

T.Kamal Singh

Proprietor

VKAS POWER PROJECTS


T.KAMAL SINGH

MANCHUKONDA PRAKASHAM & CO

Manchukonda House, 6-3-347/12/A/12/3,
Dwarakapuri Colony, Punjagutta Hyderabad -500 082
Ph :44507070, 66611322, Fax 23352543

RECEIPT

NO: 1412

DATE: 20/02/2008

Recieved with thanks from M/S: KADOKIYA & MOTI HOMES

towards: BEING 9.1 MTRS-11 POLES SHAMEERPET @2100/-

Rupees in words: Twenty Three Thousand One Hundred Only

by cash / cheque / D.D. No CASH

Date 20.02.08

Bank CASH

For MANCHUKONDA PRAKASHAM & CO



Authorised signatory

RS. 23,100.00

TIN No. 28462778356

TAX INVOICE

Subject to Secunderabad Jurisdiction

CASH / CREDIT BILL

Ph: 27543420

Fax : 27542374

Cell : 9246523122

LSC STEELS PRIVATE LIMITED

FORMERLY LAKHANI STEEL CORPORATION



Sales Depot : Plot No. 12
D.No. 11-6-29/B,
Survey No. 712 (part),
Sri Venkateshwara Co-Op.
Indl. Estate, Balanagar, Hyderabad.
Ph. No.: 66388420, 66388421

DEALERS IN : IRON & STEEL

Head office :
5-2-196/1, Near Ravi Weigh Bridge,
Distillery Road, Secunderabad-3. (A.P.)
E-mail : lakhanisteelco@yahoo.co.in

SALES DEPOT : Plot No. 47
Survey No. 79,
IDA Phase IV Jeedimetla,
Gajularamaram Village,
Qutubullapur Mandal, Dist. R.R.

L. Satyaveni
Kadakia & Modi Housing Society
Shameerpet
Hyd. CASH

Party Tin No:

Invoice No. 7074 Date 9-Feb-2008

D Challan No. Date

Order No. Date

Lorry No. AP 10U 2213

DESCRIPTION	QUANTITY	RATE	AMOUNT Rs. Ps.
Ms Section Beam 150 x 75	1,490 kgs	37.000	55,130.000
Hamali Weighment Vat @4%			80.000 40.000 2,210.000
	1,490 kgs	TOTAL	57,460.000

Rs. Fifty Seven Thousand Four Hundred Sixty Only

Goods once sold will not be taken back.

We are not responsible for any damage / Shortage after the goods have left our godown.

Interest @ 36% P.A. Will be charged if not paid within Due days from date of delivery or as agreed in purchase order.

For LSC STEELS PRIVATE LIMITED

AUTHORISED SIGNATORY

Received the above in good condition

Customer's Signature

CREDIT Payment Due to _____

VKAS POWER PROJECTS

3-112/5 ; Fatehnagar ; Hyderabad

VKAS/PB/01

21/02/08

To,
M/S Modi Properties pvt.Ltd.
Secunderabad;

Sir
Subject:- Request for Advance-Reg.

The Transformer is erected, H.T.Cable laying is in progress,waiting for erection of L.T.Pannel Boards,H.T.Pole work ready,kindly release advance and pending Bills if any.

Thanking You


T.Kamal Singh

VKAS POWER PROJECTS

3-112/5 ; Fatehnagar ; Hyderabad

VKAS/SMP/01

21/02/08

To,

M/S Modi Properties pvt.Ltd.

Secunderabad;

Sir

Subject:- Request for Advance-Reg.

We have already supplied 12 Meter 4 nos Box Poles, and placed order for 11 nos PSCC 9.1 Mtrs poles and arranged estimate worth rs 60,000/- + Rs 25,000/- + Rs 30,000/00 as against advance of Rs 1,00,000.00 .Kinly release further amounts. And oblige.

Thankin You.


T.Kamal Singh

1 lac - adv. paid.
1 lac - wants pymt.

VKAS POWER PROJECTS

3-112/5, Fatehnagar, Hyderabad

Our Ref:: VKAS/MoSh/07/01

Dated :: 31/1/2008

To,

M/S Modi Properties & Investments Pvt.Ltd.

Secunderabad

Sir

Subject :: Quotations for Line Shifting at Shamirpet site,

I am hereby submitting my lowest offer to arrange for Estimate preparations, shifting and returning of line as per APCPDCL rules.

1. Liasoning with APCPDCL Rs.50,000.00
2. Supply and Erecting HT Box Pole 12 Mtrs. height @ (15,500/- + 2,500/-) 4nos = Rs.72,000.00
- 1800 3. Supply and Erecting HT 9.1 Mtrs. PSCC Pole @ (2,500/- + 1,500/-) x 8 nos = Rs.32,000.00
4. Supply and Erecting LT 8 Mtrs. PSCC Pole @ (1,200/- + ,400/-) x 8 nos = Rs.12,800.00
5. Supply & Erection of H.T.Line with 7 Wires, X Arm, Disc, Pin insulators etc. @ Rs 10,000/-
(7000/- + 1000/- + 1000/- + 1000/-) Wire, Xarm, Insulators, Laying & Labour Transprt x 4
Spans = Rs.40,000.00
6. Supply & Erection of H.T.Line with 4 Wires, X Arm, Disc, Pin insulators etc. @ Rs 10,000/-
(4000/- + 1000/- + 1000/- + 1000/-) x 8 Spans = Rs.56,000.00
7. Supply & Erection of L.T.Line with 4 Wires, X Arm, Disc, Pin insulators etc. @ Rs 10,000/-
(2000/- + 1000/- + 1000/- + 1000/-) x 8 Spans = Rs.40,000.00
8. Supply and Erection of Stay @ 2000/- x 5 nos = Rs 10,000.00
9. Shifting of Transformer Rs.5,000.00
10. Suplly and Erection of AB Sw+ HG Fuse set @ 12,000.00
11. Supply and fixing 5 Earthings + Interconnections @ Rs. 16,000.00
12. Supply and Erecting FuseBox @ 6,000.00

13.Removing and handing over,transporting to APSEB @Rs. 20,000,00

Total Rs 3,71,800.00

Civil works like Excavation, Concreting by Builders only.

T.Kamal Singh

Properietor

VKAS POWER PROJEC TS



T.KAMAL SINGH



Cell : 93462 51637
98850 80067

SREE LAXMI ELECTRICAL WORKS

ELECTRICAL ENGINEERS & CONTRACTORS

Spl. Meter Panel Boards, Internal Wiring, Transformer Erection
HT & LT Cable Works

8-4-325/B, Prem Nagar, Erragadda, Hyderabad - 500 018.

Ref :

Housing
Kadavula & Modi Homes Pvt Ltd.
Shamirpet.

Date : _____


1. L.T. Channel x Arm	- 10 Nos @ 320/-	3200.00
2. V x Arm	- 10 Nos @ 425/-	4250.00
	25 Nos @ 40/-	1000.00
3. Clamps	4 Nos @ 220/-	880.00
4. Stay sets	24 Nos @ 60/-	1440.00
5. Stay wire		

10,770.00

Tax 12.5%

1221.50

11,991.50


22/04/08

No. 28462778356

TAX INVOICE

Subject to Secunderabad Jurisdiction

CASH / CREDIT BILL

 Ph: 27542374
 Fax: 27542374
 Cell: 9246523122

LSC STEELS PRIVATE LIMITED

FORMERLY LAKHANI STEEL CORPORATION

DEALERS IN : IRON & STEEL


 Sales Depot : Plot No. 12
 D.No. 11-6-29/B,
 Survey No. 712 (part),
 Sri Venkateshwara Co-Op.
 Indl. Estate, Balanagar, Hyderabad.
 Ph. No.: 66388420, 66388421

 Head office :
 # 5-2-196/1, Near Ravi Weigh Bridge,
 Distillery Road, Secunderabad-3. (A.P.)
 E-mail : lakhanisteelco@yahoo.co.in

 SALES DEPOT : Plot No. 47
 Survey No. 79,
 IDA Phase IV Jeedimetla,
 Gajularamaram Village,
 Qutubullapur Mandal, Dist. R.R.

 Kaakia & Modi Homes
 Shameerpet
 Hyderabad.

CASH

Party Tin No

Invoice No.

7546

Date 29-Feb-2008

D Challan No.

Date

Order No.

Date

Lorry No.

AF 28T 9710

DESCRIPTION

QUANTITY

RATE

AMOUNT
Rs. Ps.

Ms Section

Beam 150 x 75

755 kgs

39 000 /

29,445.000

 182
 22/04/08

 Weight
 Vat @4%

 45 000
 20 000
 1,180.000

TOTAL

30,690.00

Rs. Thirty Thousand Six Hundred Ninety Only

Goods once sold will not be taken back.

We are not responsible for any damage / Shortage after the goods have left our godown.

Interest @ 36% P.A. Will be charged if not paid within Due days from date of delivery or as agreed in purchase order.

Received the above in good condition

For LSC STEELS PRIVATE LIMITED

AUTHORISED SIGNATORY

Customer's Signature

CREDIT Payment Due to

7074

1. Halb 1970

Order No. _____ Date _____

Case No. AF 100 2213

18.5
22 104 102

40.00
40.00
2.21

For Fifty Seven Thousand Four Hundred Sixty Only

[Signature]

CASH MEMO

Subject to Secunderabad (Jury) Bill

Phone: 66382652
73468144

LT & HT

**GOTAM POWERLINE**Shop No. 4, White House, 5-2-219, Hyderbasti.
R. P. Road, Secunderabad - 500 003.

Dealers

LT & HT

Overhead Line &
Transmission MaterialsM/s. Kadakia & Modi H. on esAddress Shamirpet

Ph _____

TIN No. TOT DealerNo. **132**Date: 29/2/08.

Sl. No.	DESCRIPTION	Qty.	Unit Price	Goods Value (Rs.)	VAT Rate%	Amount of VAT (Rs.)	Total Amount (Rs.)
1.	Channel Cross Arm	18 nos	320/-	5760/-			
2.	'V' Cross Arm	14 nos	425/-	5950/-			
3.	Clamp	52 kg	40/-	2280/-			
4.	11 kv Disc Hardware	64 nos	50/-	3200/-			
5.	11 kv Pin hardware	48 nos	27/-	1296/-			
6.	Stay set	4 set	215/-	860/-			
7.	Stay wire	197 kg	55/-	1084/-			
				20430/-	12.5%	2554/-	22984/-
						TOTAL	22984/-

Goods once sold will not be taken back.

TIN : 28780116342

For GOTAM POWERLINE

12/2/08

22/04/08

OC

24/5/08



Shop No. 4, White House, 5-2-219, Hyderbasti,
R. P. Road, Secunderabad - 500 003.

Overhead Line & Transmission Materials

No. 133

Date: 29/4/08.

M/s. Kadakia & Modi Homes

M/s. K S R
Address Sharnipur

Ph

TIN No.

TOT Dealer

Goods once sold will not be taken back.
TIN: 28780116342

For GOTAM POWERLINE

Subject to Secunderabad June. 1890

Phone : 66382652
23468144

LT & HT

Overhead Line & Transmission Materials



GOTAM POWERLINE

Shop No. 4, White House, 5-2-219, Hyderbasti,
R. P. Road, Secunderabad - 500 003.

M/s. Kodakia & Modis Homes

Address Shamirpet

Ph

TIN No. TOT Dealer

No. 134

Date: 29/2/08

[illegible]

Goods once sold will not be taken back.

TIN : 28780116342

For GOTAM POWERLINE

MANCHUKONDA PRAKASHAM & CO

Manchukonda House, 6-3-347/12/A/12/3,
Dwarakapuri Colony, Punjagutta Hyderabad -500 082
Ph :44507070, 66611322, Fax 23352543

RECEIPT

NO: 1412

DATE: 20/02/2008

Recieved with thanks from M/S:

Kadakiya Modi Housing
KADOKIYA & MOTI HOMES

towards: BEING 9.1 MTRS-11 POLES SHAMEERPET @2100/-

Rupees in words: Twenty Three Thousand One Hundred Only

by cash / cheque / D.D. No CASH

Date 20.02.08

Bank CASH

For MANCHUKONDA PRAKASHAM & CO



Authorised signatory

RS. 23,100.00



VKAS POWER PROJECTS

3-112/5, Fatehnagar, Hyderabad

Our Ref:: VKAS/Modi/07/022

Dated :: 26/3/2008

To,

M/S Modi Properties & Investments Pvt.Ltd.

Secunderabad

Sir

Subject :: Final Bill for Line Shifting at Shamirpet site,

I am hereby submitting my present status to arrange for shifting and returning of line as per APCPDCL rules.

1. Liasoning with APCPDCL Rs.50,000.00 + 15,000 for extra 63 KV tower. *MS- chh H. Shan.*
2. Supply and Erecting HT 12 Mtrs, Box Poles @ Rs 18,000/-x 6 nos= Rs.1,08,000.00 ✓
3. Supply and Erecting HT 9.1 Mtrs Poles, @ Rs 4,000/-x 11 nos= Rs.44,000.00 *PS C.C. approx Rs 7,800 each pole*
4. Supply and Erecting H.T.Line with 7 Wiresconductor, Disc, Pin insulators etc.
@ Rs. 10,000/- x5 nos= Rs. 50,000.00 *MS 13,500/-*
5. Supply and Erecting H.T.Line with 4 Wiresconductor, Disc, Pin insulators etc.
@ Rs. 7,000/- x 9 nos= Rs. 63,000.00 *chh*
6. Supply and Erecting LT Line with 4 Wires Conductor, Disc, Pin insulators etc. @ Rs 5,000/-x 5 nos= Rs. 25,000.00 *4,500*
7. Supply and Erection of Stay sets Rs 4000/-x5 nos =Rs 20,000.00 *turning 3,500*
8. Removing and handing over, transporting to APSEB @Rs. 15,000.00
9. Shifting of All Poles Rs. 20,000.00 *18,000/- = 12,000/-*
10. Shifting of T transformer Rs 5,000.00 *4,000/- =*
11. Supply and Erection of AB Sw.+HG fuses Rs 12,000.00 *10,000/-*
12. Earthing Works + I.C .Rs 16,000.00 *11 sum*
- 13 Total Rs 4,28,000.00

1 canel


*change i
correct Accr
name*

*stay wire
guide insulator
x arm
brow
red
sum
2.4.08*

Liasoning Rs 50,000.00

Materials supplied

1. Invoice No 7074 Rs 57,460.00
2. Invoice No 7546 Rs 30,690.00
3. Cement Poles Rs. 23,100.00
4. HT Mtl Bill No 132 22,984.00
5. HT Mtl Bill No 133 17,763.00
6. HT Mtl Bill No. 134 23,795.00
7. HT Mtl Bill No 136 31,949.00 → Bill not submitted
8. Mtl handling, Crane operations & Labour Rs 50,000.00


Kamal Singh

read
from
6.2.4.08

Date: 21.04.08

Note to M.D

Sir,

Sub:- Release of payment to
Mr. Kamal Singh on account
bank for Kadakla & Modi
Housing, Shannirpet.

Kindly release of Rs. 1,00,000/-
to Mr. Kamal Singh on account
bank since his final bill not
yet approved and he needs
money for his medical
expenditure.

Kindly do the needful.

~~GMV~~
GAURAV G MOOY

DIRECTOR

What is paid?

What is balance?

21/4/08

~~M. S. Rao~~
Srinivas Rao.
Sr. P.O.

VKAS POWER PROJECTS

3-112/5, Fatehnagar, Hyderabad

Our Ref: VKAS/Modi/07/022

Dated :: 26/3/2008

To,

M/S Modi Properties & Investments Pvt.Ltd.

Secunderabad

Sir

Subject :: Final Bill for Line Shifting at Shamirpet site,

I am hereby submitting my present status to arrange for shifting and returning of line as per APCPDCL rules.

1. Liasoning with APCPDCL Rs.50,000.00
2. Supply and Erecting HT 12 Mtrs Box Poles @ Rs 18,000/-x 6 nos= Rs.1,08,000.00
3. Supply and Erecting HT 9.1 Mtrs Poles, @ Rs 4,000/-x 11 nos= Rs.44,000.00
4. Supply and Erecting H.T.Line with 7 Wiresconductor, Disc, Pin insulators etc.
@ Rs. 10,000/- x5 nos= Rs. 50,000.00
5. Supply and Erecting H.T.Line with 4 Wiresconductor, Disc, Pin insulators etc.
@ Rs. 7,000/- x 9 nos= Rs. 63,000.00
6. Supply and Erecting L.T Line with 4 Wires Condctor, Disc, Pin insulators etc @ Rs 5,000/-x 5 nos= Rs. 25,000.00
7. Supply and Erection of Stay struts Rs 4000/-x5 nos =Rs 20,000.00
8. Removing and handing over, transporting to APSEB @Rs. 15,000.00
9. Shifting of All Poles Rs. 20,000.00
10. Shifting of T ransformer Rs 5,000.00
11. Supply and Erection of AB Sw.- HG fuses Rs12,000.00
12. Earthing Works - L.C. Rs 14,000.00
- 13 Total Rs 4,28,000.00

Handwritten signature

Handwritten notes and signature:
V.K.S.
26/3/08

Dear Sir,

Estimation for 7 Wires Span

A) Xarms, Back Clamp Nut bolts 6 Nos @ 600/- = Rs 3,600.00

B) Disc Insulators 14 Nos @ 300 = 4,200.00

C) AAA 55 Conductors 45 Meter X 7X 1.2 (Main Wire + Jumper + Wastage) = 360M

360M X 200 = 12,000.00 Total Rs. 19,800/-

I have charged on almost ~~whole~~ reasonable rates.

Sir Kindly note

1 Lakh only Iron poleeee

50,000.00 + 25,000.00 Liasoning

Cement pole 25,000.00

AAA Conductor 6 Big ^{7 wire} Spans + 9 nos 4 Wire Spans, = 15 spans.

Xarms 6 x 7 + 10 x 4 = 42 + 40 = 82 @ 60 = 49,200
+ Back clamp + NB

Disc Insulators 75 Nos X 300 = 22,500/-

Two Box Poles & All Disc .X Arms added & (with 85,000/-)

63 KVA T/F Arranged & only on your request I personally completed &

Today My bill is not att ended for solong even though I had submitted major bills

Kamal Singh
I. Kamal Singh

PMF
~~Modi ventures~~ ~~Subk~~ ~~St 1C~~. getting charged.
kindly arrange advance if possible.
Kamal Singh

Kadakra & Modi Harny
Shamirpet

how much paid so far
- how much ^{your} he is asking.
- progress of work for.
Sub. Nishy

Date: 21.04.08

Note to M.D.

Sir,

Sub:- Release of payment to
Mr. Kamal Singh on account
bank for Kadakka & Modi
Housing, Shanurpet.

Kindly release of Rs. 1,00,000/-
to Mr. Kamal Singh on account
bank since his final bill not
yet approved and he needs
money for his medical
expenditure.

Kindly do the needful.

~~GMV~~
GAURAV G. MODY
DIRECTOR

~~N. S. Rao~~
& Srinivas Rao.
Sd/- P.O.

~~Copy for~~ original forwarded to
M.D's office for his kind
approval along with B/W (attached)
~~N. S. Rao~~
21/04/08

Urgent!
IMP

Wed - April 23 '08

To,

Mr. Shyam

Sub: Undulation + Modi Hsg - K Singh
Mynr

Rs 3,71,000/-

→ Original quote was
(not negotiated -)

Kamal Singh has given details
of conductors, etc - today.

→ He has submitted bill in wrong name
(Modi Properties) for Rs 4,28,000.

Paid Amt Till date - Rs 2 lacs - paid.

(Rs 50,000 + Rs 50,000) ← Rs 1 lac - Kamal Singh. - dt 12.1.08
Rs 1 lac - VKas Power Projects).
dt. (1.3.08).

Balance : Rs 2,28,000/-
as per new bill.
↓
(to be negotiated)
He is asking for Rs 2 lacs.
Release 1.25 L
only
23.4.08
Ganesh M / Srinivas



- 63 KVA Tjerna

* Normally it is 3 wires

Sailaji - make correction
 18.9.08

Circular No. 306(a) – Purchase Division

Date: 12.08.2008

Sub.: Guideline for electric power connection – rates, design, standards, etc.

This is the guideline for engineers and purchase division to determine the value of work order or contract for electrical power installation.

The following guidelines shall be broadly followed:

1. For Bungalows/apartments, assume the power requirement to be 5 KVA per unit. For common meters for large buildings, provide 20 kw CT meter and for smaller buildings, provide 10 kw normal meter. For transformer capacity add the power requirement and multiply by diversity factor (50%) and divide by power factor (0.9). Transformers are available in the capacity to 63, 100, 160, 315 and 500 kva.
2. Power carrying capacity of HT/ LT cables is given in table below:

S. No	Size in sq mm	Core	Power capacity	Current carrying capacity	HT/LT	Price
1.						

3. Approximate transformer rate are as follows:
4. Liaisoning charges for approval for APCPDCL for 1 transformer is about Rs. 50,000/- and after installation Dy.C E.E.I.G liaisoning charges for approval will be about Rs. 25,000/- per transformer.

5. HT works

S. No	Item	Approximate rate
1	Supply and erection of Box Pole <i>ht - mtrs.</i>	Rs. 14,000/-
2	Supply and erection of ABSWHG switch	Rs. 12,000/-
3	Different kind of Pole 8mtrs & 9.1 mtrs height <i>P.S.C.C. correction??</i>	Rs. 1200/- & Rs. 1800/-
4	Insulator details (1 set of 3 nos. required) poles, i.e., Rs. 300 x 3	Rs. 900/- per set
5	Termination details	Rs. 5,000/- each
6	Cable laying cost (L.S.) upto 50 mtrs	Rs. 2,000/-
7	AAA (All Aluminium) Conductor cost – 35 mtrs x 3 lines	Rs. 4,000/-

6. LT Works

S. No	Item	Approximate rate
1	Feeder box with description without MCCB (depending on transformer capacity)	Rs. 4,000, Rs. 6,000 – Rs. 8,000/-
2	Cost of various MCCB's - 100 amp (Merlin Germain or equivalent Brand) <i>200 amp</i> <i>equivalent brand</i> - 200 amp <i>400 amp</i> - 400 amp	Rs. 1,500 Rs. 3,000/- Rs. 8,000/-
3	Cost of distribution panel board with specs and without MCCB <i>(for cable length from 50mbs to 100mbs)</i>	Rs. 5,000/-
4	Meter panel board without MCCB cost per single & <i>three</i> phase meters	
5	Feeder box cost	

6	Generator distribution control board for street lighting	Rs. 10,000/-
7	Generator feeder box	Rs.4,500/-

7. Earthing cost:

S. No	Item	Approximate rate
1	Transformer earthing 3mm x 25 mm flat patti LT panel board earthing & inter connections GI pipe - 6' x 3 mm x 40 mm (L/X thick x dia) CI pipe - 8'X4"- 2 Nos (Rs 1,000/- each)	Rs. 5,000/- Rs. 5,000/- per block Rs. 1,600/- per each earthing Rs. 2,000/-
2	Material cost of GI pipe	Rs. 4,000/- each set
3	Copper plate cost and size	
4	GI pipe, CI pipe cost	
5	Coal and salt cost	
6	Earth work cost	
7	Erection cost	
8	Interconnection cost	

8. Cabling

S. No	Item	Approximate rate
1	Cabling(only labour – 20% to 25% of original cost of cable) cost per unit length for different size of cables,	Rs. _____
2	Termination cost of different cables with lux and glands – cost of 1 mtr length – 1 end transportation termination	Rs. _____
3	Meter fixing cost a) Single Phase	Rs 50/- each
	b) Three Phase	Rs 75/-each

9. Street lights

S. No	Item	Approximate rate
1	Cost of different size poles and arms – MS, Telescopic 6mtrs & 9.1 mtrs	
2	Cost of light space fixtures fixtures	
3	Erection cost for 9.1 mtr MS Pole	Rs. 1,000
4	Cost of switch box Single arm Double arm	Rs. 500/- Rs. 700/-
5	Street light control box	Rs. 10,000/- each

Soham Modi

URGENT

Thurs. Jan. 29 '09.

To,
Mr. S. Nam.

→ Kindly review
Kadukis & Modi Hsg -
Bills + Details.
balance Rs 45,000/- is due.

→ Also for PMR - 'A' Block
160 KVA Victory transformer.
can we release Rs 50,000/-
at least.
only cabling + meters works
are pending.

→ for "Block 2c" ± will give
ppt. due details tomorrow.

Gaurang M.

**KADAKIA & MODI HOUSING
SHAMEERPET SITE
VKAS POWER PROJECTS , Mr. Kamal Singh.**

Dt.20.09.08

To,
Mr. Soham Modi, M.D.,
M/s. Modi properties & Invst. Pvt. Ltd.,
MG. Road, Sec-Bad.

Sub : - LT & HT works Reestimate for final payment dt.20.09.08

S.No	Items	Original est	New neg est
1	Liasoning with APCPDCL. ✓	50,000.00	65,000.00
2	Supp & Erec HT 12mtr MS Box poles 6nos @Rs.18000/- each. <i>18000</i>	1,08,000.00	1,08,000.00
3	Supp & Erec HT P.S.C.C. 9.1mtrs poles, 11nos @Rs.3500/- each. <i>3500</i>	44,000.00	38,500.00
4	Supp & Erec H.T line with 7wiresconductor, Disc, Pin insulators etc 5nos @Rs.10,000/- each. <i>35 insulators</i>	50,000.00	50,000.00
5	Supp & Erec H.T line with 4 wiresconductor, disc, pin insulators etc 9nos @Rs.7,000/- each. <i>36 insulators</i>	63,000.00	63,000.00
6	Supp & Erec LT line with 4 wires conductor, disc, pin insulator etc 5nos @Rs.4,500/- each. <i>20 insulators</i>	25,000.00	22,500.00
7	Supp & Erec of stay sets at corner turning 5sets @Rs.3,500/-each (includes stay wire, guide insulator, Xarms)	20,000.00	17,500.00
8	Removing and handing over, transporting to APSEB.	15,000.00	12,000.00
9	Shifting of old poles. <i>150ft to 200ft.</i>	20,000.00	18,000.00
10	Shifting of transformer.	5,000.00	4,000.00
11	Supp & Erec of AB SW.+HG fuses. <i>how many nos?</i>	12,000.00	10,000.00
12	Earthing works + Interconnection Lumsum.	16,000.00	16,000.00
Total Amount Rs.		4,28,000.00	4,24,500.00

*See
Xerox
for to Shalekar
on 29.9.08*

*for Grayrang M.
+ Sreelatha*

Negotiated to final Rs 4,20,000/-

Thurs 29-10-09

Recd on
23/9/08

VKAS POWER PROJECTS

3-112/5, Fatehnagar, Hyderabad

Our Ref:: VKAS/KAMH/08/022 A

Dated :: 26/3/2008

To,

M/S Kadakia and Modi Homes

Shamirpet site; Secunderabad

Sir

Subject :: Final Bill for Line Shifting at Shamirpet site.

I am hereby submitting my present status to arrange for shifting and returning of line as per APCPDCL rules.

1. Liasoning with APCPDCL Rs.65,000.00
2. Supply and Erecting HT 12 Mtrs Box Poles @ Rs 18,000/-x 6 nos= Rs.1,08,000.00
3. Supply and Erecting HT 9.1 Mtrs Poles, @ Rs 3,500/-x 11 nos= Rs.38,500.00
4. Supply and Erecting H.T.Line with 7 Wiresconductor, Disc, Pin insulators etc.
@ Rs. 10,000/- x5 nos= Rs. 50,000.00
5. Supply and Erecting H.T.Line with 4 Wiresconductor, Disc, Pin insulators etc.
@ Rs. 7,000/- x 9 nos= Rs. 63,000.00
6. Supply and Erecting LT Line 4 Wires Condctor, Disc, Pin insulators etc @ Rs 4,500/-x 5 nos= Rs.22,500.00
7. Supply and Erection of Stay sets Rs 3,500/-x5 nos =Rs 17,500.00
8. Removing and handing over, transporting to APSEB @Rs. 12,000,00
9. Shifting of All Poles Rs, 18,000.00
10. Shifting of T transformer Rs 4,000.00
11. Supply and Erection of AB Sw.+HG fuses Rs10,000.00
12. Earthing Works + I.C. .Rs 16,000.00
- 13 Total Rs 4,24,500.00

T. Kamal Singh

Final
4,20,000/-




29-1-09

Liasoning Rs 50,000.00

Materials supplied

1. Invoice No 7074 Rs 57,460.00
2. Invoice No 7546 Rs30,690.00
3. Cement Poles Rs. 23,100.00
4. HT Mtl Bill No 132 22,984.00
5. HT Mtl Bill No 133 17,763.00
6. HT Mtl Bill No.134 23,795.00
7. HT Mtl Bill No 136 31,949.00
8. Mtl handling, Crane operations & Labour Rs 50,000.00


T. Kamal Singh

KADAKIA & MODI HOUSING 2008-09

Account Balance Statement

04 Dec, 2008

(All amounts in Rs.)

Account selection : Selected Accounts

Account	Month	Current Year (2008-2009)			Previous Year		
		Debit	Credit	Running Balance	Debit	Credit	Balance
Vkas Power Projects	Opening Balance			1,00,000.00 Dr			
	April 2008	1,25,000.00	0.00	2,25,000.00 Dr			
	October 2008	50,000.00	0.00	2,75,000.00 Dr			
	Total	1,75,000.00	0.00				
Kamal Singh On Account	Opening Balance			1,00,000.00 Dr			
	Total	0.00	0.00				

c. Jagdish
04/12/08

3.75 paid
45,000 = due 24-1-09
49,000 = due 11-12-08

Quotation

08/01/09

- ① 55 AAA Conduite (1 km) - 148k
@ 125 / Per kg
- ② 34 AAA Conduite (1 km) 94.kg
@ 125 / Per kg
- ③ 11 kv v'v' xams @ 40 / Per kg each piece - 340
- ④ 11 kv Topole @ 40 / Per kg each piece - 75
- ⑤ Bankland @ 40 / Per kg (40)
- ⑥ 11 kv Disc Insulator @ 280
- ⑦ 11 kv Pin Insulator @ 60
- ⑧ 17. 30 xams @ 40 / Per kg (225)
- ⑨ 17. Bankland @ 40 / kg (40)
- ⑩ 17. Pin Insulator @ 26 / 19
- ⑪ 17 Shackle @ 28
- ⑫ 11 kv Stay rod - @ 625
(with nut & washer)
- ⑬ 17. Stay rod @ 615
(with nut & washer)

w/ 00111

Vidya

Ind. Corp.

8-1-99

Jan - 2 '09
Kadalkat & Modli Hsg.

Sept 08

Jan '09

1) MS Box p/le - 12 mtr

150-75-RATE 34/- present rate

9 mtr.

4% VAT

chkl

Bindal Steels.

(Pril)

2) P.S.C.C. 9.1 mtr
 plus 8 mtr

suppl

Manukonda.

tel no. - K Singh,
 Sri Rao.

R. 2,600 (Laxi)

R. 2,600/-

R. 1,150/-

R. 1,200/-

12.5% VAT

SD 10%

cur 2% + 1%

Including

LL1

250 legs x 4% + 4%.

9.1 mtr 2,600 + 12.5%
 + 10% + 2% + 1%

★ 3,300/- each.

11,700/-

9m
 20-1-09

Gaurang
 Mody

Jun. 2 '09

To,
Mr. Praveen
Vidya Electricals.
R.P. Rd, Subodh.

Dear Sir,
Kindly quote for the following:-

1) H.T. line with 7 wires - conductors;
disc, pin insulators -
36 insulators.

2) H.T. line with 4 wires - conductors,
disc, pin insulators -
20 insulators.

3) Stay sets at corner turning.
incl. stay wire, guide insulators, X arms

Sprabhu

Kaiser - eng.

File in the KAM file for 29-1-8

KADAKIA & MODI HOUSING
SHAMEERPET SITE
VKAS POWER PROJECTS, Mr. Kamal Singh.

To,
Mr. Soham Modi, M.D.,
M/s. Modi properties & Invst. Pvt. Ltd.,
MG. Road, Sec-Bad.

DI.20.09.08

Sub : - LT & HT works Reestimate for final payment dt.20.09.08

S.No	Items	Original est	New neg est
1	Liasoning with APCPDCL		
2	Supp & Erec HT 12mtr MS Box poles 6nos @Rs.18000/- each.	50,000.00	65,000.00
3	Supp & Erec HT P.S.C.C. 9.1mtrs poles, 11nos @Rs.3500/- each.	1,08,000.00	1,08,000.00
4	Supp & Erec H.T line with 7wiresconductor, Disc, Pin insulators etc 5nos @Rs.10,000/- each. - 33 insulators	44,000.00	33,500.00
5	Supp & Erec H.T line with 4 wiresconductor, disc, pin insulators etc 9nos @Rs.7,000/- each. - 36 insulators	50,000.00	50,000.00
6	Supp & Erec LT line with 4 wires conductor, disc, pin insulator etc 5nos @Rs.4,500/- each. - 20 insulators	63,000.00	63,000.00
7	Supp & Erec of stay sets at corner turning 5sets @Rs.3,500/-each (includes stay wire, guide insulator, Xarms)	25,000.00	22,500.00
8	Removing and handing over, transporting to APSEB. 5 items??	20,000.00	17,500.00
9	Shifting of old poles.	15,000.00	12,000.00
10	Shifting of transformer	20,000.00	18,000.00
11	Supp & Erec of AB SW +HG fuses. (how many nos?)	5,000.00	4,000.00
12	Earthing works + Interconnection Lumsum.	12,000.00	10,000.00
		16,000.00	16,000.00
	Total Amount Rs.	4,28,000.00	4,24,500.00

150 feet
to
200 feet
in our site

damaged, centre shaft
+ bend,
replace!

for
29.9.08

checked by Subbar...
on 09.10.08

4,25,000 =

G... M.
+ Sreelatha

Disc + Pin Insulator
+
notes for Vidyalat

~~Original/Office Copy/Purchase Div. Copy~~

Date: 30.01.2009

From,
M/s. Kadakia & Modi Housing,
5-4-187/3& 4, III Floor, M.G. Road,
Secunderabad -500 003

To,
Mr. T. Kamal Singh,
M/s. VKAS Power Projects,
Fatehnagar,
Hyderabad.

WORK ORDER

Sub: Confirmation of Work Order for LT & HT works, for our project
Bloomdale at Shameerpet, Hyderabad.

Ref: a) Your Quotation dtd : 20.09.2008
b) Personal Negotiations at Head Office.

Dear Sir,

With reference to the above, we hereby award you the Work Order for the LT & HT works
as per the details mentioned below:

Sl. No.	Description of Work	Qty.	Rate Rs. Per Unit	Amount Rs.
1)	Liasoning			
a)	Liasoning with APCPDCL	LS	65,000.00	65,000.00
			Sub Total	65,000.00
2.	H.T Works: (5 spans)			
a)	Supply & Erection of HT 12mtrs MS Box poles.	6Nos.	17,250.00	1,03,500.00
b)	Supply & Erection of HT P.S.C.C. 9.1mtrs poles.	11Nos.	3,500.00	38,500.00
c)	Supply & Erection of HT line with 7 wires conductor, disc, pin insulators etc.-(35 insulators).	5Nos.	10,000.00	50,000.00
d)	Supply & Erection of HT line with 4 wires conductor, disc, pin insulators etc.(36 insulators).	9Nos.	7,000.00	63,000.00
			Sub Total	2,55,000.00
3)	L.T.Works			
a)	Supply & Erection of LT line with 4 wires conductor, pin insulators etc.-(20 insulators).	5 Nos.	4,500.00	22,500.00



b)	Supply & Erection of stay sets at corner turning (includes stay wire, guide insulator, Xarms)	5sets	3,500.00	17,500.00
c)	Removing & Handing over, transporting to APSEB	L.S	12,000.00	12,000.00
d)	Shifting of old poles	L.S	18,000.00	18,000.00
e)	Shifting of transformer 150ft to 200ft.	L.S.	4,000.00	4,000.00
f)	Supply & Erection of AB SW + HG fuses.	L.S.	10,000.00	10,000.00
			Sub Total	84,000.00
	Cables & Earthings			
a)	Earthing works + Interconnection.	L.S.	16,000.00	16,000.00
	(Rupees Four Lakhs and Twenty thousand Only/-)		Total	4,20,000.00

TERMS & CONDITIONS:

- a. Specifications : Specifications shall be as per reference 1 and 2.
- b. Payment terms : - Rs. 50,000/- advance for liasioning & Rs.1,25,000 for LT & HT works vide cheque nos.546820& 229119 dtd.08.10.08 & 25.04.08.
- 80% against supply of each item after delivery on site.
- Balance amount on completion of installation, handing over & commissioning after joint inspection at site.
- c. VAT : All taxes included.
- d. Delivery & Completion: 30 days from date of Work Order
- e. Penalty for delay : Penalty of 5% will be levied on the total W.O. value for delay beyond one week for every week of delay from the date of scheduled completion date. Penalty amount shall be deducted / adjusted against your payment.
- f. Transportation : It shall be your sole risk and responsibility to delivery the material at our site in time. Transportation cost shall be paid by you.
- g. Warranty : You shall provide a warranty of 1 year on all equipment from the date of commissioning / handing over after joint inspection against any manufacturing defects or defects in materials supplied. 1 year free servicing for maintenance, replacement cost of consumables & items provided by us shall be borne by us.
-100KVA Govt. transformer- free repairs by APSEB.

- h. Measurements : Final payment shall be made subject to measurement at site
- i. . Security : You shall be responsible for your material at our site against theft / damage. Lockable rooms shall be provided on request.
- j. Others : Above W.O. excludes
- Cables Cost
 - Civil & Earth works

Please sign a copy of this letter as confirmation of your accepting the above terms and conditions:

Thank You.

Yours sincerely,

For Soham Modi

Confirmed by: VKAS Power Projects

Signature:

Name:

Date:

**KADAKIA & MODI HOUSING
SHAMEERPET SITE
VKAS POWER PROJECTS , Mr. Kamal Singh.**

Dt.20.09.08

To,
Mr. Soham Modi, M.D.,
M/s. Modi properties & Invst. Pvt. Ltd.,
MG. Road, Sec-Bad.

Sub : - LT & HT works Reestimate for final payment dt.20.09.08

S.No	Items	Original est	New neg est
1	Liasoning with APCPDCL. <i>127250</i>	50,000.00	65,000.00
2	Supp & Erec HT 12mtr MS Box poles 6nos @Rs.18000/- each. <i>high.</i>	1,08,000.00	1,08,000.00 <i>- high.</i>
3	Supp & Erec HT P.S.C.C. 9.1mtrs poles, 11nos @Rs.3500/- each. <i>103500</i>	44,000.00	38,500.00
4	Supp & Erec H.T.line with 7wiresconductor, Disc, Pin insulators etc 5nos @Rs.10,000/- each. <i>35 insulators.</i>	50,000.00	50,000.00
5	Supp & Erec H.T.line with 4 wiresconductor, disc, pin insulators etc 9nos @Rs.7,000/- each. <i>36 insulators.</i>	63,000.00	63,000.00
6	Supp & Erec LT line with 4 wires conductor, disc, pin insulator etc 5nos @Rs.4,500/- each. <i>20 insulators.</i>	25,000.00	22,500.00
7	Supp & Erec of stay sets at corner turning 5sets @Rs.3,500/-each (includes stay wire, guide insulator, Xarms)	20,000.00	17,500.00
8	Removing and handing over, transporting to APSEB.	15,000.00	12,000.00 <i>chh.</i>
9	Shifting of old poles. <i>150ft to 200ft.</i>	20,000.00	18,000.00
10	Shifting of transformer.	5,000.00	4,000.00
11	Supp & Erec of AB SW.+HG fuses. <i>how many nos?</i>	12,000.00	10,000.00
12	Earthing works + Interconnection Lumsum.	16,000.00	16,000.00
Total Amount Rs.		4,28,000.00	4,24,500.00

*See
Xerox
to Shalehan
on 29.9.08*

*from
Gayrang M.
+ Sreelatha*

Negotiated to final Rs 4,20,000/-

Thurs 29-10-09

Recd on
23/9/08

VKAS POWER PROJECTS

3-112/5, Fatehnagar, Hyderabad

Our Ref:: VKAS/KAMH/08/022 A

Dated :: 26/3/2008

To,

M/S Kadakia and Modi Homes

Shamirpet site; Secunderabad

Sir

Subject :: Final Bill for Line Shifting at Shamirpet site,

I am hereby submitting my present status to arrange for shifting and returning of line as per APCPDCL rules.

1. Liasoning with APCPDCL Rs.65,000.00

2. Supply and Erecting HT 12 Mtrs Box Poles @ Rs 18,000/-x 6 nos= Rs.1,08,000.00

3. Supply and Erecting HT 9.1 Mtrs Poles, @ Rs 3,500/-x 11 nos= Rs.38,500.00

4. Supply and Erecting H.T.Line with 7 Wiresconductor, Disc, Pin insulators etc.

@ Rs. 10,000/- x5 nos= Rs. 50,000.00

5. Supply and Erecting H.T.Line with 4 Wiresconductor, Disc, Pin insulators etc.

@ Rs. 7,000/- x 9 nos= Rs. 63,000.00

6. Supply and Erecting LT Line 4 Wires Condctor, Disc, Pin insulators etc @ Rs 4,500/-x 5 nos= Rs.22,500.00

7. Supply and Erection of Stay sets Rs 3,500/-x5 nos =Rs 17,500.00

8. Removing and handing over, transporting to APSEB @Rs. 12,000,00

9. Shifting of All Poles Rs, 18,000.00

10. Shifting of T ransformer Rs 4,000.00

11. Supply and Erection of AB Sw.+HG fuses Rs10,000.00

12. Earthing Works + I.C .Rs 16,000.00

13 Total Rs 4,24,500.00

T. Kamal Singh

Final.
4,20,000/-




29-1-09

Handwritten notes and signatures at the bottom right.

Liasoning Rs 50,000.00

Materials supplied

1. Invoice No 7074 Rs 57,460.00
2. Invoice No 7546 Rs30,690.00
3. Cement Poles Rs. 23,100.00
4. HT Mtl Bill No 132 22,984.00
5. HT Mtl Bill No 133 17,763.00
6. HT Mtl Bill No.134 23,795.00
7. HT Mtl Bill No 136 31,949.00
8. Mtl handling, Crane operations & Labour Rs 50,000.00


T. Kamal Singh

KADAKIA & MODI HOUSING 2008-09
Account Balance Statement

04 Dec, 2008

Account selection : Selected Accounts

(All amounts in Rs.)

Account	Month	Current Year (2008-2009)			Previous Year		
		Debit	Credit	Running Balance	Debit	Credit	Balance
Vkas Power Projects	Opening Balance			1,00,000.00 Dr			
	April 2008	1,25,000.00	0.00	2,25,000.00 Dr			
	October 2008	50,000.00	0.00	2,75,000.00 Dr			
	Total	1,75,000.00	0.00				
Kamal Singh On Account	Opening Balance			1,00,000.00 Dr			
	Total	0.00	0.00				

a. Jagdish
04/12/08

3.75 paid
45,000 = due 24-1-09
24-1-09
49,000 = due
4-12-08

CASH MEMO

Subject to Secunderabad Jurisdiction

Phone: 66382652

23468144



GOTAM POWERLINE

Shop No. 4, White House, 5-2-219, Hyderbasti.
R. P. Road, Secunderabad - 500 003.

LT & HT

Dealers

LT & HT

Overhead Line &
Transmission Materials

M/s. Kadakia & Modi H. In. esAddress Shamir pet -Ph TIN No. To T DealerNo. **132**Date: 29/1/08.

Sl. No.	DESCRIPTION	Qty.	Unit Price	Goods Value (Rs.)	VAT Rate%	Amount of VAT (Rs.)	Total Amount (Rs.)
1.	Channel Cross Arm	18NO	320/-	5760/-			
2.	'V' Cross Arm	14NO	425/-	5950/-			
3.	Clamp	576p	40/-	2280/-			
4.	11kv Disc Hardware	64NO	50/-	3200/-			
5.	11kv Pin hardware	48NO	27/-	1296/-			
6.	Stay set	4 set	215/-	860/-			
7.	Stay wire	197kg	55/-	1084/-			
				20430/-	12.5%	2554.2	22984.2
						TOTAL	22984.2

Goods once sold will not be taken back.

TIN : 28780116342

For GOTAM POWERLINE

photo copy of bill
to be submitted to
the concerned
authority
for confirmation
of bill
29/1/08
12/01/08



GOIAM POWERLINE

Shop No. 4, White House, 5-2-219, Hyderbasti,
R. P. Road, Secunderabad - 500 003.

Overhead Line & Transmission Materials

M/s. Kadakia & Modi Homes

Address Shamirpet

Ph

TIN No

TOT Dealer

No.

133

Date : 29/4/08.

[illegible]

Goods once sold will not be taken back.

TIN: 28780116342

For GOTAM POWERLINE

MANCHUKONDA PRAKASHAM & CO

Manchukonda House, 6-3-347/12/A/12/3,
Dwarakapuri Colony, Punjagutta Hyderabad -500 082
Ph :44507070, 66611322, Fax 23352543

RECEIPT

NO: 1412

DATE: 20/02/2008

Recieved with thanks from M/S: KADOKIYA & MOTI HOMES

towards: BEING 9.1 MTRS-11 POLES SHAMEERPET @2100/-

Rupees in words: Twenty Three Thousand One Hundred Only

by cash / cheque / D.D. No CASH

Date 20.02.08

Bank CASH

For MANCHUKONDA PRAKASHAM & CO



Authorised signatory

RS. 23,100.00



Cell : 93462 51637
Cell : 98850 80067
98850 80067

SREE LAXMI ELECTRICAL WORKS

ELECTRICAL ENGINEERS & CONTRACTORS

Spl. Meter Panel Boards, Internal Wiring, Transformer Erection
HT & LT Cable Works

8-4-325/B, Prem Nagar, Erragadda, Hyderabad - 500 018.

Ref :

Date : _____
Date : _____

Kadavla & Modi Homes Pvt Ltd.
Shamirpet.

1. L.T. Channel x Arm	- 10 Nos @ 320/-	3200.00
2. V x Arm	- 10 Nos @ 425/-	4250.00
3. Clamps	25 Nos @ 40/-	1000.00
4. Stay sets	4 Nos @ 220/-	880.00
5. Stay wire	24 kg @ 60/-	1440.00

10,770.00

Tax 12.5%

1221.50

11,991.50

[Signature]

IN No. 28462778356

TAX INVOICE
 Subject to Secunderabad Jurisdiction
CASH / CREDIT BILL

PN: 21543420
 Fax : 27542374
 Cell : 9246523122

LSC STEELS PRIVATE LIMITED

FORMERLY LAKHANI STEEL CORPORATION

DEALERS IN : IRON & STEEL



Sales Depot : Plot No. 12
 D.No. 11-6-29/B,
 Survey No. 712 (part),
 Sri Venkateshwara Co-Op.
 Indl. Estate, Balanagar, Hyderabad.
 Ph. No.: 66388420, 66388421

Head office :
 # 5-2-196/1, Near Ravi Weigh Bridge,
 Distillery Road, Secunderabad-3. (A.P.)
 E-mail : lakhanisteelco@yahoo.co.in

SALES DEPOT : Plot No. 47
 Survey No. 79,
 IDA Phase IV Jeedimetla,
 Gajularamaram Village,
 Qutubullapur Mandal, Dist. R.R.

Kaakia & Modi Homes
 Shameerpet
 Hyderabad. CASH

Party Tin No.

Invoice No. 7546 Date 29-Feb-2008

D Challan No. Date

Order No. Date

Lorry No. AF 28T 9710

DESCRIPTION	QUANTITY	RATE	AMOUNT	
			Rs.	Ps.
Ms Section Beam 150 x 75	755 kgs	39 000 /	29,445.000	
			45 000 /	
			20 000 /	
			1,180.000	
		TOTAL	30,690.000	

Rs. Thirty Thousand Six Hundred Ninety Only

For LSC STEELS PRIVATE LIMITED

Goods once sold will not be taken back.

We are not responsible for any damage / Shortage after the goods have left our godown.

Interest @ 36% P.A. Will be charged if not paid within Due days from date of delivery or as agreed in purchase order.

Received the above in good condition

AUTHORISED SIGNATORY

Customer's Signature

CREDIT Payment Due to

Party in No

7074

There are 2.4 m/

L. Chaitin.

1925

Order No.

Date _____

Harry Mc

AF 100 2213

DESCRIPTION	QUANTITY	RATE	AMOUNT Rs. P.s
Ms Section Beam 150 x 75	1,490 kgs	37 000	55,13
Handwritten Weight Val @4%			80 000 40 000 2,21 00
	1,490 kgs	TOTAL	57,460 00

Rs. Fifty Seven Thousand Four Hundred Sixty Only

AUTHORISED SIGNATORY

20 Mar, 200

(All amounts in Rs.

L. 1.00 lare but has been
forwarded to Alan on
31/31/07

WORK ORDER

WO No. B 1163

Original / Office Copy / Purchase Div. Copy

WO Date 30-Jan-09

From: Kadakia & Modi Housing
5-4-187/3&4, III floor, M G Road, Secunderabad, 500003

Quote No Nil

To: Vkas Power Projects
Fathenagar, Hyderabad.

Quote Date 20-Sep-08

Contact Person Mr. K. Singh

Work Order for Supply

of the following:

S No	Item	Oter Spec	Quant.	Rate	Disco- unt %	VAT	Amount in Rs.
1	1945:Electrical-LT Works- in Lumpsum		1	50000	0	0	50,000
2	2802:Electrical-HT Works- in Lumpsum		1	255000	0	0	255,000

Terms Conditions:

Total Work Order Value in Rs. 305,000

Specifications / Brand As per the quote dtd.20.09.08.& detailed Excel W.O.**Payment Terms** As per attached W.O. excel sheet.**Tax** All taxes included.**Delivery Date** As per attached W.O. excel sheet.**Completion by** Work Already completed in Oct.2008.**Delivery Location** Bloomdale

Phone: 98664-73845

Shameerpet, Sy.No.1139, Opp.Orange bowl restaurant, via Kawkur, Hakimpet, Sec-Bad.

Penalty For Delay As per attached W.O. excel sheet.**Transport Cost** Included in the above price.**Warranty** As per warranty period attached in W.O. excel sheet.**Measurement** Final payment as per actual measurements on site.**Security** You shall be responsible for your material at our site against theft or damage. Lockable rooms shall be provided on request.**Advance Paid** Rs.50,000 vide chq.no.546820 dtd.08.10.08 of HDFC bank.**Other Terms** We reserve the right to reject items not conforming to qlty & specs. Above order for site Electrical LT & HT works purpose. (Req.No.20882)

For Kadakia & Modi Housing

Accepted the above Terms and Conditions

For Vkas Power Projects

Authorised Signatory

Name:

Name:

Date:

Suppliers bills have been
forwarded to Accounts for
their r/o.
17.8.09
17/02/09

KADAKIA & MODI HOUSING 2008-09
Account Balance Statement

20 Mar, 2009

Account selection : Selected Accounts

(All amounts in Rs.)

Account	Month	Current Year (2008-2009)			Previous Year		
		Debit	Credit	Running Balance	Debit	Credit	Balance
Vkas Power Projects	Opening Balance			1,00,000.00 Dr			
	April 2008	1,25,000.00	0.00	2,25,000.00 Dr			
	October 2008	50,000.00	0.00	2,75,000.00 Dr			
	February 2009	25,000.00	2,62,646.00	37,354.00 Dr			
	Total	2,00,000.00	2,62,646.00	<u>37,354.00</u>			

*Rs. 37,354/-
 Bill forwarded to
 A/c on 31/3/09*

Recd on
23/9/08

VKAS POWER PROJECTS

3-112/5, Fatehnagar, Hyderabad

Our Ref.: VKAS/KAMH/08/022 A

Dated :: 26/3/2008

To,

M/S Kadakia and Modi Homes

Shamirpet site; Secunderabad

Sir


Subject :: Final Bill for Line Shifting at Shamirpet site,

I am hereby submitting my present status to arrange for shifting and returning of line as per APCPDCL rules.

1. Liasoning with APCPDCL Rs.65,000.00
2. Supply and Erecting HT 12 Mtrs Box Poles @ Rs 18,000/-x 6 nos= Rs.1,08,000.00
3. Supply and Erecting HT 9.1 Mtrs Poles, @ Rs 3,500/-x 11 nos= Rs.38,500.00
4. Supply and Erecting H.T.Line with 7 Wiresconductor, Disc, Pin insulators etc.
@ Rs. 10,000/- x5 nos= Rs. 50,000.00
5. Supply and Erecting H.T.Line with 4 Wiresconductor, Disc, Pin insulators etc.
@ Rs. 7,000/- x 9 nos= Rs. 63,000.00
6. Supply and Erecting LT Line 4 Wires Conductor, Disc, Pin insulators etc @ Rs 4,500/-x 5 nos= Rs.22,500.00
7. Supply and Erection of Stay sets Rs 3,500/-x5 nos =Rs 17,500.00
8. Removing and handing over, transporting to APSEB @Rs. 12,000.00
9. Shifting of All Poles Rs, 18,000.00
10. Shifting of T ransformer Rs 4,000.00
11. Supply and Erection of AB Sw.+HG fuses Rs10,000.00
12. Earthing Works + I.C .Rs 16,000.00
- 13 Total Rs 4,24,500.00

T. Kamal Singh

Final.
4,20,000/-



29-1-09

23-9-08

Liasoning Rs 50,000.00

Materials supplied

1. Invoice No 7074 Rs 57,460.00
2. Invoice No 7546 Rs30,690.00
3. Cement Poles Rs. 23,100.00
4. HT Mtl Bill No 132 22,984.00
5. HT Mtl Bill No 133 17,763.00
6. HT Mtl Bill No.134 23,795.00
- 7.HT Mtl Bill No 136 31,949.00
8. Mtl handling, Crane operations & Labour Rs 50,000.00


T.Kamal Singh

KADAKIA & MODI HOUSING 2008-09

Account Balance Statement

04 Dec, 2008

Account selection : Selected Accounts

(All amounts in Rs.)

Account	Month	Current Year (2008-2009)			Previous Year		
		Debit	Credit	Running Balance	Debit	Credit	Balance
Vkas Power Projects	Opening Balance			1,00,000.00 Dr			
	April 2008	1,25,000.00	0.00	2,25,000.00 Dr			
	October 2008	50,000.00	0.00	2,75,000.00 Dr			
	Total	1,75,000.00	0.00				
Kamal Singh On Account	Opening Balance			1,00,000.00 Dr			
	Total	0.00	0.00				

c. Jagdish
04/12/08

3,70,000
3.75 paid
45,000 = due
for 24-1-09
49,000 = due!
for 4-12-08

To,
Mr. Soham Modi, M.D.,
M/s. Modi properties & Invst. Pvt. Ltd.,
MG. Road, Sec-Bad.

Sub ; - LT & HT works Reestimate for final payment dt.20.09.08

high.
2 high.
1,03,500
100

the
3,70,000/-
bills.
less 50,000 -
bills
3,20,000 bills

URGENT

Thurs- Jan. 29 '09.

To,
Mr. Soham.

→ Kindly review
Kadukia & Modi Hsg -
Bills + Details.
balance Rs 45,000/- is due. ~~pay~~!

→ Also for PMR - 'A' Block
✓ for 160 KVA Victory transformer.
can we release Rs 50,000/-
at least.
only cabling + meters works
are pending.

→ for "Block 2c" ± will give
ppt. due details tomorrow.

Gaurang M.