

T.O.
A.P.D.

Approved RMC rates									
Date:		29/01/2021							
Valid From:		1/2/2021				Prepared by:		Minish Parikh	
For Other sites						To:		28/02/2021	
S No	Item	3 months old rate	Last month rate	Applicable rate	Units for payment	Supplier Name	Pay GST rates extra?	GST Rate in %	Rates valid upto
1	RMC - 10	3,100.00	3,000.00	3,000.00	Cub.mtr	SL Infra	Included	18%	28/2/2021
2	RMC - 10	3,100.00	3,000.00	3,000.00	Cub.mtr	Cemex Infra	Included	18%	28/2/2021
3	RMC - 10	3,100.00	3,000.00	3,000.00	Cub.mtr	Hi-Tech	Included	18%	28/2/2021
4	RMC - 15	3,200.00	3,200.00	3,200.00	Cub.mtr	SL Infra	Included	18%	28/2/2021
5	RMC - 15	3,200.00	3,200.00	3,200.00	Cub.mtr	Cemex Infra	Included	18%	28/2/2021
6	RMC - 15	3,200.00	3,200.00	3,200.00	Cub.mtr	Hi-Tech	Included	18%	28/2/2021
7	RMC - 20	3,500.00	3,500.00	3,500.00	Cub.mtr	SL Infra	Included	18%	28/2/2021
8	RMC - 20	3,500.00	3,500.00	3,500.00	Cub.mtr	Cemex Infra	Included	18%	28/2/2021
9	RMC - 20	3,500.00	3,500.00	3,500.00	Cub.mtr	Hi-Tech	Included	18%	28/2/2021
10	RMC - 25	3,600.00	3,600.00	3,600.00	Cub.mtr	SL Infra	Included	18%	28/2/2021
11	RMC - 25	3,600.00	3,600.00	3,600.00	Cub.mtr	Cemex Infra	Included	18%	28/2/2021
12	RMC - 25	3,600.00	3,600.00	3,600.00	Cub.mtr	Hi-Tech	Included	18%	28/2/2021
13	RMC - 30	3,800.00	3,800.00	3,800.00	Cub.mtr	SL Infra	Included	18%	28/2/2021
14	RMC - 30	3,800.00	3,800.00	3,800.00	Cub.mtr	Cemex Infra	Included	18%	28/2/2021
15	RMC - 30	3,800.00	3,800.00	3,800.00	Cub.mtr	Hi-Tech	Included	18%	28/2/2021
For Turkapally Site - GVRC									
S No	Item	3 months old rate	Last month rate	Applicable rate	Units for payment	Supplier Name	Pay GST rates extra?	GST Rate in %	Rates valid upto
1	RMC - 10	3,100.00	3,000.00	3,000.00	Cub.mtr	SL RMC Plant	Included	18%	28/2/2021
2	RMC - 15	3,200.00	3,200.00	3,200.00	Cub.mtr	SL RMC Plant	Included	18%	28/2/2021
3	RMC - 20	3,500.00	3,500.00	3,500.00	Cub.mtr	SL RMC Plant	Included	18%	28/2/2021
4	RMC - 25	3,600.00	3,600.00	3,600.00	Cub.mtr	SL RMC Plant	Included	18%	28/2/2021
5	RMC - 30	3,800.00	3,800.00	3,800.00	Cub.mtr	SL RMC Plant	Included	18%	28/2/2021
Notes:									
1	Weighment of all RMC vehicle before & after pouring is a must.								
2	Project Managers and Engineers must strictly order from the above suppliers only.								
3	PO must be issued before pouring.								
4	In case of non-availability or increase/decrease in rate advance permission is required from purchase in writing for ordering at higher/lower rates or from another supplier.								
5	Batch report, weighment slips, test reports to be maintained at site. only send 'Pour Report' to purchase as given in internal memo.								
APPROVED BY 21 FEB 2021									

APPROVED BY
01 FEB 2021
SOHAM MODI
MANAGING DIRECTOR

T.O. M. Parikh
29/1/21

28/1/21

Supplier Details				
Date:	29/01/2021		Prepared by:	Minish
S No	Supplier Name	Company Name	Contact No	GSTIN No.
1	Veena Reddy	SL INFRA	9666001669	36ABWFS8556J1Z3
2	Mr. Shyam	CEMEX INFRA	7288823999	36AANFC3197R1ZJ
3	Mr. Narender Goud	HI-TECH INFRA	9160191602	36AALFH6114K1Z7
4	Mr. Hanmadlu	NCL Industris LTD	9948082200	36AAACN7002L1ZJ
5	Mr. Venkatesh	SL RMC Plant	7207255678	
Note:				
1	Project Managers are free to suggest additional suppliers.			
2	They may send details of such suppliers with rates by email to purchase.			
3	Orders can be given only after approval of supplier.			

T.D. M. P. S. S.
29/1/21.

P. S. S. S.
25/1