



తెలంగాణ తెలంగాణ TELANGANA

S.No. 8487 Date: 01-08-2015

Sold to: MAHENDAR

S/o MALLESH

For Whom: SRI VENKATARAMANA CONSTRUCTIONS.

C. Satish Kumar
A 546461
SATISH KUMAR

LICENSED STAMP VENDOR
LIC No.16-05-059/2012,
R.No.16-05-029/2015
Plot No.227, Opp.Back Gate
of City Civil Court,
West Marredpally, Sec'bad.
Mobile: 9849355156

AGREEMENT OF SALE

This Agreement of Sale is made and executed on this the 06th day of August 2015 at Secunderabad by and between:

1. Sri Venkataramana Constructions, a registered partnership firm having its office at 2-3-35, Sri Sai Residency, Amberpet, Hyderabad, represented by its partner Mr. A Ram Reddy, S/o. Shri A. Malla Reddy, Aged 58 years, Occupation: Business, R/o. 2-3-35, Sri Sai Residency, Amberpet, Hyderabad – 500 013.
2. Mr. A Ram Reddy, S/o. Mr. A. Malla Reddy, Aged 58 years, Occupation: Business, R/o. 2-3-35, Sri Sai Residency, Amberpet, Hyderabad – 500 013.
3. Mr. A. Vikram Reddy, S/o. Mr. A. Ram Reddy, aged 26 years, Occupation: Business, R/o. 2-3-35, Sri Sai Residency, Amberpet, Hyderabad – 500 013 (represented by his General Power of Attorney Holder Mr. A. Ram Reddy vide registered GPA bearing document no. 2029/2015 dated 16.05.2015 registered at SRO Vallabhnagar, R.R. District)
4. Mrs. A. Aruna Reddy, w/o. Mr. A. Ram Reddy, aged 51 years, Occupation: Business, R/o. 2-3-35, Sri Sai Residency, Amberpet, Hyderabad – 500 013 (represented by his General Power of Attorney Holder Mr. A. Ram Reddy vide registered GPA bearing document no. 2055/2015 dated 16.05.2015 registered at SRO Vallabhnagar, R.R. District)

For Sri Venkataramana Constructions, Mr. A. Ram Reddy,
Mr. A. Vikram Reddy & Mrs. A Aruna Reddy

A. Ram Reddy
Authorized Signatory

I. R. Lakshmi Prasanna

I. R. Lakshmi Prasanna

hereinafter jointly referred to as the 'Vendor' and severally as Vendor No. 1, Vendor no. 2, Vendor No. 3 and Vendor No. 4 respectively.

AND

1. M/s. Modi Properties & Investment Private Limited, a Company duly incorporated under the Companies Act, 1956 having its registered office at 5-4-187/3&4, II Floor, Soham Mansion, M.G. Road, Secunderabad – 500 00, represented by its Managing Director, Mr. Soham Modi, S/o. Shri Satish Modi, aged about 45 years, Occupation Business.
2. M/s. Greenwood Lakeside Hyderabad LLP, a registered LLP having its registered office at 5-4-187/3&4, II Floor, Soham Mansion, M.G. Road, Secunderabad – 500 003 and represented by its authorised representative and designated partner Mr. Soham Modi, S/o. Shri Satish Modi, aged about 45 years, Occupation Business.

hereinafter jointly referred to as the "Manager".

In favour of


1. Mrs. R. Lakshmi Prasanna , wife of Col Uttakalla Sundaram aged about 51 years and
2. Col Uttakalla Sundaram, son of Mr. U. Prakasam aged about 46 years , residing at Flat no:003, Subhodaya Apartments, Officers Colony, R.K.Puram, Secunderabad-500056, hereinafter referred to as the 'Vendee'


The term Vendor, Manager and Vendee shall mean and include its successors in interest, administrators, executors, nominees, assignees, heirs, legal representatives, etc.

WHEREAS:

- A) Smt. Pochamma, w/o. Late Mallaiah along with her 5 sons namely B M Mutyalu, B M Bikshapati, B M Illappa, B M Venkatesh, B M Mallesh were owners of Ac. 1-31 gts., in Sy. nos. 3, 4 & 7 of Mahadevpur Village, Malkajgiri Mandal, R.R. District. Late B Sattaiah was the owner of the balance Ac. 1-31 gts., in Sy. nos. 3, 4 & 7 of Mahadevpur Village, Malkajgiri Mandal, R.R. District. Patta passbooks and title books were issued in their favour as per details given in Annexure A – S No. 1 to 7. B. Mallaiah was survived by his wife B M Sujata. B Sattaiah was survived by his wife, 3 sons and 3 daughters. These owners have sold their respective shares in Sy. Nos. 3, 4 & 7 of Mahadevpur Village to B Jogi Reddy, A Ram Reddy, A Suryavardhan Reddy, B Sridhar Reddy, Vikram Reddy and Janapriya Properties Pvt. Ltd., by registered sale deeds / GPAs as per details given in Annexure B – S no. 1, 2, 3. A Suryavardhan Reddy in turn sold his share to Janapriya Engineers Syndicate Pvt. Ltd., by registered sale deed as per details given in Annexure B – S no. 4.
- B) Samala Sanjiv Reddy, Samala Nagender Reddy and Samala Jaihind Reddy were the owners of Sy nos. 5 & 33 of Mahadevpur Village, Malkajgiri Mandal, R.R. District admeasuring Ac. 5-14 gts. Patta passbooks and title books were issued in their favour as per details given in Annexure A – S No. 8 to 10. Out of the said land they sold Ac. 5-00 gts., to A Jaipal Reddy, B Manorama, D Laxmi, S Narsi Reddy, V Penta Reddy, A Ram Reddy, V Sarita Reddy by registered sale deeds / GPAs as per details given in Annexure B – S no. 5, 6, 7. S Narsi Reddy sold his share to Praveen Kumar Adepu and others who in turn have sold the same to M/s. Janapriya Engineers Syndicate Pvt. Ltd., by registered sale deeds / GPAs as per details given in Annexure B – S no. 8 to 12. A Jaipal Reddy, D Laxmi and V Penta Reddy in turn sold their share to Janapriya Engineers Syndicate Pvt. Ltd., C Vijaya Laxmi, B N Reddy and A Aruna Reddy by registered sale deeds as per details given in Annexure B – S nos. 13 to 16.


For Sri Venkataramana Constructions, Mr. A. Ram Reddy,
Mr. A. Vikram Reddy & Mrs. A Aruna Reddy


Authorised Signatory

1. R. Lakshmi prasanna
2. 

- C) Samala Janardhan Reddy and Tota Susheelamma were the owners of sy no. 6 of Mahadevpur Village, Malkajgiri Mandal, R.R. District admeasuring Ac. 0-26 gts. Patta passbooks and title books were issued in their favour as per details given in Annexure A – S No. 11 & 12. They have sold the said land to B Manorama and S Narsi Reddy by registered sale deeds / GPAs as per details given in Annexure B – S no. 17. S Narsi Reddy in turn sold his share of land to Praveen Kumar Adapu and others, who in turn have sold the same to M/s. Janapriya Engineers Syndicate Pvt. Ltd., by registered sale deeds / GPAs as per details given in Annexure B – S no. 18 & 19.
- D) Bandaru Ramulu and Bandaru Mallesh were the owners of sy no. 8 of Mahadevpur Village, Malkajgiri Mandal, R.R. District admeasuring Ac. 1-06 gts. Patta passbooks and title books were issued in their favour as per details given in Annexure A – S No. 13 & 14. They have sold the said land to B N Reddy, G Ranga Reddy, A Jaipal Reddy, V Penta Reddy, A Ram Reddy, B Bal Reddy, D Laxmi, by registered sale deeds / GPAs as per details given in Annexure B – S no. 20 & 21. A Jaipal Reddy, D Laxmi, V Penta Reddy and G Ranga Reddy in turn sold his share of land to M/s. Janapriya Engineers Syndicate Pvt. Ltd., C Vijaya Laxmi, B N Reddy, A Aruna Reddy by registered sale deeds / GPAs as per details given in Annexure B – S no. 22 to 26.
- E) Kankuntla Mallaiah was the original owner of Ac. 6-36 gts., in sy nos. sy no. 1E (Ac. 1-15 gts.), 3B (Ac. 2-13 gts.) & 4 (Ac. 3-09 gts.) of Kowkur Village, Malkajgiri Mandal, R.R. District. He was survived by 5 sons namely K Laxma Reddy, K Narsimha Reddy, K Anji Reddy, K Satti Reddy and K Malla Reddy. K Ranga Reddy, S/o. K Anji Reddy sold the portion of land falling to his share to Samala Vijaya Laxmi by registered sale deed as per details given in Annexure B – S no. 27. K Laxma Reddy was survived by his daughters Hamsamma and others. K Narsimha Reddy was survived by his son K Krishna Reddy. Balance portion of late K Anji Reddy's land devolved to his son K Dharma Reddy. Patta passbooks and title books were issued in their favour as per details given in Annexure A – S No. 15 to 20. They have in turn sold the said land along with other family members to B N Reddy, A Ram Reddy, B Sridhar Reddy, N Nanda Nandan Reddy and Sri Venkataramana Constructions by registered sale deeds / GPAs as per details given in Annexure B – S no. 28 to 34.
- F) K Balamani, B Narsamma, B Kistaiah and Samala Raji Reddy were the owners of Ac. 4-23 gts., in sy nos. 5, 6 & 7 of Kowkur Village, Malkajgiri Mandal, R.R. District. Patta passbooks and title books were issued in their favour as per details given in Annexure A – S No. 21 to 24. B Narsamma, B Kistaiah sold their share of land to Samala Laxma Reddy, Samala Sumitra and Samala Satti Reddy, who in turn sold the land along with K Balamani and Samala Raji Reddy to B N Reddy, A Aruna Reddy and B Sridhar Reddy by registered sale deeds / GPAs as per details given in Annexure B – S no. 35 to 38.
- G) Accordingly, Janapriya Engineers Syndicate Pvt. Ltd., Janapriya Properties Pvt. Ltd., B N Reddy, C Vijaya Laxmi, V Sarita Reddy, B Jogi Reddy, B Sridhar Reddy, B Manorama, B Bal Reddy, A Ram Reddy, A Vikram Reddy, A Aruna Reddy, M/s. Sri Venkataramana Constructions and N Nanda Nandan Reddy (hereinafter referred to as Co-purchasers) became the absolute owners of Ac. 21-33 gts., forming a part of survey nos. 3, 4, 5, 6, 7, 8, 33 of Mahadevpur Village survey nos. 1, 3, 4, 5, 6, 7 of Kowkur Village, Malkajgiri Mandal, R.R. District.

For Sri Venkataramana Constructions, Mr. A. Ram Reddy,
Mr. A. Vikram Reddy & Mrs. A Aruna Reddy


Authorised Signatory

1. R. Lakshmi prasanna



- H) The revenue department has vide its proceedings given below mutated the major portion of the said land in favour of the Co-purchasers as per details given below:

S. No.	Authority MRO/RDO	Order No.	Order date
1	MRO Malkajgiri	B/1794/2004	19-10-2004
2	MRO Malkajgiri	B/1664/2003	08-07-2004
3	MRO Malkajgiri	B/1201/2005	03-07-2005
4	RDO, Hyderabad	A4/1614/1960	01-06-1960
5	MRO Malkajgiri	B/1144/2006	29-07-2006
6	MRO Malkajgiri	B/116672003	08-07-2004
7	MRO Malkajgiri	B/223/2005	23-04-2005

- I) The Co-purchasers herein purchased about Ac. 21-33 gts. However, on ground the actual land available for development was only about Ac. 21.32 and permit for development for it was obtained for the said extent.
- J) The land admeasuring about Ac. 21.32 forming a part of survey nos. 3, 4, 5, 6, 7, 8, 33 of Mahadevpur Village, survey nos. 1, 3, 4, 5, 6, 7 of Kowkur Village, Malkajgiri Mandal, R.R. District (hereinafter referred to as Schedule Land) is being developed as a residential colony consisting of about 343 villas, 70 EWS/ LIG units along with infrastructure and amenities like roads, electric power supply, water supply, clubhouse, parks, etc.
- K) For development of the Schedule Land permit for building construction/layout was obtained from GHMC vide permit no. 24873/HO/NZ/CIR-17/2013 in file no. 40972/28/06/2011 dated 13.06.2013. The total saleable area as per the permit for building construction / layout is about 58,620 sq yds, (of which 54,203 sq yds is plot coverage, 1,496 sq yds is for amenities, 1,590 sq yds is for EWS/LIG housing and 1,331 sq yds is towards public utilities), after leaving land for roads, parks, etc.
- L) The Scheduled Land which was owned by the Co-purchasers herein and is being developed by M/s. Sri Venkataramana Constructions (Vendor no. 1 herein).
- M) The Co-purchasers herein had reached into an understanding amongst themselves for division of the total saleable area admeasuring about 58,620 sq yds amongst themselves to enable each party or group of parties to become owners of identifiable plots or parcels of land. Each party shall be at liberty to deal with its share of plots / land, however subject to it being developed in a uniform manner as proposed in the permit for construction / layout. The houses / flats / villas built on the Scheduled Land will have similar designs, look, elevation, colour, etc.
- N) After such an allotment of plots or parcels of land to the respective Co-purchasers, Janapriya Engineers Syndicate Pvt. Ltd., Janapriya Properties Pvt. Ltd., B. N. Reddy, C. Vijaya Laxmi, V. Sarita Reddy, B. Jogi Reddy, B. Sridhar Reddy, B. Manorama and B. Bal Reddy, sold their share of plots / parcels of land in the Scheduled Land to M/s. Sri Venkataramana Constructions by registered sale deeds / GPAs as per details given in Annexure B – S no. 39 to 61 (62 to 81). Further, N. Nanda Nandan Reddy has agreed to convey / sell his share of plots to Vendor no. 1 herein or to intending purchasers identified by Vendor no.1 herein and N. Nanda Nandan Reddy has agreed to execute the conveyance deeds for the same shortly. Accordingly, the Vendors herein became absolute owners of all the plots and parcels of land for which permit for construction / layout was obtained on the Scheduled Land. The details of allotment of plots and parcels of land, amongst the Vendors is given in Annexure – C herein.

For Sri Venkataramana Constructions, Mr. A. Ram Reddy,
Mr. A. Vikram Reddy & Mrs. A Aruna Reddy


Authorised Signatory

I. R. Lakshmi prasanna



- X) At the request of the Vendor and the Vendee the Manager has joined in executing this agreement of sale in favour of the Vendee to facilitate the proposed sale of the villas by the Vendor to the Vendee.
- Y) The Vendee is desirous of purchasing a plot of land together with a villa to be constructed thereon as detailed below in the project, Villa Orchids and the Vendor is desirous of selling the same.

Plot No.	Extent of land	Type of Villa	Total Built-up Area
73	200 Sq. yds.	deluxe	1940 sft

- Z) The Vendee has made a provisional booking vide booking form no. 2013 dated 17.06.2015 for the above referred villa and has paid a booking amount of Rs. 25,000/- to the Vendor.
- AA) The parties hereto after discussions and negotiations have agreed to certain terms and conditions of sale and are desirous of recording the same into writing.

NOW THEREFORE THIS AGREEMENT OF SALE WITNESSETH AS FOLLOWS:

1. That in pursuance of this agreement of sale the Vendor agrees to transfer or caused to be transferred in favour of the Vendee and the Vendee hereby agrees to purchase from the Vendor plot of land admeasuring about 200 sq. yds. bearing plot no. 73 at Villa Orchids forming a part of land in survey nos. 3, 4, 5, 6, 7, 8, 33 of Mahadevpur Village survey nos. 1, 3, 4, 5, 6, 7 of Kowkur Village, Malkajgiri Mandal, R.R. District, together with a deluxe villa to be constructed/already constructed/under construction thereon as per the specifications and other terms and conditions contained herein and which is more-fully described in the schedule given under and in the plan annexed hereto (the said plot of land and the villa to be constructed is herein after referred to as the Scheduled Property) for a total consideration of Rs. 62,68,000/- (Rupees Sixty Two Lakhs Sixty Eight Thousand Only). The breakup of the total consideration is as under:


Sl. No.	Description	Amount
A.	Towards sale of land	Rs. 25,07,200/-
B.	Towards cost of construction, water & electricity connection and for other amenities.	Rs. 37,60,800/-
C.	Total sale consideration (A+B)	Rs. 62,68,000/-

2. That the Vendee in pursuance of this agreement has paid the following amounts towards sale consideration to the Vendor which is hereby admitted and acknowledged by the Vendor. The installments received will be appropriated first towards the consideration for sale of land.


Date	Mode of Payment	Amount
30.06.2015	Cash deposit	25,000/-

3. That the Vendee in pursuance of this agreement shall pay the balance consideration of Rs. 62,43,000/- to the Vendor as under. The Vendor shall intimate the Vendee the stage of construction for payment of the installments given below in writing to their last known address or by email (to sundaram64uttakalla@yahoo.co.in or as specified in the booking form). The Vendee shall not raise any objections for non-receipt of such an intimation and delay the payment of installments on that count.

For Sri Venkataramana Constructions, Mr. A. Ram Reddy,
Mr. A. Vikram Reddy & Mrs. A Aruna Reddy



Authorised Signatory

1. R. Lakshmi Prasanna



9. Further, some banks/financial institutions may require the Vendor and Vendee to execute a Tripartite Agreement with the banks/financial institutions for availing such a housing loan. The Vendor and Vendee shall cooperate with each other to execute such a tripartite agreement to enable the Vendee to obtain a housing loan
10. That in the event the Vendee is arranging/has arranged finance under housing finance scheme/or any other scheme for the purchase of Schedule Property and payment of sale consideration under this Agreement, it shall be the sole responsibility of the Vendee for timely payments from such financier to the Vendor. Any default in payment by such financier to the Vendor shall be deemed to be the default by the Vendee and the consequence as regards default in payments as contained under this Agreement shall become operative.
11. That any time given to the Vendee for fulfillment of his obligations hereunder by the Vendor or the nominee of the Vendor shall not be considered to be a waiver of any term or condition of this agreement nor shall it give any rights to the Vendee other than the time so granted. Such granting of the time etc., shall not prejudice the rights of the Vendor in any manner whatsoever.
12. That in case of delay in the payment of installments for more than 1 month from the due date, the Vendor shall at his discretion be entitled to cancel this agreement and the Vendor shall be entitled to forfeit the following amounts towards cancellation charges:
 - a) In case of failure of the Vendee to obtain housing loan within 15 days of this agreement, the cancellation charges will be NIL provided necessary intimation to this effect is given to the Vendor in writing along with necessary proof of non-sanction of the loan. In case of such non intimation, the cancellation charges shall be Rs. 25,000/-
 - b) In case of request for cancellation in writing within 30 days of this agreement, the cancellation charges shall be Rs. 50,000/-.
 - c) In all other cases of cancellation either of booking or agreement, the cancellation charges shall be 15% of the agreed total sale consideration.
13. That in case of delay in the payment of installments for more than 1 month from the due date, the Vendor shall at his discretion be entitled to cancel this agreement 'suo-moto', unilaterally without any recourse to the Vendee and the Vendor need not give any prior notice or intimation to the Vendee of such action of cancellation of the Agreement.
14. The Vendor shall be entitled to re-allot / sell the said Scheduled Property thus cancelled in favour of any other person. No notice from the Vendor shall be necessary to the defaulting Vendee to take action as stated herein, and such action shall be the sole prerogative and discretion of the Vendor and the defaulting Vendee shall have no say in or to object to the same.
15. That the Vendee has examined the title deeds, plans, permissions and other documents and is fully satisfied with regard to the title of the Vendor and the authority of Vendor to transfer the rights hereunder and the Vendee shall not hereafter, raise any objection on this count. That the Vendor covenants with the Vendee that the Scheduled Property is free from all encumbrances of any nature such as prior sales, exchanges, mortgages, attachments, etc. and they confirm that they are the absolute owners of the same and have a perfect title to it and there is no legal impediment for its sale. The Vendor agrees to indemnify the Vendee only to the extent and limited to any claims made by any party in respect to the ownership and title of the Schedule Property.
16. Except under the circumstances mentioned in clause 8 above viz., the Vendee is availing a housing loan, the Vendor will execute and register Sale deed and/or Agreement for construction in favour of the Vendee only after the receipt of the total sale consideration given herein along with other charges payable by the Vendee to the Vendor.

For Sri Venkataramana Constructions, Mr. A. Ram Reddy,
Mr. A. Vikram Reddy & Mrs. A Aruna Reddy


Authorised Signatory

I. R. Lakshmi prazanna




17. The stamp duty, registration charges and other expenses related to the execution and registration of the sale deed and any other related documents shall be borne by the Vendee only and such costs do not form part of the agreed sale consideration. The Vendee shall pay stamp duty and/or registration charges as required for execution of this agreement, sale deed, agreement for construction, etc. within a period of 90 days from this agreement. In case the Vendee fails to pay such stamp duty and/or registration charges, the Vendor shall be entitled to pay the same for and on behalf of the Vendee and shall be recoverable as dues from the Vendee.
18. It is hereby agreed and understood explicitly between the parties hereto the Vendee shall be solely responsible for payment of any sales tax, VAT, GST, service tax or any other similar levy that is leviable or may become leviable with respect to the construction of the villa, sale of plot / villa, payment of sale consideration under this agreement, or the sale deed and/or the agreement of construction.
19. The Vendor agrees to deliver the Scheduled Property completed in all respects on or before 17.06.2016 with a further grace period of 6 months. In case of delay beyond the date of delivery and after a further grace period of 6 months the Vendee shall be entitled to compensation for delay in completion at the rate of Rs. 12,000/- per month, being the average expected rent for the Schedule Property. The Vendee shall be entitled to such a compensation for delay in completion if and only if the Vendee has paid the entire sale consideration to the Vendor. The Vendee agrees to limit his claims for delay in completion to the said amount.
20. That in event of any delay in the completion of the construction of the Scheduled Property and delivery of possession of the said villa by reason of non-availability of essential inputs like cement, steel etc. or by reason of war, civil commotion, etc. or due to any act of God or due to any difficulty arising from any Government ordinances, legislation or notification by the Government or local authority etc., the Vendor shall not be held responsible. The Vendee shall not have right to claim any compensation, interest, loss or damage, etc. or shall not insist for the refund of any amount till the final work is completed.
21. That upon completion of construction of the Scheduled Property the Vendor shall intimate to the Vendee the same at his last known address and the Vendee shall be obliged to take possession thereof, subject to the condition that he has fulfilled all his obligations including payment of the entire consideration hereunder according to the terms hereof strictly. After such intimation, the Vendor shall not be liable or responsible for any loss, theft, breakage, damages, trespass and the like and the Vendee shall also be obliged to pay monthly maintenance charges to the Vendor or the respective society or Association.
22. That from the intimation as to possession or completion of the Scheduled Property or date of receipt of possession of the villa, whichever is earlier the Vendee shall be responsible for payment of all taxes, levies, rates, dues, duties charges, expenses, etc. that may be payable with respect to the Schedule Property including Municipal taxes, water and electricity charges either assessed/charged individually or collectively and such other taxes, etc. payable to state or Central Government or other local bodies or any other concerned body or authority, etc.
23. The Vendor at his discretion may withhold the final finishing works like last coat of paint, floor polish, installation of CP and sanitary ware, etc. till such time the Vendee confirms his readiness to take possession of the Schedule Property. However, for the purposes of determining the date of completion such final works which may not be completed shall not be considered. Further, the Vendee has agreed that, the final finishing works are being withheld to ensure that the completed villa is handed over to the Vendee in a brand new condition.

For Sri Venkataramana Constructions, Mr. A. Ram Reddy,
Mr. A. Vikram Reddy & Mrs. A Aruna Reddy


Authorised Signatory

1. R. Lakshtomi prabakar


2. 

33. That the Vendee shall become a member of the association / society which shall be formed to look after the maintenance of the Villa Orchids and shall abide by its rules. Until the society / association is formed the Vendee shall pay to the Vendor such proportionate cost of outgoings such as common water charges, common lights, repairs, salaries of clerk, watchman, sweepers etc., as may be determined by the Vendor. If the Vendee ever fails to pay maintenance charges for his/her house, the association / Vendor shall be entitled to disconnect and stop providing all or any services to the Scheduled Property including water, electricity, etc. The Vendee shall pay a sum of Rs. 30,000/- by way of deposit in favour of the Association / Society towards the corpus fund at the time of taking possession of the completed Villa.
34. That the Vendee or any person through him shall keep and maintain the villa in a decent and civilized manner and shall do his part in maintaining the living standards of the villas at a very high level. The Vendee shall further endeavor and assist in good up-keep and maintaining the amenities / facilities / areas which are for the common enjoyment of the occupiers / purchasers in the Villa Orchids. To achieve this objective the Vendee, inter-alia shall not (a) throw dirt, rubbish etc. in any open place, compounds roads etc. not meant for the same. (b) Use the villa for any illegal, immoral, commercial & business purposes. (c) Use the villa in such a manner which may cause nuisance, disturbance or difficulty to other occupiers / purchasers in the Villa Orchids (d) Store any explosives, combustible materials or any other materials prohibited under any law (e) install grills or shutters in the balconies, main door, etc.; (f) change the external appearance of the villas (g) install cloths drying stands or other such devices on the external side of the villas (h) plant trees within the plot that are not authorized by the Vendor / Association (i) change the design of compound wall or install a gate (j) change the color of the villa (k) add cladding, tiles, texture, etc., to the external side of the building (l) store material in parking area, balconies, terrace that affect the external appearance of the villa (m) place shoe racks, pots, plants or other material on the compound wall or drive way of footpath .
35. That the Vendee shall be bound to execute such other papers and documents and to do all such acts and things as may be required from time to time to safeguard the interest of the Vendor which impose reasonable restrictions with regard to the ownership of such share in the Scheduled Flat on account of joint ownership of the same by a number of persons.
36. That it is mutually agreed upon by the parties hereto that all the terms and conditions contained in the booking form as amended from time to time shall be deemed to be the part of this agreement and also the Agreement for Construction unless otherwise specifically waived and or differently agreed upon in writing.
37. That the Vendee shall impose all the conditions laid down in the agreement upon the transferee, tenant, occupiers or user of each villa. However, even if such conditions are not laid down explicitly such transfers etc., shall be bound by them because these conditions are attached to the villa and the transfer of all or any rights therein shall only be subject to such conditions.
38. That the Vendor shall cause this Agreement of sale to be registered in favour of the Vendee as and when the Vendee intimates in writing to the Vendor his/her/their preparedness with the amount payable towards stamp duty, registration charges and other expenses related to the registration of this Agreement.
39. That in case of any dispute between the parties, the matter shall be resolved by arbitration under the provisions of Arbitration and Conciliation Act, 1996. The place of arbitration shall be at Secunderabad and the proceedings shall be in English. The place of legal jurisdiction shall be at Secunderabad.

For Sri Venkateswara Constructions, Mr. A. Ram Reddy,
Mr. A. Vikram Reddy & Mrs. A Aruna Reddy


Authorised Signatory

1. R. Lakshmi prasadna

2. 

40. Wherever the Vendee is a female, the expressions 'He, Him, Himself, His' occurring in this agreement in relation to the Vendee shall be read and construed as 'She, Her, Herself. These expressions shall also be modified and read suitably wherever the Vendee is a Firm, Joint Stock Company or any Corporate Body.

41. In the event of any changes in the terms and conditions contained herein, the same shall be reduced to writing and shall be signed by all the parties.

SCHEDULED LAND

ALL THAT PIECE AND PARCEL OF LAND bearing Plot No. 73 admeasuring about 200 sq. yds. forming part of land in survey nos. 3, 4, 5, 6, 7, 8, 33 of Mahadevpur Village & survey nos. 1, 3, 4, 5, 6, 7 of Kowkur Village, Malkajgiri Mandal, R.R. District., marked in red in the plan annexed hereto as Annexure I, bounded on:

North	Villa no 72
South	30' wide road
East	Villa no 58
West	30' wide road

AND


ALL THAT DELUXE VILLA admeasuring about 1940 sq. ft. of built-up area to be constructed on the above said plot no. 73 as per the agreed specifications given in detail in Annexure II and as per the plan enclosed as Annexure III.

IN WITNESSES WHEREOF this Agreement of Sale is made and executed on date mentioned above by the parties hereto in presence of the witnesses mentioned below:


WITNESS:

- 1.
- 2.

M/s. SRI VENKATA RAMANA CONSTRUCTIONS,



(A. Ram Reddy)
Partner




(A. Ram Reddy)

A. Vikram Reddy, rep by her GPA Holder




(A. Ram Reddy)

A. Aruna Reddy, rep by her GPA Holder



(A. Ram Reddy)

MANAGER


1. R. Lakshmi Prasanna
2. 
VENDEE

ANNEXURE - A
Details of Patta numbers, Pass books & Title Books

S.no	Name of the Pattedar	Patta no.	Passbook no.	Title book no.	Area in gts.	Sy. No.	Village
1.	B.Sattaiah	--	274426	212819	1.50	3	Mahadevpur
					55.00	4	Mahadevpur
					14.50	7	Mahadevpur
2.	B. M. Mutyalu	17	274417	212813*	0.25	3	Mahadevpur
					9.17	4	Mahadevpur
					2.50	7	Mahadevpur
3.	B.M. Bikshapati	12	274412	213309*	0.25	3	Mahadevpur
					9.17	4	Mahadevpur
					2.50	7	Mahadevpur
4.	B.M. Mallesh	14	274414	212810*	0.25	3	Mahadevpur
					9.17	4	Mahadevpur
					2.50	7	Mahadevpur
5.	B.M. Ilappa / Ilaiyah	--	274402	212801*	0.25	3	Mahadevpur
					9.17	4	Mahadevpur
					2.50	7	Mahadevpur
6.	B. M. Venkatesh	22	274422	212817*	0.25	3	Mahadevpur
					9.17	4	Mahadevpur
					2.50	7	Mahadevpur
7.	Pochamma	--	274417*	272809*	0.25	3	Mahadevpur
					9.17	4	Mahadevpur
					2.00	7	Mahadevpur
8.	S. Jaihind Reddy	29	420039	354320	34.00	5	Mahadevpur
					37.00	33	Mahadevpur
9.	S. Sanjiv Reddy	28	420037	354318	35.00	5	Mahadevpur
					37.00	33	Mahadevpur
10.	S. Nagender Reddy	30	420041*	354321	35.00	5	Mahadevpur
					37.00	33	Mahadevpur
11.	S. Janardhan Reddy	7	274407	212804	13.00	6	Mahadevpur
12.	T. Susheelamma	--	274428	212820	13.00	6	Mahadevpur
13.	B. Ramulu	19	274419	--	23.00	8	Mahadevpur
14.	B. Mallesh	15	274415	218811	23.00	8	Mahadevpur
15.	K. Krishna Reddy	188	420038	354319*	11.00	1	Kowkur
					19.00	3	Kowkur
					26.00	4	Kowkur
16.	K. Dharma Reddy	122	274548	212950	6.00	1	Kowkur
					9.25	3	Kowkur
					12.75	4	Kowkur
17.	K. Satti Reddy	121	274547	212949	11.00	1	Kowkur
					19.00	3	Kowkur
					26.00	4	Kowkur
18.	K. Malla Reddy	123	274549	212951	11.00	1	Kowkur
					19.00	3	Kowkur
					26.00	4	Kowkur
19.	S.Vijaya Laxmi	206	45721.1	457211	5.00	1	Kowkur
					7.25	3	Kowkur
					12.75	4	Kowkur
20.	K.Hamsamma	119	274545*	212947*	11.00	1	Kowkur
					18.00	3	Kowkur
					26.00	4	Kowkur
21.	Balamani	108	417542	417544	4.00	5	Kowkur
					33.00	6	Kowkur
22.	B Narsamma	109	274535	212940	2.00	5	Kowkur
					16.00	6	Kowkur
23.	B. Kistaiah	110	274536	212941	2.00	5	Kowkur
					16.00	6	Kowkur
24.	S. Raj Reddy	76	391841	214302	110.00	7	Kowkur

For Sri Venkataramana Constructions, Mr. A. Ram Reddy,
 Mr. A. Vikram Reddy & Mrs. A Aruna Reddy


 Authorised Signatory


1. R. Lakshmi prasanna
 2. 

ANNEXURE – B


Details of sale deeds, agreement of sale cum GPA & GPAs

Sl. no.	Vendor	Purchaser	Sale Deed /AGPA doc	Doc. Date	Extent sold	Sy. Nos & Village
1.	B. Anjaneyulu & others	B Jogi Reddy, A Ram Reddy, A Suryavardhan Reddy	616/05	23-02-2005	1-31	3, 4 & 7, Mahadevpur
2.	B. M. Muthyalu & others	B Sridhar Reddy, A Vikram Reddy	4443/07	12-10-2007	0-46	3, 4 & 7, Mahadevpur
3.	B. M. Mutyalu & others	Janapriya Properties Pvt. Ltd., represented by K. Ravinder Reddy	4444/07	12-10-2007	0-25	3, 4 & 7, Mahadevpur
4.	A. Suryavardhan Reddy	Janapriya v Properties Pvt. Ltd.	4550/12	04.06.2012	0-24	3, 4 & 7, Mahadevpur
5.	S. Jaihind Reddy others	A Jaipal Reddy, B Manorama, D Laxmi	2142/03	28-02-2003	1-00	5 & 33, Mahadevpur
6.	S. Jaihind Reddy others	A Jaipal Reddy, S Narsi Reddy, V Penta Reddy, A Ram Reddy, B Manorama, D Laxmi V Sarita Reddy	2141/03	05-02-2003	2-24	5 & 33, Mahadevpur
7.	S. Jaihind Reddy others	A Jaipal Reddy, B Manorama, D Laxmi	2145/2003	27-03-2003	1-16	5 & 33, Mahadevpur
8.	S. Narsi Reddy	Praveen Kumar, Nageshwar Aita, Dandu Suryakantam, M Mahender Reddy	4522/06	28-09-2006	0-05.2	5 & 33, Mahadevpur
9.	Dandu Suryakantam	Janapriya Engineers Syndicate Represented by K Ravinder Reddy	41/BK/IV/07	15-03-2007	0-05.20 (P)	5 & 33, Mahadevpur
10.	Praveen Kumar Adepu	Janapriya Engineers Syndicate Represented by K Ravinder Reddy	12929/E/09	17-08-2007	0-05.20 (P)	5 & 33, Mahadevpur
11.	Nageshwar Aita	Janapriya Engineers Syndicate Represented by K Ravinder Reddy	12927/E/07	03-08-2007	0-05.20 (P)	5 & 33, Mahadevpur
12.	Mahender Reddy	Janapriya Engineers Syndicate Represented by K Ravinder Reddy	12926/E/07	11-09-2007	0-05.20 (P)	5 & 33, Mahadevpur
13.	A. Jaipal Reddy	Janapriya Engineers Syndicate Represented by K Ravinder Reddy	3109/06	12-06-2006	1-08.8	5 & 33, Mahadevpur
14.	D. Laxmi	Janapriya Engineers Syndicate Represented by K Ravinder Reddy	6447/06	30-11-2006	0-26.94	5 & 33, Mahadevpur
15.	D. Laxmi	C Vijay Laxmi	6446/06	30-11-2006	0-12.44	5 & 33, Mahadevpur
16.	V. Penta Reddy	B N Reddy, A Aruna Reddy	3289/06	10.09.2004	0-06.24	5 & 33, Mahadevpur
17.	S. Janardhan Reddy & others	B Manorama, S Narsi Reddy	2901/03	16-06-2003	0-26	6, Mahadevpur

For Sri Venkataramana Constructions, Mr. A. Ram Reddy,
Mr. A. Vikram Reddy & Mrs. A Aruna Reddy


Authorised Signatory

1. R. Lalshmi prasad

2. 

18.	S. Narsi Reddy	Praveen Kumar, Nageshwar Aita, Dandu Suryakantam, M Mahender Reddy	4522/06	28-09-2006	0-15	6, Mahadevpur
19.	Praveenkumar, Nageshwar, Mahender Reddy, D. Suryakantam,	Janapriya Engineers Syndicate Represented by K Ravinder Reddy	12929/ E/09, 12927/ E/07, 41/BK/IV/ 07, 12926/E/07*			6, Mahadevpur
20.	B. Ramulu & Others	B. N Reddy, G Ranga Reddy, A Jaipal Reddy, V Penta Reddy, A Ram Reddy, B Bal Reddy, D Laxmi	4168/03	19-12-2003	0-23	8, Mahadevpur
21.	B. Mallesh & others	B. N Reddy, G Ranga Reddy, A Jaipal Reddy, V Penta Reddy, A Ram Reddy, B Bal Reddy, D Laxmi	4167/03	19-12-2003	0-23	8, Mahadevpur
22.	A. Jaipal Reddy	Janapriya Engineers Syndicate Represented by K Ravinder Reddy	3109/06*	12-06-2006	0-09.2	8, Mahadevpur
23.	D. Laxmi	C Vijay Laxmi	6446/06*	30-11-2006	0-01.46	8, Mahadevpur
24.	D. Laxmi	Janapriya Engineers Syndicate Represented by K Ravinder Reddy	6447/06*	30-11-2006	0-03.14	8, Mahadevpur
25.	V. Penta Reddy	B N Reddy, A Aruna Reddy	3289/04	10-09-2004	0-05.52	8, Mahadevpur
26.	G. Ranga Reddy	Janapriya Engineers Syndicate Represented by K Ravinder Reddy	2087/06	10-04-2006	0-03.45	8, Mahadevpur
27.	K, Ranga Reddy	S Vijaya Laxmi	3517/03	07-11-2003	0-25	1, 3, 4, Kowkur
28.	K Hamsamma & others	B N Redy, A Ram Reddy, N Nanda Nandan Reddy, B Sridhar Reddy	2977/06	03-06-2006	0-55	1, 3, 4, Kowkur
29.	K. Krishna Reddy & others	B N Redy, A Ram Reddy, N Nanda Nandan Reddy, B Sridhar Reddy	3381/06	27-06-2006	0-11	1, 3, 4, Kowkur
30.	K. Malla Reddy & Others	B N Redy, A Ram Reddy, N Nanda Nandan Reddy, B Sridhar Reddy	2711/06	17-05-2006	1-16	1, 3, 4, Kowkur
31.	K. Dharma Reddy & Others	B N Redy, A Ram Reddy, N Nanda Nandan Reddy, B Sridhar Reddy	2963/06	31-05-2006	0-28	1, 3, 4, Kowkur
32.	S. Vijaya Laxmi & others	B N Redy, A Ram Reddy, N Nanda Nandan Reddy, B Sridhar Reddy	2765/06	20-05-2006	0-25	1, 3, 4, Kowkur

For Sri Venkateramanna Constructions, Mr. A. Ram Reddy,
Mr. A. Vikram Reddy & Mrs. A Aruna Reddy



Authorised Signatory

1. R. Lakshmi prasanna


2. 

53.	Janapriya Properties & Janapriya Engineers Syndicate	Sri Venkata Ramana constructions	3072/14	08-08-2014	1081.22	--
54.	Janapriya Properties & Janapriya Engineers Syndicate	Sri Venkata Ramana constructions	3073/14	08-08-2014	1081.22	--
55.	Janapriya Properties & Janapriya Engineers Syndicate	Sri Venkata Ramana constructions	3074/14	08-08-2014	1081.22	--
56.	Janapriya Properties & Janapriya Engineers Syndicate	Sri Venkata Ramana constructions	3075/14	08-08-2014	637.74	--
57.	Janapriya Properties & Janapriya Engineers Syndicate	Sri Venkata Ramana constructions	3076/14	08-08-2014	1038.81	--
58.	Janapriya Properties & Janapriya Engineers Syndicate	Sri Venkata Ramana constructions	3077/14	08-08-2014	917.2	--
59.	Janapriya Properties & Janapriya Engineers Syndicate	Sri Venkata Ramana constructions	3078/14	08-08-2014	1081.22	--
60.	Janapriya Properties & Janapriya Engineers Syndicate	Sri Venkata Ramana constructions	3079/14	08-08-2014	1097.38	--
61.	Janapriya Properties & Janapriya Engineers Syndicate	Sri Venkata Ramana constructions	3080/14	08-08-2014	1097.38	--
62.	B. Jogi Reddy	Sri Venkata Ramana constructions	1978/15	06-05-2015	849	--
63.	B. Jogi Reddy	Sri Venkata Ramana constructions	1979/15	06-05-2015	907	--
64.	B. Bal Reddy	Sri Venkata Ramana constructions	1880/15	06-05-2015	641	--
65.	B. Manorama	Sri Venkata Ramana constructions	1881/15	06-05-2015	788	--
66.	B. Manorama	Sri Venkata Ramana constructions	1882/15	06-05-2015	947	--
67.	B. Manorama	Sri Venkata Ramana constructions	1883/15	06-05-2015	603	--

For Sri Venkataramana Constructions, Mr. A. Ram Reddy,
Mr. A. Vikram Reddy & Mrs. A Aruna Reddy


Authorized Signatory


1. Rakshmi prasanna



68	B. Manorama	Sri Venkata Ramana constructions	1884/15	06-05-2015	896	--
69	B. Manorama	Sri Venkata Ramana constructions	1885/15	06-05-2015	841	--
70	B. Manorama	Sri Venkata Ramana constructions	1886/15	06-05-2015	621	--
71	B. Manorama	Sri Venkata Ramana constructions	1887/15	06-05-2015	636	--
72	B. Sridhar Reddy	Sri Venkata Ramana constructions	1926/15	07-05-2015	735	--
73	B. Sridhar Reddy	Sri Venkata Ramana constructions	1927/15	07-05-2015	788	--
74	B. Sridhar Reddy	Sri Venkata Ramana constructions	1928/15	07-05-2015	636	--
75	B. Sridhar Reddy	Sri Venkata Ramana constructions	1929/15	07-05-2015	960	--
76	B. Sridhar Reddy	Sri Venkata Ramana constructions	1930/15	07-05-2015	927	--
77	B. Sridhar Reddy	Sri Venkata Ramana constructions	1931/15	07-05-2015	920	--
78	B. Sridhar Reddy	Sri Venkata Ramana constructions	1932/15	07-05-2015	603	--
79	B. Sridhar Reddy	Sri Venkata Ramana constructions	1933/15	07-05-2015	801	--
80	B. Sridhar Reddy	Sri Venkata Ramana constructions	1934/15	07-05-2015	821	--
81	B. Sridhar Reddy	Sri Venkata Ramana constructions	1935/15	07-05-2015	894	--
82	A. Vikram Reddy	Sri Venkata Ramana constructions	2029/15	16-05-2015	1665	--
83	A. Aruna Reddy	Sri Venkata Ramana constructions	2055 /15	16-05-2015	4581	--

For Sri Venkataramana Constructions, Mr. A. Ram Reddy,
Mr. A. Vikram Reddy & Mrs. A Aruna Reddy


Authorised Signatory


1. R. Lakshmi Prasanna


ANNEXURE -C
Details of allotment of Plots & parcels of land

S no.	Plot no.	Plot/land/ Sanction plan area in sq. yds.	Original allottee	Transfer to present allottee by sale deed no.	Present allottee
1	1	199.35	A Aruna Reddy	2055/15 (GPA)	A Aruna Reddy
2	2	179.69	B Jogi Reddy	1879/15	Sri Ventakaramana Const
3	3	179.69	B Sridhar Reddy	1931/15	Sri Ventakaramana Const
4	4	179.69	B Manorama	1884/15	Sri Ventakaramana Const
5	5	179.69	B Bai Reddy	1880/15	Sri Ventakaramana Const
6	6	199.35	A Aruna Reddy	2055/15 (GPA)	A Aruna Reddy
7	7	199.35	B N Reddy	3063/14	Sri Ventakaramana Const.
8	8	179.69	B N Reddy	3063/14	Sri Ventakaramana Const.
9	9	179.69	B N Reddy	3063/14	Sri Ventakaramana Const.
10	10	179.69	B N Reddy	3063/14	Sri Ventakaramana Const.
11	11	179.69	B N Reddy	3063/14	Sri Ventakaramana Const.
12	12	232.81	B N Reddy	3063/14	Sri Ventakaramana Const.
13	13	179.69	B N Reddy	3062/14	Sri Ventakaramana Const.
14	14	179.69	B N Reddy	3062/14	Sri Ventakaramana Const.
15	15	179.69	B N Reddy	3062/14	Sri Ventakaramana Const.
16	16	179.69	B N Reddy	3062/14	Sri Ventakaramana Const.
17	17	179.69	B N Reddy	3062/14	Sri Ventakaramana Const.
18	18	199.35	B N Reddy	3062/14	Sri Ventakaramana Const.
19	19	199.35	B Sridhar Reddy	1931/15	Sri Ventakaramana Const
20	20	179.69	A Vikram Reddy	2029/15 (GPA)	A Vikram Reddy
21	21	179.69	B Sridhar Reddy	1931/15	Sri Ventakaramana Const
22	22	179.69	B Sridhar Reddy	1931/15	Sri Ventakaramana Const
23	23	179.69	B Manorama	1884/15	Sri Ventakaramana Const
24	24	199.35	A Ram Reddy	616/03	A Ram Reddy
25	25	199.35	A Ram Reddy	616/03	A Ram Reddy
26	26	179.69	B Sridhar Reddy	1931/15	Sri Ventakaramana Const
27	27	179.69	B Jogi Reddy	1879/15	Sri Ventakaramana Const
28	28	179.69	A Ram Reddy	616/03	A Ram Reddy
29	29	179.69	A Ram Reddy	616/03	A Ram Reddy
30	30	199.35	B Sridhar Reddy	1930/15	Sri Ventakaramana Const
31	31	199.35	B N Reddy	3061/14	Sri Ventakaramana Const.
32	32	179.69	B N Reddy	3061/14	Sri Ventakaramana Const.
33	33	179.69	B N Reddy	3061/14	Sri Ventakaramana Const.
34	34	179.69	B N Reddy	3061/14	Sri Ventakaramana Const.
35	35	179.69	B N Reddy	3061/14	Sri Ventakaramana Const.
36	36	179.69	B N Reddy	3061/14	Sri Ventakaramana Const.
37	37	218.26	B N Reddy	2897/14	Sri Ventakaramana Const.
38	38	147.05	B Manorama	1884/15	Sri Ventakaramana Const
39	39	147.05	A Vikram Reddy	2029/15 (GPA)	A Vikram Reddy
40	40	147.05	B N Reddy	3064/14	Sri Ventakaramana Const.
41	41	179.69	B N Reddy	3064/14	Sri Ventakaramana Const.
42	42	179.69	B N Reddy	3064/14	Sri Ventakaramana Const.
43	43	179.69	B N Reddy	3064/14	Sri Ventakaramana Const.
44	44	179.69	B N Reddy	3064/14	Sri Ventakaramana Const.
45	45	199.35	B N Reddy	3064/14	Sri Ventakaramana Const.

For Sri Venkateramana Constructions, Mr. A. Ram Reddy,
Mr. A. Vikram Reddy & Mrs. A Aruna Reddy


Authorised Signatory


I.R. Lakshmi prasanna


46	46	199.35	B Sridhar Reddy	1930/15	Sri Ventakaramana Const
47	47	179.69	A Ram Reddy	616/03	A Ram Reddy
48	48	179.69	A Ram Reddy	616/03	A Ram Reddy
49	49	179.69	B Sridhar Reddy	1929/15	Sri Ventakaramana Const
50	50	179.69	A Aruna Reddy	2055/15 (GPA)	A Aruna Reddy
51	51	199.35	B Manorama	1884/15	Sri Ventakaramana Const
52	52	199.35	B Jogi Reddy	1879/15	Sri Ventakaramana Const
53	53	179.69	A Aruna Reddy	2055/15 (GPA)	A Aruna Reddy
54	54	179.69	A Ram Reddy	616/03	A Ram Reddy
55	55	179.69	A Ram Reddy	616/03	A Ram Reddy
56	56	179.69	B Sridhar Reddy	1929/15	Sri Ventakaramana Const
57	57	199.35	A Aruna Reddy	2055/15 (GPA)	A Aruna Reddy
58	58	199.35	A Ram Reddy	2141/03	A Ram Reddy
59	59	199.35	B Manorama	1884/15	Sri Ventakaramana Const
60	60	199.35	B Sridhar Reddy	1929/15	Sri Ventakaramana Const
61	61	199.35	A Ram Reddy	2141/03	A Ram Reddy
62	62	199.35	A Ram Reddy	2141/03	A Ram Reddy
63	63	199.35	B Sridhar Reddy	1929/15	Sri Ventakaramana Const
64	64	199.35	A Ram Reddy	2141/03	A Ram Reddy
65	65	199.35	A Ram Reddy	2141/03	A Ram Reddy
66	66	199.35	B Sridhar Reddy	1929/15	Sri Ventakaramana Const
67	67	199.35	B Manorama	1882/15	Sri Ventakaramana Const
68	68	199.35	A Ram Reddy	2141/03	A Ram Reddy
69	69	199.35	A Ram Reddy	2141/03	A Ram Reddy
70	70	199.35	B Sridhar Reddy	1935/15	Sri Ventakaramana Const
71	71	199.35	B Sridhar Reddy	1935/15	Sri Ventakaramana Const
72	72	199.35	B Bal Reddy	1880/15	Sri Ventakaramana Const
73	73	199.35	B Manorama	1882/15	Sri Ventakaramana Const
74	74	199.35	B Sridhar Reddy	1930/15	Sri Ventakaramana Const
75	75	179.69	A Ram Reddy	2141/03	A Ram Reddy
76	76	179.69	A Ram Reddy	2141/03	A Ram Reddy
77	77	179.69	B Sridhar Reddy	1930/15	Sri Ventakaramana Const
78	78	179.69	A Ram Reddy	2141/03	A Ram Reddy
79	79	199.35	B Manorama	1882/15	Sri Ventakaramana Const
80	80	199.35	B N Reddy	3060/14	Sri Ventakaramana Const.
81	81	179.69	B N Reddy	3060/14	Sri Ventakaramana Const.
82	82	179.69	B N Reddy	3060/14	Sri Ventakaramana Const.
83	83	179.69	B N Reddy	3060/14	Sri Ventakaramana Const.
84	84	179.69	B N Reddy	3060/14	Sri Ventakaramana Const.
85	85	179.69	B N Reddy	3060/14	Sri Ventakaramana Const.
86	86	199.35	B N Reddy	2897/14	Sri Ventakaramana Const.
87	87	179.69	B N Reddy	3068/14	Sri Ventakaramana Const.
88	88	179.69	B N Reddy	3068/14	Sri Ventakaramana Const.
89	89	179.69	B N Reddy	3068/14	Sri Ventakaramana Const.
90	90	179.69	B N Reddy	3068/14	Sri Ventakaramana Const.
91	91	179.69	B N Reddy	3068/14	Sri Ventakaramana Const.
92	92	199.35	B N Reddy	3068/14	Sri Ventakaramana Const.
93	93	199.35	B Sridhar Reddy	1935/15	Sri Ventakaramana Const
94	94	147.05	A Vikram Reddy	2029/15 (GPA)	A Vikram Reddy
95	95	147.05	B Bal Reddy	1880/15	Sri Ventakaramana Const
96	96	147.05	B Jogi Reddy	1879/15	Sri Ventakaramana Const
97	97	147.05	B Sridhar Reddy	1935/15	Sri Ventakaramana Const

For Sri Venkaramana Constructions, Mr. A. Ram Reddy,
Mr. A. Vikram Reddy & Mrs. A Aruna Reddy


Authorised Signatory

1. R. Lakshmi prasanna


2. 

149	149	147.05	B Manorama	1887/15	Sri Ventakaramana Const
150	150	147.05	A Vikram Reddy	2029/15 (GPA)	A Vikram Reddy
151	151	147.05	A Vikram Reddy	2029/15 (GPA)	A Vikram Reddy
152	152	147.05	B Sridhar Reddy	1930/15	Sri Ventakaramana Const
153	153	147.05	A Aruna Reddy	2055/15 (GPA)	A Aruna Reddy
154	154	199.35	A Aruna Reddy	2055/15 (GPA)	A Aruna Reddy
155	155	115.65	A Vikram Reddy	2029/15 (GPA)	A Vikram Reddy
156	156	114.37	A Vikram Reddy	2029/15 (GPA)	A Vikram Reddy
157	157	114.37	B Manorama	1887/15	Sri Ventakaramana Const
158	158	115.65	A Vikram Reddy	2029/15 (GPA)	A Vikram Reddy
159	159	115.65	A Vikram Reddy	2029/15 (GPA)	A Vikram Reddy
160	160	114.37	B Sridhar Reddy	1928/15	Sri Ventakaramana Const
161	161	114.37	A Aruna Reddy	2055/15 (GPA)	A Aruna Reddy
162	162	115.65	A Ram Reddy	2141/03	A Ram Reddy
163	163	115.65	B Manorama	1887/15	Sri Ventakaramana Const
164	164	114.37	B Sridhar Reddy	1928/15	Sri Ventakaramana Const
165	165	114.37	A Aruna Reddy	2055/15 (GPA)	A Aruna Reddy
166	166	114.37	A Aruna Reddy	2055/15 (GPA)	A Aruna Reddy
167	167	179.70	A Aruna Reddy	2055/15 (GPA)	A Aruna Reddy
168	168	115.65	B Jogi Reddy	1878/15	Sri Ventakaramana Const
169	169	115.65	B Manorama	1887/15	Sri Ventakaramana Const
170	170	115.65	A Aruna Reddy	2055/15 (GPA)	A Aruna Reddy
171	171	114.37	A Aruna Reddy	2055/15 (GPA)	A Aruna Reddy
172	172	114.37	A Aruna Reddy	2055/15 (GPA)	A Aruna Reddy
173	173	114.37	A Aruna Reddy	2055/15 (GPA)	A Aruna Reddy
174	174	114.37	B Sridhar Reddy	1928/15	Sri Ventakaramana Const
175	175	114.37	B Manorama	1883/15	Sri Ventakaramana Const
176	176	114.37	A Aruna Reddy	2055/15 (GPA)	A Aruna Reddy
177	177	115.65	A Aruna Reddy	2055/15 (GPA)	A Aruna Reddy
178	178	115.65	A Aruna Reddy	2055/15 (GPA)	A Aruna Reddy
179	179	114.37	B Sridhar Reddy	1928/15	Sri Ventakaramana Const
180	180	114.37	A Aruna Reddy	2055/15 (GPA)	A Aruna Reddy
181	181	114.37	B Bal Reddy	1880/15	Sri Ventakaramana Const
182	182	114.37	B Jogi Reddy	1878/15	Sri Ventakaramana Const
183	183	114.37	B Manorama	1883/15	Sri Ventakaramana Const
184	184	114.37	B Sridhar Reddy	1932/15	Sri Ventakaramana Const
185	185	115.65	B Jogi Reddy	1878/15	Sri Ventakaramana Const
186	186	225.69	A Aruna Reddy	2055/15 (GPA)	A Aruna Reddy
187	187	115.65	A Aruna Reddy	2055/15 (GPA)	A Aruna Reddy
188	188	114.37	A Aruna Reddy	2055/15 (GPA)	A Aruna Reddy
189	189	114.37	B Manorama	1883/15	Sri Ventakaramana Const
190	190	114.37	A Aruna Reddy	2055/15 (GPA)	A Aruna Reddy
191	191	114.37	B Sridhar Reddy	1932/15	Sri Ventakaramana Const
192	192	115.65	A Aruna Reddy	2055/15 (GPA)	A Aruna Reddy
193	193	115.65	A Aruna Reddy	2055/15 (GPA)	A Aruna Reddy
194	194	114.37	B Sridhar Reddy	1932/15	Sri Ventakaramana Const
195	195	114.37	A Aruna Reddy	2055/15 (GPA)	A Aruna Reddy
196	196	114.37	B Manorama	1883/15	Sri Ventakaramana Const
197	197	114.37	A Aruna Reddy	2055/15 (GPA)	A Aruna Reddy
198	198	115.65	B Sridhar Reddy	1932/15	Sri Ventakaramana Const
199	199	199.35	A Aruna Reddy	2055/15 (GPA)	A Aruna Reddy
200	200	147.05	A Aruna Reddy	2055/15 (GPA)	A Aruna Reddy
201	201	147.05	B Sridhar Reddy	1932/15	Sri Ventakaramana Const
202	202	147.05	B Manorama	1883/15	Sri Ventakaramana Const

For Sri Ventakaramana Constructions, Mr. A. Ram Reddy
Mr. A. Vikram Reddy & Mrs. A Aruna Reddy


Authorized Signatory

R. Lakshmi prasanna.



307	307	114.37	B Sridhar Reddy	1926/15	Sri Ventakaramana Const
308	308	115.65	Nanda Nandan Reddy	2963/06	Nanda Nandan Reddy
309	309	123.19	Nanda Nandan Reddy	2963/06	Nanda Nandan Reddy
310	310	114.37	A Ram Reddy	2141/03	A Ram Reddy
311	311	115.65	B Sridhar Reddy	1926/15	Sri Ventakaramana Const
312	312	115.65	B N Reddy	3066/14	Sri Ventakaramana Const.
313	313	114.37	B N Reddy	3066/14	Sri Ventakaramana Const.
314	314	114.37	B N Reddy	3066/14	Sri Ventakaramana Const.
315	315	114.37	B N Reddy	3066/14	Sri Ventakaramana Const.
316	316	114.37	B N Reddy	3066/14	Sri Ventakaramana Const.
317	317	114.37	B N Reddy	3066/14	Sri Ventakaramana Const.
318	318	114.37	B N Reddy	3066/14	Sri Ventakaramana Const.
319	319	115.65	B N Reddy	3066/14	Sri Ventakaramana Const.
320	320	115.65	Janapriya Group	3071/14	Sri Ventakaramana Const.
321	321	114.37	Janapriya Group	3071/14	Sri Ventakaramana Const.
322	322	114.37	Janapriya Group	3071/14	Sri Ventakaramana Const.
323	323	114.37	Janapriya Group	3071/14	Sri Ventakaramana Const.
324	324	114.37	Janapriya Group	3071/14	Sri Ventakaramana Const.
325	325	114.37	Janapriya Group	3071/14	Sri Ventakaramana Const.
326	326	114.37	Janapriya Group	3071/14	Sri Ventakaramana Const.
327	327	115.65	Janapriya Group	3071/14	Sri Ventakaramana Const.
328	328	115.65	Janapriya Group	3071/14	Sri Ventakaramana Const.
329	329	114.37	Janapriya Group	3077/14	Sri Ventakaramana Const.
330	330	114.37	Janapriya Group	3077/14	Sri Ventakaramana Const.
331	331	114.37	Janapriya Group	3077/14	Sri Ventakaramana Const.
332	332	114.37	Janapriya Group	3077/14	Sri Ventakaramana Const.
333	333	114.37	Janapriya Group	3077/14	Sri Ventakaramana Const.
334	334	114.37	Janapriya Group	3077/14	Sri Ventakaramana Const.
335	335	115.65	Janapriya Group	3077/14	Sri Ventakaramana Const.
336	336	115.65	B N Reddy	3065/14	Sri Ventakaramana Const.
337	337	114.37	B N Reddy	3065/14	Sri Ventakaramana Const.
338	338	114.37	B N Reddy	3065/14	Sri Ventakaramana Const.
339	339	114.37	B N Reddy	3065/14	Sri Ventakaramana Const.
340	340	114.37	B N Reddy	3065/14	Sri Ventakaramana Const.
341	341	114.37	B N Reddy	3065/14	Sri Ventakaramana Const.
342	342	114.37	B N Reddy	3065/14	Sri Ventakaramana Const.
343	343	115.65	B N Reddy	3065/14	Sri Ventakaramana Const.
346	Amenities	871.53	A Ram Reddy	2141/03	A Ram Reddy
344	Amenities	285.91	B N Reddy	3067/14	Sri Ventakaramana Const.
345	Amenities	339.00	Janapriya Group	3075/14	Sri Ventakaramana Const.
349	EWS/ LIG	987.44	A Ram Reddy	2141/03	A Ram Reddy
347	EWS/ LIG	303.79	B N Reddy	3067/14	Sri Ventakaramana Const.
348	EWS/ LIG	298.74	Janapriya Group	3075/14	Sri Ventakaramana Const.
350	Public Utilities	1,330.88	A Ram Reddy	NA	A Ram Reddy

For Sri Venkataramana Constructions, Mr. A. Ram Reddy,
Mr. A. Vikram Reddy & Mrs. A Aruna Reddy



Authorised Signatory

l. R. Lakshmi prasa rna.


2. M. S. Kumar

ANNEXURE-I

PLAN SHOWING PLOT BEARING NO. 73 ADMEASURING ABOUT 200 SQ. YDS. FORMING PART OF LAND IN SURVEY NOS. 3, 4, 5, 6, 7, 8, 33 OF MAHADEVPUR VILLAGE & SURVEY NOS. 1, 3, 4, 5, 6, 7 OF KOWKUR VILLAGE, MALKAJGIRI MANDAL, R.R. DISTRICT.



M/s. SRI VENKATA RAMANA CONSTRUCTIONS,


(A. Ram Reddy)
Partner


(A. Ram Reddy)


A. Vikram Reddy, rep by her GPA Holder


(A. Ram Reddy)

A. Aruna Reddy, rep by her GPA Holder


(A. Ram Reddy)

MANAGER

1. R. Lakshmi Prasad
2. 
VENDEE



తెలంగాణ తెలంగాణ TELANGANA

[Signature]

D 719995

S.No. 15840 Date: 09-11-2015

Sold to: MAHENDER

S/o. MALLESH

For Whom: M/s. SRI VENKATARAMANA CONSTRUCTIONS

K.SATISH KUMAR

LICENSED STAMP VENDOR

LIC No.16-05-059/2012,

R.No.16-05-029/2015

Plot No.227, Opp.Back Gate

of City Civil Court,

West Marredpally, Sec'bad.

Mobile: 9849355156

TRIPARTITE AGREEMENT

This agreement is executed on this the _____ day of _____ between Mrs. R. Lakshmi Prasanna, wife of Col Uttakalla Sundaram aged about 51 years and 2.Col Uttakalla Sundaram, son of Mr. U. Prakasam aged about 46 years, residing at Flat no:003, Subhodaya Apartments, Officers Colony, R.K.Puram, Secunderabad-500056, hereinafter referred to as the 'Borrower (s)', which term shall unless repugnant to the context shall mean and include his / her heirs, representatives, successors, executors, attorneys, administrators and assigns, of the party at the 'First Part'.

AND

Sri Venkataramana Constructions, a registered partnership firm having its office at 2-3-35, Sri Sai Residency, Amberpet, Hyderabad, represented by its partner Mr. A Ram Reddy, S/o. Shri A. Malla Reddy, Aged 58 years, Occupation: Business, R/o. 2-3-35, Sri Sai Residency, Amberpet, Hyderabad – 500 013, hereinafter referred to as the 'Builder',

which term shall unless repugnant to the context shall mean and include its representatives, successors, administrators and assigns, of the party at the 'Second Part'.

1. *R. Lakshmi prasanna.*

For SRI VENKATARAMANA CONSTRUCTIONS

2. *[Signature]*

[Signature]
Partner

AND

State Bank of India, a body corporate, constituted under the State Bank of India Act 1955, having amongst others one of its Branch Office at State Bank of India, RACPC, Himayathnagar branch, Hyderabad hereinafter referred as the 'SBI', which term shall unless repugnant to the context shall mean and include its representatives, successors, administrators and assigns, of the party at the 'Third Part'.

Whereas, the 'Builder' is the absolute owner and in peaceful possession of the residential property bearing no. 73 in **Villa Orchids** forming a part of land in survey nos. 3, 4, 5, 6, 7, 8, 33 of Mahadevpur Village survey nos. 1, 3, 4, 5, 6, 7 of Kowkur Village, Malkajiri Mandal, R.R. District and whereas GHMC vide permit no. 24873/HO/NZ/CIR-17/2013 in file no. 40972/28/06/2011 dated 13.06.2013 to construct a building construction/layout on the said property.

Whereas 'Builder' has taken up construction of residential villas known as **VILLA ORCHIDS** on the said property.

Whereas, the Party at the Second Part shall complete the construction of the villas latest by June 2016 and is booking the sale of the plot/villa. The proposed buyer has to make the payment of the sale consideration by 17th of June 2016 and on the payment of the entire sale consideration, the Party at the Second Part shall hand over the possession of the villa to the said proposed buyer.

Whereas, the Party at the First Part has booked a plot/villa bearing No. 73, measuring built up area 1940 sq. ft., (hereinafter referred to as the said plot/villa) in the building which the Party at the Second Part shall construct on the above said plot and the Party at the First Part has to pay the entire consideration amount by 17th of June 2016.

Whereas, the Party at the First Part has approached the Party at the Third Part for availing a loan of Rs.20,00,000/- (Rupees Twenty Lakhs only) to finance the purchase of the said plot/villa. Besides other securities, the Party at the First Part has agreed to create the charge over the said plot/villa along with the proportionate undivided share in the land in favour of the Party at the Third Part. In the absence of proper Conveyance Deed / Sale Deed in its favour, the Party at the First Part is not in a position to create a valid mortgage over the said plot/villa and proportionate share of land in favour of the Party at the Third Part.

Whereas, the Party at the First Part and the Party at the Second Part have requested the SBI to disburse the said loan to the Borrower, notwithstanding the fact that the Conveyance Deed / Sale Deed is not executed in favour of the Party at the First Part at this stage, and in consideration of the SBI sanctioning the loan to the Borrower(s), the Borrower(s) and the Builder have executed this Agreement on the following terms and conditions.

Now therefore it is hereby agreed by and between the parties that:

1. That the SBI has and shall have the first and paramount lien over the money already paid by the Borrower(s) to the Builder and or whatever amount the Borrower(s) shall pay to the Builder in future for the due repayment of the loan which the SBI shall grant to the Borrower. The charge in favour of SBI shall be first and paramount over the charge which the Builder may have over the said plot/villa.

1. R. Lakshmi prasanna,

2. 

For SRI VENKATARAMANA CONSTRUCTIONS

2


Partner

2. That the Builder agrees that it has no objection to the Borrower(s) mortgaging the said plot/villa with proportionate share in land to the SBI as security for the said loan agreed to be advanced by the SBI for the purpose of purchase / construction of the said plot/villa. In the event of default in the repayment of loan and / or the Borrower(s) committing any other default which makes the Borrower(s) liable for the repayment of the entire amount outstanding in the said loan as per the terms of the Loan Agreement executed between the Borrower(s) and the SBI, the Builder shall, at the call of SBI, be under obligation to cancel the booking and pay all the amounts received by the Builder from the Borrower(s) or on behalf of the Borrower(s) to the SBI.

3. That if for any reason there is any increase / escalation in the cost of the said plot/villa, the increase shall be paid and borne by the Borrower(s) without any reference to the SBI and until such payment is made, the SBI shall have the right to suspend further disbursement of the said loan.

4. That in the event of the Builder cancelling the said booking for any default committed by the Borrower(s) or the project is shelved by the Builder or for any other reason whatsoever, the Builder shall pay the entire amount received from Borrower(s) to the SBI.

5. That in the event of failure of the Builder to complete the project, the Builder shall pay the entire money so received by it from the Borrower(s) to the SBI.

6. That the Builder shall note in its records the charge and lien of SBI over the said plot/villa. The Builder shall not transfer the said plot/villa to any other person without the prior written consent of the SBI.

7. That on the receipt of the entire consideration amount, the Builder shall execute a proper Conveyance Deed / Sale Deed / Lease Deed in favour of the Borrower. The Builder undertakes to deliver the same along with original registration fee receipt directly to the SBI and not to the Borrower(s). Before the execution of the Sale Deed / Conveyance Deed / Lease Deed, the builder shall inform the SBI about the same on the completion of the project.

8. That the builder agrees that the loan amount may be credited to the loan account no 50200006440642 with HDFC Bank Ltd, S.D. Road Branch, from where the builder have availed financing facility for the project.

9. That the Borrower(s) shall also keep informed the SBI about the developments in the project. The Borrower shall notify the SBI the date of taking over the possession of the said plot/villa. In case the Borrower(s) comes into possession of the Lease Deed / Conveyance Deed / Sale Deed, he / she shall immediately deliver the same to the SBI.

10. That the Borrower(s) assures that he / she will not avail finance from any other Bank or Financial Institution in respect of the property or further mortgage / charge the said plot/villa to be allotted to him / her in any manner whatsoever.

11. That the Borrower(s) shall pay all charges, duties, taxes in respect of the said plot/villa imposed or payable to the Builder and or to Corporation or any other Government Department / Authority in respect of the said plot/villa and the SBI shall not be liable or responsible in any manner whatsoever or howsoever for the same.

R. Lakshmi prabanna.

[Handwritten signature]

For SBI VENKATARAMANA CONSTRUCTIONS

[Handwritten signature]
For SBI

12. That the Borrower(s) agrees and acknowledges to keep the SBI indemnified against any loss or damage incurred by it in the event of failure of the Borrower(s) to honour or to meet any of its obligations under this Agreement in connection with the sanctioning of the loan in respect of the said plot/villa.

13. That during the currency of the loan, the Borrower(s) shall not transfer the said plot/villa to any other person, without the prior written consent of the SBI. The Builder shall not issue the duplicate allotment letter / possession letter to the Borrower(s) without the prior written consent of the SBI.

14. It is understood that the term 'loan' mentioned herein shall include interest, penal interest and all other sums payable by the borrower(s) to the SBI.

15. That in the event of any default by the Borrower(s), the SBI may at its discretion enforce the security by the sale and the Builder shall accept the Purchaser of the said plot/villa in place of the Borrower(s), after the Purchaser complies with the necessary requirements of the Builder in this respect.

16. That the Builder assures the SBI that the construction shall be completed as per schedule and as per the sanctioned plans and on completion of construction, the title of the plot/villa with proportionate undivided share in the land shall be conveyed in the name of the Borrower(s).

17. That it is further made clear and understood by all the parties that the non-completion of the project or the happening of any event shall not affect the obligations of the Borrower(s) to repay the loan availed from the SBI.

18. That the said plot/villa is free from all encumbrances, charges, liens, attachments, trusts, prior agreements, whatsoever or howsoever. The party at first part and second part will not do any act or deed which will affect the security of the plot/villas / or charge created in favour of SBI in any manner whatsoever.

19. That there is no order of attachment by the Income Tax Authorities or any other authority under any law for the time being in force nor any notice of acquisition or requisition has been received in respect of the said property.

20. That this Agreement shall not affect in any manner whatsoever the duties and obligations of the Borrower(s) and the terms and conditions agreed to by the Borrower(s) in the Loan Agreement and other documents executed in favour of SBI shall remain binding upon the Borrower(s).

21. That in case of acquisition, forfeiture / resumption of the said property, the SBI shall be entitled to get the compensation settled in respect of the said plot/villa and to appear and act before the Collector / Revenue Officer / Estate Officer or any other concerned authorities, to sign any form, to give any statement, affidavit, application on Borrower's behalf, to receive the compensation in its own name and on the Borrower's behalf, to file appeal in any court for the enhancement of the compensation amount, to get the compensation amount enhanced and to receive the same.

L. R. Lalitha prabha

N. Srinivas

For SRI VENKATRAMANA CONSTRUCTIONS

Dev
Partner

In witness whereof the parties hereto have signed this Agreement on the day, month and year first herein above written.


Signed and delivered by the:

Named Borrower (s)

1. Mrs. R. Lakshmi Prasanna , wife of Col Uttakalla Sundaram and
2. Col Uttakalla Sundaram, son of Mr. U. Prakasam, residing at Flat no:003, Subhodaya Apartments, Officers Colony, R.K.Puram, Secunderabad-500056


Signature of Borrower (s)

1. R. Lakshmi prasanna.

2. 

Authorized signatory of Builder.

For SRI VENKATARAMANA CONSTRUCTIONS


Partner

Signature

For State Bank of India,
RACPC, Himayathnagar Branch, Hyderabad

Authorised Signatory
Signature

Witness:

Name & Address

1. Shri / Smt / Ms

Signature

2. Shri / Smt / Ms

Signature