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MODI PROPERTIES & INVESTMENTS PVT LTD, Elevator Technology
2ND FLOOR, MG ROAD, SECUNDERABAD, o vy
VersionNo.167942-3
Date : 2024-01-12
Page 1/20
Subject: Our Offer for Assembly and Instaliation at site of 2 Elevator(s) at MRMLLP ( GMR- E
Block),Hyderabad
Dear Sir/ Madam

We acknowledge with thanks the receipt of your tender / enquiry . In line with your tender / enquiry, we are
pleased to submit our offer as per enclosed terms.

This offer is based on information provided in the tender/enquiry, and any revisions required in the same will be
subject to price review and revision. Our offer, unless withdrawn eartier, is valid for your acceptance for a period of
30 days from the date of its submission.

We trust you will find our offer in line with your requirements. In case any further information or clarification is
required, we shall be pleased to furnish the same.

We look forward to receiving your valued order, which we assure you, will receive best of our attention and
services at all times.

Thanking you,

for TK Elevator India Private Limited

“Formerly known as thyssenkrupp Elevator (India) Private Limited”

Beemagoni Anudeep.Kumar

Assistant Manager NI - Sales
8019648522

Communication Address:
TK ELEVATOR INDIA PVT LTD 2ND FLOOR CHANDRAGIRI PLOT NO 9 MAIN ROAD

Hyderabad,
beemagoni.kumar@tkelevator.com

Enclosures (Annexurel to 4)

TK ELEVATOR INDIA PRIVATE LIMITED (formerly known os thyssenkrupp Elevotor (India) Private Limited) | HQ &MPF | Plot No. A-23 | MIDC Chakan |

Pime-iIKhalumhreiKheleune\Maharashtra-ﬂ\(lsmiIndialP+9121-3562510mtnfo@ﬁ(elevatmmmlww.ﬁ(elevatar.cam CIN U242390L/999PTCOSRt6R |
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Date . 2024-01-12

Annexure 1 Voo 167642:3
Technical Specifications- 1

Quantity 1(One ) unit(s)

Model ental00 MRL

Assembled Product Passenger Elevator

Capacity 8 persons, 544 kg

Speed 1.00 m/s

Stops & Openings 8 Stops, 8 Openings

Foor designations B2,B1,1,2,3,4,56

Machine type & Location Gearless machine located in the overhead

Control Simplex collective selective control

Drive ACVWF

Power supply 415 volts, 3 phase, 50Hz, AC

Hoist way dimensions 16 70mm wide x 1690mm deep

Car travel 25000mm

Overhead 4500mm

Pit depth 1500mm

Car dimensions 950 mm wide x 1400mm deep x 2100mm high

Door opening 700mm wide x 2000mm high

Car door 2 panel automatic center opening door with ACVF drive in Stainless steel Silver Sky finish
Landing door (Group 1) 2 panel automatic center opening door in Powder coated Silver Brunia finish on 8 floors
Car design Silver Grace

Car ceiling decoration Main roof with Stainless Steel Hairline (Cladded) and Twin light for car lighting

Car flooring 20mm recess provided for granite/ marble flooring (by customer)

Natural mirror in car Natural mirror of half car height and full car width provided on rear wall of car

Handrail Round handrail in Stainless Steel finish provided on rear wall of car

Car operating panel HL1A-Al11

Landing operating panel Individual landing operating panel for each elevator

P nmdhies wn ants lonlilala



Annexure 1

Technical Specifications- 1

Features included:

1, ACVWVF closed foop drive

2. Alarm button in car operating panel with battery back-up

3. Automatic operation for car fan

4. Adjustable door open time

5. Anti-nuisance (empty car)

6. Anti-nuisance (car call cancellation at direction reversal)

7. Blower fan in car for ventilation

8. Braille on push buttons

9, Car call cancellation by double pressing floor button in car operation panel
10. Door open and door close buttons in car operating panel

11. Door closing retries

12, Door nudging

13. Emergency light

14, Full load by-pass

15, Home landing

16. Infra-red screen for car door

17. Jammed landing operating panel call button by-pass

18. Motor overheat protection

19. Overload function with audio-visual indication in car operating panel
20. Phase failure and phase reversal protection

21. Automatic rescue device in case of power failure

22, Car arrival chime on car top

23. Red dot matrix scrolling display in car operating panel

24, Red dot matrix scrolling display in landing operating panel on All Floors with Braille

25, Fireman cantrol

Date:2024-01-12 c‘
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Date ' 2024-01-12

VersionNo.167942-3
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26. Fireman emergency return

27. Voice announcement unit in English language in car
28. Interface to Building Monitoring System not included”
29. Intercom

30. RCC Socle for car and counter weight buffers

TKE

Page 4/20
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Annexure 1

Technical Specifications-2

Quantity

Model

Assembled Product
Capacity

Speed

Stops & Openings
Floor designations
Machine type & Location
Control

Drive

Power supply

Hoist way dimensions
Car travel

Overhead

Pit depth

Car dimensions

Door opening

Car door

Landing door (Group1)
Car design

Car suspended ceiling
Car flooring

Natural mirror in car
Handrail

Landing operating panel

Date : 2024-01-12
Page 5/20
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1 (One ) unit(s)
meta100 MRL
Passenger Elevator

15 persons, 1020 kg

1.00m/s

8 Stops, 8 Openings

B2B81123,45,6

meta100 MRL - Gearless machine located in the shaft on top of the guiderails

Simplex Collective Selective Control

ACVWF

415volts, 3 phase, 50Hz, AC

2650mm wide x 1830mm deep

25000mm

4500mm

1530mm

1600 mm wide x 1500mm deep x 2200mm high

900mm wide x 2000mm high

2 panel automatic center opening door with ACVF drive in Stainless steel Silver Sky finish
2 panel automatic center opening door in Powder coated Silver Brunia finish on 8 floors
Prime

Stainless Steel Silver Sky finish with Round LED for car lighting

20mm recess provided for granite/ marble flooring (by customer)

Natural mirror of half car height and full car width provided on rear wall of car

Round handrail in Stainless Steel finish provided on rear wall of car

Individual landing operating panel for each elevator

Puactanmar Initiale



Annexure 1

Technical Specifications-2

Features included:

1. ACVWVF closed toop drive

2. Alarm button in car operating panel with battery back-up
3. Automatic operation for car fan

4, Adjustable door open time

5. Anti-nuisance (empty car)

6. Anti-nuisance (car call cancellation at direction reversal)
7. Blower fan in car for ventilation

8. Braille on push buttons

9, Car call cancellation by double pressing floor button in car operation panel

10. Door open and door close buttons in car operating panel
11. Door closing retries

12. Door nudging

13. Emergency light

14. Full load by-pass

15, Home landing

'16. Infra-red screen for car door

17. Intercom

18. Jammed landing operating panel call button by-pass
19, Motor overheat protection

20. Overload function with audio-visual indication in car operating panel
21. Phase failure and phase reversal protection

22, Automatic rescue device in case of power faifure

23. Attendant control

24, Car arrival chime on car top

25, Red dot matrix scrolling display in car operating panel

Date: 2024-01-12

1KE
Page 6/20
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26. Red dot matrix scroliing display in landing operating panel on Ali Fioors
217, Fireman control

28. Fireman emergency retumn

29, Interface to Building Monitoring System not included”

30. Voice announcement unit in English language in car

31. RCC Socle for car and counter weight buffers

Date ;: 2024-01-12

1KE
Page 7/20

versionNo, Lo/ 942-3
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Date . 2024-01-12

Page 8/20
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Annextire 2
Scope of Work: Responsibility Matrix
Description Company  Client Not Pre-Requisite for

Applicable Installation Work

1. Supply of materials/components/parts of elevators/escalators J J
of Product containing features as listed under
Technical Specifications - Annexure 1

2. Installation, testing and commissioning of elevators/ J J
escalators at site as listed under Technical Specifications-
Annexure 1
3a. Material transportation, marine/inland J
insurance
3b. Unioading of material at site v 4
4a. Obtaining applicable statutory permits and approvals J J
(documents for PWD Approval/ Erection Permission,
as applicable) before start of Works Permission, as applicable)
hefore start of Works
4b. Obtaining Lift License (including all associated fees and v
expenses).
5a. Site security (including security of partial, ongoing and J
Completed Work)
5b. Store security (including on-site/off-site stores and stored v
Materials/ Products within or outside storage area)
6. Provision and availability of safe, dry, weather-proof, J J

lockabie store (with sufficient lighting and two numbers
three pin piug points) consisting of minimum 50 sgm
area per elevator near the elevator shaft on ground or
basement floor, for entire installation period.
7. Shifting of Materials/Products within the site (including J
shifting from existing store to another store or location
on client's request) except for the purpose of Installation

of Products.

Praanbanmsne lnibtials
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Annexure 2

Scope of Work: Responsibility Matrix

Date: 2024-G1-12

1K
Page 9/20

VEMSIONNG. 1o f9g2-3

Description

Company  Client Not Pre-Requisite for
Applicable  Instaliation Work

8. Provision of elevator shaft & pit/ escalator pit duly
plastered, white washed, waterproofed, clean/ clear
elevator pit/escalator pit, with shaft/pit dimensions
as per approved General Arrangement Drawings (“GAD")
and within tolerance level and complete in all aspects
without any further need of modification/rectification of
shaft, pit, overhead, and entrance wall etc.

9, Provision of electrical power supply, including 230V

Single phase, 5A socket and 415 V three phase 50 HZ
AC with earth leakage circuit breaker (ELCB) of required
capacity as per GAD within 5 meters of each elevator/
escalator controller for installation, testing and
commissioning, Effective double earthing from a separate
(independent from other power equipment) earth pit
exclusively for elevator(s)/escalator(s) Lightning arrestor
and other electrical protective devices necessary to meet
local regulatory/statutory requirement. Shaft lighting should
be independent of main switch provided for control board.
10. Supply and erection of suitable scaffolding (as per approved
GAD) inside elevator shaft/ escalator pit for entire installation
period and dismantling/ removal of the same after completion
of Works.
Note: If in company’s’ scope, scaffolding shall be
used for elevator installation works only and not for shaft
preparation works etc. Also, the company may use scaffold-
jess method for instaiiation works, at its own discretion.

J
J v
J f

Coactamar Inttiale



Annexure 2

Scope of Work: Responsibility Matrix

K

Date . 2024-01-12
Page 10/20

veisinitivu, 167 942-5

Description

Not
Applicable  Installation

Company  Client

Pre-Requisite for

Work

11. Provision of minor builders’ works (details as per GAD)

12. Provision of dry and clean machine room with provision

of cross ventilation (through exhaust fan), sufficient
machine room lighting, lockable door (2m x 1m,
outside opening type), with provision of rain protection
guard on doors and windows, direct approach from
terrace to machine room by a stairs or through rigid
fadder with handrails and faii protection rais, trap door
cover, fire extinguisher, smoke vent of suitable size in
shaft covered with wire mesh.

13. Provision and fixing of support structures, hoisting beam/

hook fixed in the roof slab of the machine room, as required.

14a. Provision and fixing of separator channels for common

shaft, if required.

14b. Provision and fixing of screen between two adjacent shafts and or glass

15.

16.

17.
18.

for glass shafts, if required.

Provision and maintenance of adequate light points/
lighting and lux level inside elevator shaft (including at
each landing, machine room and the elevator pit)/
escalator pit

Provision and availabiiity of Flooring inside elevator
car/cabin.

Supply of shaft reduction channels.

Installation of shaft reduction channels.

Cactamer Initials



Annexure 3: Price, Payment and Time Schedule
Price Schedule (¥)

g ANAA N4 an
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S. No Product Description No. of Units  Supply Taxes & Total Price Total Price
(Pax/Speed m/s) Price/Unit Duties/Unit /Unit

| 8 pax,1.00 mps i 1,122 881 202,118 1,325,000 1,325,000

2 15 pax,1.00 mps 1 1,334,745 240,254 1,575,000 1,575,000

Sub Total 2

Total Contract Value (In figures) 2,900,000

Total Coniract Value (In words) Twenty Nine Lakhs rupee only

Taxes and Duties Payment Schedule
Description GST Rate (%) Description Rate Remark
Supply Payment Against Order Signing 10%
CGSTS 9% Production Start Notice 80%
S /UTGST 9% Intimations of Handover 10%
Total 100%
Time Schedule
S. No. Key Milestones Duration

1 GAD Submission Within 2 weeks from receipt of signed contract order and advance payment
2 GAD Approval Within 1 weeks of GAD Submission along with required permission papers
3 Material Shipment Within 8 weeks of GAD Approval and relevant payments linked to materials
4 Completion of Mechanical Installation Within 11 weeks of shaft handing over (as per annexure 2) and balance

material payments

5 Intimation of Handover

Within 2 weeks of completion of mechanical Installation subject to
availability of power supply, required civil work done and payments released,

if any

S. No. Product Description Delivery Date Completion Date
(Pax/Speed m/s)

1 8 pax,1.00 mps 05/06/24 31/08/24

2 15 pax,1.00 mps 05/06/24 31/08/24

cCuctomer Initials
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Page 12/20

VESIUNNG. L0/ 29£-a

Notes:

L

Duties and Taxes have been considered at the GST rates notified by the GST authorities as on the date of this Offer. If there is any
amendment or variation in the rates or methodology for charging indirect taxes on sale/supply of goods and / or services/ Work
Contract, and / or should any new levies be imposed in respect of the activities or events under this Offer then the same shall be
payable by the Client, as applicable and in addition to the Contract Value as stated herein.

The Proforma Invoice will be issued as per payment terms mentioned above to claim the payment. Advance Receipt Voucher and/or
Tax Invoice for Works carried out / Supply of materials and Installation works will be issued at completion of each milestone.

The Client shall provide e-Way Bill or Road Permit or any other declaration form applicable in the State to procure material,

All Payments shall be released on prorata per unit basis against progressive completion of respective milestones.

The commensurate input cost reduction in the price of goods and or services due to reduction in rate of tax on supply of goods and or
setvices and or the benefit of input tax credit has been considered in the above quoted price.

Customer Signature:

Date:

ructnmer Initials



Annexure 4: Terms and Conditions

1.0 Definitions and Interpretations:

All the terms of this Offer are subject to acceptance by the
Client and upon confirmation and acceptance by Client, the
Offer (inciuding all Annexures stipulated herein) shail form
binding Contract between the Parties. Upon such confirmation
and acceptance by Client by way of signing of Form of Contract
(as annexed to this Offer), the term “Offer” in this Offer
document shall deemed to be mutatis-mutandis substituted
with the term “Contract” and the Offer document shall be
construed accordingly and will be binding on the Parties, the
following words and expressions shall have meanings hereby
assigned to them, except where the context otherwise requires;

1.1 Client:

Client shall mean a person, association or a legal entity
(including its successor-in-interest or legal assigns) to whem
the Company (‘Company’ hereinafter defined) has submitted
this Offer for the Project and will execute the Form of Contract
upon acceptance of the Offer.

1.2 Contract:

Contract shall mean acceptance of this Offer by way of signing
the Form of Contract (annexed to this Offer) by both Parties,
forming legally binding contract between the Parties. Any
change or amendment in the present Offer (in printed format
only) needs to be expressly approved and accepted in writing by
the Parties.

1.3 Commencement Date:

Commencement Date shall mean the date as notified and
confirmed in the Offer (i.e. date of signing of Form of Contract
by the Parties) or Confirmation Order (if applicable), whichever
is later, as the date for commencement of Works.

1.4 Company:

Company shal mean TK Elevator india Private Limited, a
Company incorporated under the laws of India and having its
registered office at Plot No. 429, Functional Industrial Estate,
Patparganj, Delhi 110092,

1.5 Delivery Period and Installation Period:

Delivery Period and Installation Period shall mean the periods
referred under Clause 14.1 and 14.3 of Annexure 4 of this Offer
respectively and mare specifically as periods described under
Annexure 3 of this Offer.

1.6 Installation:
Installation shall mean installation, testing and commissioning

of the materials covered under this Dffer at the Project Site.

TKE

Dale:2024-01-12
Page 13/20
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1.7 Offer:

Offer shall mean this entire document, together with its
Annexures, in its entirety and without any alteration unless the
same has been expressfy confirmed by the Company in writing.

1.8 Other Contractors:

Dther Contractors shall mean the persons, firms, companies or
agencies that have entered into a direct or indirect contract with
the Client in respect of any part of other work/work packages at
Project Site or for any other package of this Project, and shall
include their legal representatives, successors and permitted
assigns. The Client shall have full responsibility for the actions
and work of any Other Contractors contracted by the Client to
perform portions of other works or any other part of the Project.

1.9 Party or Parties:
Parly shall mean either the Client or the Company, and Parties
shall mean the Client and the Company collectively.

1.10 Product or Products:

Product or Products shall mean the assembled and installed
elevator / escalator at site as set out in this Offer and its
Annexures.

1.11 Project:

Project shall mean all packages at Project Site, taken together
including the Works as defined in this Offer and other work
packages including but not limited to design, engineering,
procurement, supply, installation, erection, construction,
testing, completion and commissioning of such respective
Works.

1.12 Project Site:

The Project Site shall mean the location/address of the Project
as defined in the Offer Letter and or the Confirmation Order (if
applicable) or as may be communicated by the Client at the
time of CommencementDale.

1.13 Supply:

Supply shall mean completion of Works  including
manufacturing/ procurement, transportation at site of the
material required for assembly of Products covered under this
Offer along with installation, testing commissioning and
delivery by the Company to the Client at the Project Site.

1.14 Scope of Work:

Scope of Work shall mean and include the works illustrated in
Annexure 1 and 2 of the Offer and such other additional work as
may be mutually agreed between the Parties in writing from
time to time.

cactomer lnitials



1.15 Terms and Conditions:

The Terms and Conditions shall mean, collectively, the terms
and conditions as mentioned in this Offer and its Annexures,
together with any amendment as may bhe mutually agreed
between the Parties in writing.

1.16 Total Contract Value:

Total Contract Value shall mean the Total Contract Value as
mention in Annexure 3 of this Offer (inclusive of all applicable
taxes as may be applicable from time to time).

1.17 Works:

Works shall mean, individually as well as collectively, supply of
all parts of elevator/ escalator materials/compenents and
installation works including any services, whether completed or
in progress, as referred to in the Scope of Work and or
Confirmation Order (if applicable), required to be provided and
performed by the Company/ Client for execution of the Project
at the Project Site,

2.0 Purchase Order and / or Work Order, and Confirmation
Order:

Upon acceptance of this Offer and execution of Form of
Contract, if the Client issues a Purchase Order and / or a Work
Order against this Offer for Supply and Installation of Products,
then subject to compliance with Terms and Conditions, the
Company may accept such Purchase Order and / or Work Order
by issuing Confirmation Order within one week in writing to the
Client. Any such Purchase Order and or Work Order shall only
become binding upon the Company after issuance of the
Confirmation Drder. It is expressly understood by both Parties
that the Terms and Conditions from this Offer shall be
applicable and deemed to be part and parcei of such Purchase
Order and / or Work Order issued by Client. Further, the present
Terms and Conditions shall supersede any adverse / centrary
terms mentioned by Client in its Purchase Order and/or Work
Order.

3.0 Scope of Work:

Unless atherwise agreed in writing, the Terms and Conditions of
this Offer shall apply, at any and all times, to the Project and
the general character and extent of the Scope of Work shall be
as illustrated and defined under Annexure 1 and 2 of this Offer
and in the Confirmation Order (if applicable).

4.0 Delivery, Risk and Title:

Unless otherwise agreed in writing, ali detiveries shall be made
at Project Site on CIF destination basis. The Client shall be
liable to make payment as set out in Clause 12.1 of this
Annexure 4, Annexure 3 and accept the delivery. The Company
may, at its sole discretion, make pattial deliveries and may
invoice the same accordingly. In case of non-availabilit of
lockable and safe storage space at site, detention charges at
the rate of INR 5,000 per day per

TKE
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truck/lomry shall be applicable from the date of armival of
material at the Project Site and until actual date of material
unloading after availability of storage space. Subject to Clause
11, the risk related to the safety and security of malerials shall
stand transferred to the Clent upon- material- receipt at the
Project Site.

5.0 Security:

The Client shall, at its own cost, shall provide adequate security
to guard the Project Site at all times, including stores, materials
at site, Products, work places, installed and uninstalled
material and Prodocts/Works. To procure and maintain
necessary insurances shall be the responsibility of the Client at
all times. The Company shall not be responsible for any loss
due to theft, fire, flood, accident or any other reasons
whatsoever, and if any loss is suffered by the Company due to
any theft, fire, flood, accident or other reasons whatsoever, the
Client shall indemnify and hold harmless the Company for such
losses:

6.0 Water and Electricity:

Water and Electricity shall be made available by the Client at
one point per floor on the Project Site on ‘free of cost’ basis.
Further distribution from such peints onwards shall be arranged
by the Company.

7.0 Lighting and Ventilation:

The Client shall, at its own cost, make necessary amangements
in respect of the provision of adequate lighting and ventilation
(natural as well as antificial) at all work places to enable
canying out the Works in a proper, safe and satisfactory manner
by the workmen, The Client shall also provide general lighting in
common areas such as entrances, staircases efc. with
minimum lux level requirements besides illuminating the work

places generally.

8.0 Co-ordination of Work:

The Client shail co-ordinate with Other Contractors and persons
engaged on separate contracts in connection with the Project
for the purpose of co-ordination and execution of various
phases/parts of the Project. The Client shall determine and
ascertain from the vendors, Other Contractors and persons
engaged on separate contracts, in connection with the Project,
the extent of all chasings, cutting and forming of all openings,
holes, details of ail inseris, sleeves, etc. that are required o
accommodate various senices. Client shall organize
coordination meetings with all Project parties and circulate
minutes of actions proposed,/ agreed.

Customer Initials



9.0 Storage of Materials at Site:

The Client shall, at its own cost, provide dry, safe, lockable,
weathemroof and adequate covered storage area (minimum 50
sq. mirs per unit basis) at a mutually agreeable space within
the Project Site, duly lit and with provision of 5 pin sockets. Any
shifting of material required within the Project Site will be done
at the Client’s risk and paid for by the Client (except for the
purpose of Installation of Products). Sheuld any of the material
deteriorate or be contaminated or damaged due to any reason
whatsoever (except for improper stacking or improper handling
by Company's representatives) then such material will not he
incorporated in the Works and shall be replaced, at the cost
and expense of the Client

10.0 Testing:

All tests for Products that shall be necessary in connection with
the execution of the Warks as called for in this Offer, shall be
carried out by the Company at the Project Site. Any additional
or special tests including third parly testing required by the
Client shali be paid for additionally by the Client to the
Company inclusive of all costs arising out of such additional
testing.

11.0 Ownership of material:

After delivery of materials. the Client shall hear the risk of any
loss and/or damage to the materials, supplies and components
due to unsuitable storage space at the Project

Site or due to theft or fire or water ingress etc. at the Project
Site. The Company shall takeever custody and contrel of the
materials to be used in the relevant Works until: (i) Completion
of Works on pro rata per unit basis, or (i) termination of the
Contract, whichever occurs earlier. Such handover of custody
and control of materials shall in no way mean that the
ownership of the materials hove been transferred to the
Company. Notwithstanding custody and control as provided
hereinabove, the Client shall bear the risk of any loss and
damage to the materials, supplies and compenents of the
Works not incorporated into the Project/Works due to
unsuitable storage space provided or due to theft or fire or
water ingress etc. at the Project Site.

12.0 Payments

12.1 invoice:

The Company shall raise Advance voucher/ Proforma Invoices
(as applicable) to claim amounts payable under the Contract
including milestone payments as per Annexure 3. The Client
shall make payment against such respective invoices in full and
within 15 days of submission/ presentatien of each individual
invoice. The Company shall prepare and submit the Receipt
Voucher/ invoice for Supply and installation Works as required
under applicable law/regulations. Each Invoice shall deemed
to be duly received, accepted and acknowledged by the Client if
any discrepancy therein is not communicated to Company
within 2 (two) working days of receipt of such invoice by the
Client.. Company shali issue Debit/Credit note to the client
once the discrepancy is verified.
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12.2 Client's Failure to make Payment:

If the Client fails to pay amounts which have become payable

as per agreed Terms and Conditions, then;

a) The Company shall have right to suspend all its
contractual activities and/or to refuse any further senvices
or perform any further obligations.

h)  The Company shall be entitled to terminate the Contract in
accordance with Clause 22 of Annexure 4

¢}  Notwithstanding anything contained herein, the Company
may prohibit any trade or transaction or movement of the
delivered,/ installed Products and

d) may obligate Client to retum and deliver the any/all
Product to the Company at Client's cost and expense,

e)  The Client shall be liable to pay compounded interest for
all delayed payments @ 2% per month.

13.0 Change Orders:

The Client may change the Scope of Werk with the Company by
issuing written Change Orders, and subsequently the Total
Contract Value or any part thereof shall be suitably adjusted for
such changes. Rates for such changes shall be quoted afresh hy
the Company for consideration and acceptance of the Client
prior to issue of any such Change Order, No extra work shall
commence before issuance of a written Change Order, duly
accepted in writing by beth Parties.

14.0 Time for Completion

141 Delivery Period

The Delivery Period shall be as per Annexure 3, commencing
from the date of approval of GAD by Client, issuwance of
Confirmation Order by Company (if applicable)

and receipt of advance payment, whichever is later. Delays. (if
any) beyond Company’s control shall be accounted for in their
entirety and the Delivery Period shall be extended accordingly
with suitable revision in Price as applicable.

14.2 Liability for Failure to Accepl Delivery:

Subject to Clause 4, should the Client fail to accept delivery
within two weeks from the due date of material shipment as per
Annexure 3 and Clause 14.1, Annexure 4 and/or notify the
Company that it requires additional time to accept delivery;
then the Company may allow the same subject to the Client
paying the storage charges at the rate of 0.5% of the Total
Supply Contract Value (pius applicable taxes) on pre-rata per tnit
basis for each week of such delay. For sake of clarity and
without prejudice to any other rights that the Company may
have, if the Client fails to accept delivery of the materials within
four weeks (counted from the aforesaid ‘due date of material
shipment) or fail to pay the storage charges, then the Company
shall be entitied to exercise its rights under Clause 12.2,
terminate the Contract in accordance with the Clause 22.0
forfeit the money already paid by the Client and dispose-off the
materials as it may deem fit.

14.3 Installation Period:
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The Installation Period shall be as per Annexure 3, starting
within seven days of handing over of shaft/escalator bays/
moving walk bays by Client to the Company, receipt of notice
from Client in writing confirming readiness of Site o recaive
installation works (including confirmation on completion of
Clients- Scope of Work per Annexure 2) and receipt of due
payments as per Price Schedule, whichever is later,
Furthermore;, any delay in commencement due to non-
availability of the materials at the Project Site or non-readiness
of Project Site for Installation or non-availability of single phase
& three phase power supply or incomplete architrave works or
non-receipt of any due payment or any other hindrance which Is
beyond controi of the Coempany should be taken into account,
and the Installation Period shall be extended accordingly with
suitable revision in Price as applicable. The Installation Period
is exclusive of time required by Client for completion of any civil
work, architrave work and electrical work etc.

14.4 Delay in Providing Site Ready for Installation Should the
Client fail to provide site ready for installation in-accordance with
Clause 14.3, Annexure 4 and/or notify the Company that it
requires additional time to provide the site ready for installation;
then the Company may allow the same subject to the Client
paying the idling charges at the rate of 0.5% of the Total
installation Contract Value for each week of such delay. For sake
of clarity and without prejudice to any other rights that the
Company may have, il the Client fails to provide the Site ready for
installation of the Products within six weeks (counted from the
scheduled due date) or fail to pay the idiing charges, then the
Company shall be entitled to exercise its rights under Clause
12,2, terminate the Contract in accordance with the Clause
22and forfeit the money already paid by the Client.

14.5 Extension of Time and Related Costs:
The Company shall be entitied to claim for extension of time and
related costs for the follewing reasons:

a) Force Majeure.

b) Delay in receipt of Advance Payment

¢) Delay in receipt of Approved GAD. Non-readiness of Site for
storage and or installation of materials.

d) Non availability of single and three phase power supply.

e) Suspension of Works by either Party in accordance with
terms contained herein.

Delay in obtaining applicable consents, approvals and
permissions from the Governmental Authorities.

g Any Change Order which in the opinion of the Company
entail the requirement of additional time for completion of
the Works. The Company shall set out the Works in relation
to original points, lines and levels of as notified by the
Client.

h) The Client shall be responsible for any emors in such
specified or notified items of reference. If the Company
suffers delay and/or incurs cost from executing work which
was necessitated by an enor in such items of reference,
then the Company shall be entitled for time extension
along with suitable compensation of costs.

14.8 Price Validity:
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The prices quoted under this Offer shall remain valid for the
periods as mentioned in Annexure 3 of this Offer. Any further
delay affecting the Delivery and or Installation period shall
account for price revision and sueh revised price (inclding any
other compensation for loss due to delay) shall be quoted
afresh by the Company for consideration and acceptance by the
Client in general and or in accordance with the |EEMA Price
Variation procedure.

15.0 Indemnity:

The Client shall indemnify, defend and hoid harmiess and keep
indemnified the Company and its directors, employees,
representatives from and against all actions, suits, claims
costs, fines, judgements, liabilities and

demands (including reasonable attomey’s costs) brought or
made against the Company in respect of:

(a) any matter or things done or omitted to be done by the Client
or-any of its-Other Contractors or their respective

employees, workmen, representatives, agents, sewvants or
suppliers in the execution of or in connection with the Works, or
(b) Client's or Other Contractor's performance relevant to this
Offer, including but not limited to non-achievement the Project
milestones, non-compliance with the Terms and Conditions,
applicable laws and regulations of the Govemnmental Authority
and local authorities, net obtaining the relevant licences and
permits, infringing any intellectual property rights and
specifically regarding use, sterage and dispesal of hazardeus
materials, or (c) Loss, damage or injury to any person or
property at the Project Site or otherwise, due to any act or deed
of the Client or any of its Other Contractors or their respective
employees, workmen, representatives, agents, servants or
suppliers. The obligations of the Client under this Clause shall
survive till expiry of the Free Maintenance Period. The Client
understands that any liability arising out of utilization of the
Works or Products without obtaining proper clearances and or
licenses shall be that of the Client.

16.0 Completion of Works:

The Works shall be considered lo have been completed in
accordance with the Offer upon completion of installation and
intimation of Handing-Over of Products on unit by unit basis.
The Free Maintenance Period for the Works shall commence
from the date when such completion is deemed to have taken
place on a unit by unit basis. If for any reason, the three phase
power supply with double earthing is not provided within two
weeks of notification in writing by the Company, then the
Product will be deemed to have been handed over with
immediate effect. Free maintenance of the instailed Product
will start from the date of such deemed handing over date on a
unit by unit basis and will expire as per the period mentioned in
Clause 19 of Annexure 4. Should, hefore the Completion of the
Works the Client decides to occupy or use any portion of the
Works then the same shall constitute final acceptance of any
siich part of the Works or of any such Product. However, in such
a scenario, the risk and liability for safe operation of Preduct
shall lie with the Client only.
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17.0 Warranty:

The Warranty on Products shall be valid on pro rata per unit
basis for a period of eighteen months from the date of material
delivery or for a period of twelve months from the date when the
Product installation is completed and offered for inspection on
unit by unit basis, whichever occurs earlier. The Company shall
on receipt of a written notice of defect from the Client during
the Warranty Period, at its option, either repair or replace the
defective item within a reasonable time period.

18.0 Final Completion of the Works:

The Works shall be considered as finally complete at the end of
the Free Maintenance Period of such Works on unit by unit
basis.

19.0 Free Maintenance:

The Offer includes 12 (Twelve) months free maintenance service
of the Works starting from the scheduled date of
commissioning as per Annexure 3 OR the date when the
Product instaliation is completed and offered for inspection on
unit by unit basis, whichever occurs eardier. The free
maintenance service will consist of regular examination,
necessary adjustments and lubrication of the Products by
Company's authorized representatives under Company's
direction and superwision. The required supply or spare pars as
replacement due to normal wear and tear will be fumnished by
the Company at its sale discretion except for such parts as may
be needed because of negligence/misuse and or accidents,
The free maintenance service will be performed during
Company's working hours on Company’s working days.

20.0 Product Claims:

20.1 Notification and Conceding of Product Claims. The Client
must immediately nolify the Company of any claim made by any
person for any Product liability, property damage or personal
injury arising out or in relation to the Products and obtain and
subsequently provide the

Company as soon as practicable any additional information
that the Company may require in relation to such claim. In view
of high value of the Products, the Client shall not concede any
Broduct Claim withoul the prier wiillen consent of the
Company.

20.2 Client to indemnify the Company:

The Client shall indemnify Company from all loss or claims
arising out of any Product Claims to the extent that it relates to
any default or negligence by the Client or any of its
representatives or third parties in relation to the Products
usage, operation and maintenance.

20.3 Additional Disclaimer:

Company expressly disclaims any responsibility or liability if the

Products is;

a) Damaged by accident.

b) Used in any manner that does not comply with applicable
laws.
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c) Altered or repaired in any way other than by or through
Company.

d) Not regulady maintained in accordance with the operating
instructions.

e} Maintained, repaired and modified by the Client or any
other person without the prior authorization from the
Company.

f) Used in breach of Company's instructions regarding use of
the Products

g Damaged due to negligence, wilful act or default by any of
Client's agents or third party including without limiting the
generality of the forgoing damages occurmed while the
Client completes any civil work subsequent to the
Installation of the Products.

20.4 Limitations on the Company's Liability:

The Company shall only be liable for damages, if;

a) The damage results from gross negligence or a wilful act on
the part of the Company,

b) The Company is in breach of any essential contractual
obligation. Notwithstanding anything contained herein, the
liability of Company under this Offer shall not exceed 10% of
Total Contract Value. Further, limitation on the Company's
liability shall also extend to the liabilities, if any, of the
Company’s employees or representatives.

21.0 Force Majeure:

Neither Party shall be liable for delay or failure to perform its
respective obligations or shall become liable to any claim by
the other Party or shall deemed to be in breach of the Contract,
if such delay or failure is the result of the occurrence and/or
continuation of an event of Force Majeure like fire, flood,
earthquake, storm or any other natural disaster, war, invasion,
act of foreign enemies, hostilities (regardless of whether war is
declared), civil war, rebeflion, revolution, insurrection, military
or usurped power or confiscation, temorist activities,
nationalisation, govemmenl sanclion, blockage, embaigo,
labour dispute, strike or a lockout or accident/incident ‘on’ or
‘off Project Site having direct or indirect effect on the
performance of their respective obligations under the Contract.
The following events are explicitly excluded from Force Majeure
and shall remain solely the responsibilities of the non-
performing Party: (a) economic hardship and (b) changes in
applicable statutory laws. in case Force Majeure: condition
subsists for 180 or more days then either Party shall have the
right to terminate the Contract in accordance with Clause 22 of
Annexure 4.

22.0 Suspension, Termination and Rescission of the Contract
22.1 Suspension

The Company, after giving 15 (fifteen) days’ notice in writing,
shall have the right to suspend performance of any or all of its
obligations under the Contract on occurrence of any the
following events;

a) If the Client is adjudged bankrupt or becomes subject to
voluntary or involuntary proceedings under any hankruptcy or
insolvency law or if he should make a general assignment for
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the benefit of its creditors, or if a receiver shall be appointed on
account of its insolvency /bankruptcy or any petition is filed for
its winding-up in any court / tribunal.

b) I the Client fails to make any payment to the Company in
accordance with Clause 12,1 of Annexure 4; c) If the Client
persistently disregard applicable statutory laws, or if he should
contravene or breach or fail to honour any provision of this
Offer, or if he has abandoned the Project, or has suspended the
Works other than in accordance with the terms of this Offer,

22.2 Termination by Company:

In the event that the Client has failed to cure any or all of his
defaults under Clause 12.2(b) (Client's Failure to make
Payment )} or Clause 14.2 (Liability for Failure to Accept
Delivery) or Clause 14.4 (Delay in Providing Site Ready for
Installation) or Clause 21 (Force Majeure) or Clause 22.1
(Suspension) within a period of 30 (thity) from the day of
intimation of breach by the Company to Client, then the
Company may and without prejudice to any other right or
remedy available, and after giving the Client 15 (fifteen) days’
notice in writing, terminate the Contract and take charge of all
Materials, equipment, tools, and plant and machinery at the
Project Site and use these as the Company’s property for the
recovery of the outstanding dues as it may deem appropriate.
After the notice of termination has taken effect, the Company
may:a) Cease all further Works, except for such Works as may
be continued for the protection of life or property or for the
safety of the Works already executed.

b) Hand over equipment, Materials and other work, for which
the Company has received payment in full,

c) Remove all other equipment and Materials from the Site
except as necessary for safety, and leave the Project Site. To
clarify, the breach cure period of 30 days (in

case of Force Majeure) will commence after expiry of 180 days
as mentioned in Clause 21 of this Annexure 4.

22.3 Rescission by Client

If Client cancels the Contract, then the Company shall be
entitled to following compensation in addition to its dues and
other costs as stipulated in this Offer;

a) 20% of the Total Contract Value if the Contract is cancelled
after execution of Form of Contract but before submission of
GAD. b) 40% of the Total Contract Value if the Contract is
cancelled after submission of GAD but before procurement of
Materials by the Company. c) 90% of the Total Contract Value if
Contract is cancelled after procurement of Materals by the
Company. d) 100% of the Total Contract Value if Contract is
cancelled at any time after start of Installation Works. In the
event that the Company has failed to cure Clause 21 (Force
Majeure) within a period of 30 (thirty) from the day of intimation
of

breach by the Client to Company, then the Client may and after
giving the Company 15 (fifteen) days’' notice in writing,
terminate the Contract. To clarify, such breach cure period of 30
days will commence after expiry of 180 days as mentioned in
Clause 21 of this Annexure 4.
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22.4 Payment on Termination:

After a notice of termination has taken effect (including due to
Force Majeure event), the Client shall promptly;

a) Retum the securities and/or bank guarantees to the
Company, b) Pay all amounts due and not previously paid to the
Company for that part of the Works performed or completed
prior to or after the delivery of such notice of termination; and c)
Pay all other amounts actually incurred by the Company that
are incidental to or arising out of the termination, including
costs relating to:

i. Unused and/or undelivered Products, which shall then be
delivered to Client;

il. Cancellation costs for existing Contract and or Purchase
Orders (issued, if any) and Contracts not previously assigned to
and assumed by Client {such cost to be calculated by the
Company at its sole discretion and communicated to the
Client); and fii. Demobilization cost of the affected Company's
staff and resources.

23.0 Intellectual Property Rights:

Itis hereby acknowledged and agreed that the Company retains
the ownership of all intellectual property rights, including but
not limited to intellectual property rights in the design and in all
drawings, specifications and documents prepared by the
Company and any Sub-contractors or Vendors and the same
shall belongs to and shall remain solely with the Company,
either in whole and in part, in all manners and at sole discretion
of the Company. The Client hereby agrees and confirms that no
right or interest in the intellectual property rights or technical
knowhow or proprietary information of the Company is
conferred or licensed to the Client and the Client explicitly
disclaims any right or interest whatsoever on these intellectual
property rights. The Client shall not, either directly or indirectly,
reverse engineer, decompile or disassemble any intellectual
property right of the Company or any Product to gain access of
Company's intellectual property right. This intellectual property
right entilement shall also extend to any maintenance, repair
and renewal, reinstatement and enlargement of the Works. The
Client shall ensure that maximum protection is granted to
Company's intellectual property rights and also, suitable
provisions which are necessary to protect the intellectual
property rights of the Company are included in all its contracts
with Other Contractors, Further, the Company hereby grants
only limited, restricted non-exclusive, and revocable right to the
Client to only use the intellectual property rights embedded in
the Product, for the sole purpose of beneficial use of Product.

24,0 Settlement of Disputes

Any dispute, difference or controversy of whatever nature
arising between the Parties under this Offer or a dispute or
difference on any account under this Offer including
withholding by the Client of any payment to which the Cempany
may claim to be entitled to, shall be resolved in good faith
through negotiations by senior executives of the Parties, before
resorting to legal recourse.

25.0 Goveming Law and Jurisdiction

Customer Initials



The laws of India shall govemn the Offer, Contract or any other
documentation pursuant hereto. The Parties expressly agree
that all disputes or differences arising hereto shall be subject to
exclusive jurisdiction of the competent courts of the city/state
in

which the Company’s office performing this Contract (or a part
thereof) is situated.

26.0 Indirect and Consequential Damages
Neither Party shall be liable to the other Party for any indirect or
consequential damages.

27.0 Waiver

The failure or delay of either Party to insist upon strict
adherence to any term of the Offer on any occasion shall not be
considered a waiver of any right then or thereafter to insist upon
strict adherence to that tem or any other term of this Offer. No
waiver shall be effective unless made in writing.

28.0 Severability

Each of the provisions of this Offer is severable and distinct
from the athers and if at any time any of such provisions is or
becomes invalid, illegal or unenforceable for any reason
whatsoever, the legality, validity and enforceability of the
remaining provisions shall not be affected thereby and shall
remain in full force and effect.

29.0 Joint and Several Liability:

if the Client constitutes a joint venture or a consertium or a
partnership;

a) all persons constituting such joint venture or consortium or
partnership shall be deemed to be jointly and severally liable to
the Company for the performance of the Contract; b) such joint
venture or consortium or partnership shall notify the Company
of their leader who shall have authority to bind the Client and
each of persons constituting such joint venture or consortium or
partnership; c) The Client shall not alter its composition or legal
status without the prior intimation to the Company; and d) any
re-organization or re-structuring of the Client will not impact or
dilute its obligations under this Offer.

30.0 Assignment and Sub-Contracting:

The Client shall not be entitled to assign his rights or claim
under this Contract to any third party without a prior written
consent from the Company. The Company shall have the right to
sub-contract any or all its obligations under this Offer to any
third party, however, under such circumstances, Company shall
temain responsible for performance of its obligations under this
Offer.

31.0 Anti-Money Laundering:

Client hereby confirms and undertakes that it will, along with its
associates, group companies, employees and agents, comply
with all applicable anti-money laundering regulations
(hereinafter referved to as “AMLR”™) including
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The Prevention of Money Laundering Act, 2002, as amended or
sithstituted from time to time, Client further agrees to co-
operate and provide and shall cause its associates, group
companies, emplovees and agents to fully co-operate and
provide to Company such information or documents or records,
as Company determines to be necessary and appropriate to
conduct due-diligence or to verify compliance with the
applicable AMLR or to respond to any enquiry or investigation
by any autherity or institution in this regard. Further, Client shall
promptly notify the Company in writing in case either itself or
any of its assoclates, group companies, employees and agents
receives any notice from any authority or institution alleging
violation of any AMLR. In such case, Client shall solely defend
such actions and proceedings at its own cost and expense and
shall indemnify Company and its directors, employees,
shareholders, representatives, etc. against any action,
proceedings, penalties, fines, charges, damages, elc.
(including reascnable attorney fees) which may arise In this
regard. Notwithstanding anything contained herein, any
contravention of this obligation shall result in immediate
termination of the Agreement.

32.0 Receipt of Communications:

The Client agree to receive from the Company or its affiliates,
representatives and agencies, all transactional / non.
transactional prometional or commercial communications,
Client shall not hold Company for having violated any provisions
of the applicable laws in sending such communications.

33.0 Relationship between Parties:

The Parties are entering this Agreement on principal-to-
principa! basis and nething shall constitute or be deemed to
constitute a relationship of employer and employee, agency,
joint venture, principal-agent or partnership between the
Parties.

34.0 Entire Agreement:

This Offer constitutes the entire understanding between the
Parties and the Parties agree that there are no other
understandings, record note of discussions, papers,
representations, warranties or oral agreements relating to the
subject matter of this offer, unless executed and appended to
the Form of Contract

35.0 Amendment
This Agreement may not be amended or modified except by an
instrument in writing signed by the Parties.
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Form of Contract

In witness thereof, this Offer dated
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in its entirety (including Annexures 1 to 4) has been

agreed and accepted by both Parties and shall act as a legal and binding agreement between both Parties
effective upon the date (hereinafter ‘Commencement Date’) of signing of this Contract. The Parties agree and
undertake that they have reviewed and negotiated the Terms and Conditions of the Contract and shall be bound
by the same (including Annexures 1 to 4) and any additional documents as mentioned hereunder which in its
entirety shall be deemed to form and be read and construed as part and parcel of this Contract in the same order
of priority (as noted hereunder) and shall include all mutually agreed modifications and additions incorporated in
and made to any of these documents during the period of execution of Project:

1. Technical Specifications (Annexure 1)

2. Scope of Work (Annexure 2)

3. Price, Payment and Time Schedule (Annexure 3)

Agreed and Accepted:
For and on behalf of Client

Name of the Authorised Signatory

Office Address:

Date:

Place:

4. Terms & Conditions (Annexure 4)
5. General Arrangement Drawings

6. Any additional documentation as may be agreed

For and on behalf of Company

Name of the Authorised Signatory

Office Address:

Date:

Place:
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www.modiproperties.com
Head Office: 54-187/3 & 4. 11 Floor, Soham Mansion, M.G. Road, Secunderabad - 500 003. 2% : 040-6633 5551, &2 : info@modipropertics.com.
Site Office: Sy. No_ 19, Mallapur, Hyderabad - 500 076, 72 : +91-91210 21718, &4 : gmr@modiproperties.com

Letter of confirmation

Date:27-01-2024.
To,
Mr. Beemagoni Anudeep,
Assistant Manager-NI Sales,
M/s. TK Elevator India Private Limited,
Plot No. 09, 2™ floor. Chandragiri colony
Opp: Peter England,
Secunderabad - 500015.

Subject: Confirmation of other terms and conditions.

Sir/Madam,

We have issued a purchase order for purchase of your equipment/item/product. The details of Vendor/Supplier
are given in Annexure A. The details of Developer/Purchaser are given in Annexure B. The commercial terms

are summarized in Annexure C. The summary of timelines are given in Annexure D. Other terms and conditions
are given in Annexure E.

This letter of confirmation records other terms and conditions agreed to by both the parties in addition to details
given in your offer letter/quote and our purchase order and shall be read along with the offer letter and purchase
order.

Please sign this letter as acceptance of the above terms and conditions.

Thank You.

Yours sincerely,

\/{. ‘,(_/L-J Y%
U \0 l\ LW\
Mr. P. Venkateshwarlu,
Purchase Manager.

Accepted & confirmed by: Sign:
Mr. Beemagoni Anudeep, @8/
Date:

""q-__//




Gulnchay @ Yoo,
' www.modiproperties.com

Head Office: 5-4-187/3 & 4, 11 Floor, Soham Mansion, M.G. Road, Secunderabad - 500 003. 22 : 040-6633 5551, & : infomodipropertics.com.
Site Office: Sy. No. 19, Mallapur, Hyderabad - 500 076, v - + 91-91210 21718, 00 - gmr@modiproperties.com

Annexure — A
Details of Vendor/Supplier:
S No Description Details
38 Name of Company / Firm M/s. TK Elevator India Pvt Ltd,
2. Address for communication Plot no. 09, 2™ floor, Chandragiri colony
Opp: Peter England,
Secunderabad - 500015.

3 Primary emails for communications beemagoni_kumar(@tkelevator.com
4. Office mobile/landline 040-27702030/31
5. Branch Manager/Regional Manager
6. Name Arindam Das

- 7. Designation Deputy General Manager
8. Mobile 8041369400
9. Email Arindam.das@tkelevator.com
10. Installation Manager/Engineer
11. Name G.A.Babu
12 Designation Installation Manager
13. Mobile 9440906261
14, Email g.a.babu@tkelevator.com
15. Sales Manager/Representative
16. Name Mr. Beemagoni Anudeep
17. Designation Assistant Manager-NI Sales
18. Mobile +91 8019648522
19. Email beemagoni.kumar@tkelevator.com
20. Accounts Manager/Accountant

S i Name Mounika Sandani
\\/ 22. Designation Accounts

-’ 23. Mobile 7995488499
24. Email Sandani.mounika.x(@tkelevator.com
23 PAN No. AABCT6921F
26. GST No. 36AABCT6921F1ZF
217. Company/firm registration no. 9911700128/20
28. Bank Account No. 052-665437-001
29. Bank Name HSBC
30. Bank Branch Barakhamba Raod
31. Bank IFSC/RTGS HSBC0110002

Vg nde)
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Annexure B
Details of Developer/ Purchaser
S. No Description Details
32. Name of Company / Firm Modi Realty Mallapur LLP
33. Name of project Gulmohar Residency
34. Address for communication (head | 5-4-187/3&4, 11 Floor, Soham Mansion, M.G. Road.
office) Secunderabad — 500 003, Telangana
35. Primary emails for communication | gmr-const@modiproperties.com;
mep@modiproperties.in
purchase(@modiproperties.com
36. Address for delivery and Sy no. 19, Mallapur, Secunderabad, Next to NFC, Pin
installation of equipment code-500076.
37, Managing Director/ Partner
38. Name Soham Modi
39. Direct line Number 040 66335556
40. Email sohammodi@modiproperties.com
41. Purchase Manager
42. Name P Venkateshwarlu
43. Designation Purchase Manager
44. Mobile 191 9866755299
45. Email purchase(@modiproperties.com
46. MEP Manager
47, Name V. Ramesh Reddy
48. Designation Project Manager - MEP
49, Mobile 9848134856
50. Email rameshreddy@modiproperties.com
51. Project Manager
52. Name Ahmedulla Khan
53, Designation/ Specialization Project Manager
54. Mobile No. +91 7842708376
). Email id ahmed@modiproperties.com
56. Accountant
57. Name N. Rajyalaxmi
58. Designation/ Specialization Accounts Manager
59. Mabile No. +91 9182853313
60. Email ID rajyalaxmi@modiproperties.com
61. PAN No. AAEFM1459R
62. GST No. 36AAEFM1459R1ZP
63. Company/firm registration no. AAL-1319
64. Bank Account No. 2913753042
65. Bank Name Kotak Mahindra Bank
66. Bank Branch Somajiguda
67. Bank IFSC KKBK0000552

Vet

H\"d w Y\




*/"’«/I'M/M%

Head Office: 5-4-187/3 & 4. 11 Floor, Soham Mansion, M.G. Road, Secunderabad - 500 003. = : 040-6633 5551, [

MODI
Q’ PROPERTIES

www.modiproperties.com
: info@modipropertics.com.
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Annexure C

Commercial terms

S No Description Details

68. Vendors quotation/ offer letter | 167942-2

number

69. Vendors quotation/ offer letter | 12-01-2024

date

70. Vendors job work number

71. Vendors job work date

T2 Developers’ Purchase order 20240125031

number.
73. Developers Purchase order 27-01-2024
date:
74. Item Lifts
75. Item specifications Number of passengers-15/1020 kgs -1 nos
Number of passengers-8/544 kgs-1 nos
Number of stops-8
Floor numbers- B2,B1.1,2,3.4,5,6
CAR-SS Hairline-Silver sky.
Doors- 2 Panel Silver sky powder coated
Color-Silver sky
Speed-1.00 M/S
Removable Wipro LED false ceiling should be provided
in the car cabin by the vendor.
Earthing must be done by using 25mmx6mm
GI/Aluminum strip, material shall be provided by the
purchaser.

76. Payment terms a. 15% advance along with purchase order.

b. 60% on approval of engineering drawings and 60
days before delivery of materials.

c. 15% After the Material Delivery.

d. 10% after testing & and commissioning, handing over
of the Lift.

TL Warranty and AMC: a. You shall provide comprehensive warranty including
labour and parts upto one year from the date of
commissioning.

b. Thereafter, AMC charges shall be @4% of the
purchase order value+ GST.

¢. AMC charges shall be enhanced by 5% every year for
Syears.

d. These rates shall hold good for 5 years after warranty
period.
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Head Office: 54-187/3 & 4, 11 Floor, Soham Mansion, M.G. Road, Secunderabad - 500 003. 72 : 040-6633 5551, 24 : infol@ modiproperties com.

Site Office: Sy. No. 19, Mallapur. Hyderabad - 500 076, 7= : + 91-91210 21718, 57 : gmr@modiproperties com
Annexure D

Timelines

S No | Description Details

78. Submission of GA drawings by a. All GA drawings shall be submitted by Vendor to

Vendor Purchaser within 30 days of the Purchase Order.
79. Approval of GA drawing by a. The Purchaser shall review the GA drawings and send
Developer certified copies to the Vendor within 7 days of receipt
of GA drawings.

80. Delivery of all materials a. Material to be delivered on or before 60 days from
approval of GA Drawings.

b. All material required for installation and
commissioning must be delivered at once.

81. Joint inspection of site a. The Purchaser and Vendor shall jointly inspect the site
15 days prior to start of installation. A snag list shall be
shared by email.

b. Developer to fix the snag list within 15 days.

c. Details of civil work, marking, scaffolding and
electrical details must be provided at least 2 weeks in
advance to the Developer before start of installation.

82. Installation a. Installation must start within 135 days of receipt of all
materials.

b. Installation shall be completed no later than , i.e.
within 8 weeks of start of work. Out of which 2 weeks
must be given to Developer to complete the granite
cladding on all floors.

83. Commissioning a. Commissioning must be completed within 10 days of
installation.

b. A joint inspection to be held by Vendor and Purchaser
at the time of handing over commissioning report.

¢. Vendor shall demonstrate working of equipment to the
Purchasers satisfaction at the time of handing over the

| commissioning report.

LA w
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Head Office: 5-4-187/3 & 4, 11 Floor, Soham Mansion, M.G. Road, Secunderabad - 500 003 7% - 040-6633 5551, 59 - mfo@modiproperties com
Site Office: Sy. No. 19, Mallapur, Hyderabad - 500 076, 7¢ - +91-91210 21718, [ : gmr@modiproperties.com

Annexure E

Other terms

S No

Description

Details

84.

Delivery

a.

b.

Packing list of all materials being delivered to site must be provided to
Developer at least 3 days in advance.

Developer shall be given an opportunity to tally packing list with
physical receipt of material at site, if required, in presence of Vendors
representatives.

85.

Installation

All communication related to issues related to installation must be

brought to the notice of the Developer by email on the primary emails
given herein.

Vendor shall refrain from giving oral instructions at site.

86.

Communication

All communication shall be sent in writing by email to the primary
emails for communication given herein.

Payment related issues to be communicated by email and such emails
must also marked to the Developers accountant.

87.

Request for
payment

All request for payment must be marked to the Developers purchase
manager and accountant by email, along with relevant documents like
proforma invoice, invoice, proof of delivery, installation report,
commissioning report, etc.

Request for payment cannot be made to engineers at site.

Original documents like proforma invoice, invoice, proof of delivery,
installation report, commissioning report, etc., must be submitted to
head office of Developer and not to the site.

Both parties shall share their ledger copies/books of accounts with each
other for reconciliation of accounts upon request.

88.

Security

Lockable 20" container shall be provided by the developer to the
vendor at site for 1 lift and for 2 lifts 40° container will be provided.

It shall be your responsibility of the Vendor to secure its material at the
site.

In case any material is stolen or missing, you shall replenish such
material at your cost.

In case of unauthorized opening or break-in of storeroom provided, or
in case of theft of material, the same must be communicated by the
Vendor to the Developer within 24 hours. Further, a joint police
complaint should be filed immediately. Any request by the Vendor for
compensation for missing material that has been stolen will not be
entertained unless the same is reported in 24 hours and followed with a
police complaint.

\f{ w1/
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89.

Invoice

Original invoices duly signed by authorised representatives shall be
sent to the head office of the Developer.

As per rules of GST the Vendor is liable to raise invoice for
payments made by the Developer. The Vendor shall endeavour to
raise the invoices for the amounts paid by the Developer from time to
time, especially, at the end of each financial year.

Final payment shall be made only on receipt of all invoices and
commissioning report.

AMC

Warranty period shall commence from the date of receiving
commissioning report.

AMC shall commence from expiry of warranty period.

The Vendor shall not withhold any kind of services before or after
installation, for default in payment by the Developer, without 15
days notice to the Developer in writing, to cure the default in
payment.

91.

Price Validity

There shall be no escalation of price during the validity of the PO/
WO.
The PO/WO shall be valid up to one year from the date of PO/WO.

92.

Change in
specifications or
other terms

Any changes in specification, timelines, payment terms, etc., must be
communicated in writing and such changes can be made only on
mutual agreement by both the parties.

93.

Escalation

In case any issues is not resolved by the Developers team within a
reasonable time period, the matter must be escalated to the Managing

Director/Partner by way of email.

U e
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Letter of confirmation =

Date:27-01-2024.
To,

Mr. Beemagoni Anudeep,

Assistant Manager-NI Sales,

M/s. TK Elevator India Private Limited,
Plot No. 09, 2" floor, Chandragiri colony
Opp: Peter England.

Secunderabad - 500015.

Subject: Confirmation of other terms and conditions.

Sir/Madam,

We have issued a purchase order for purchase of your equipment/item/product. The details of Vendor/Supplier
are given in Annexure A. The details of Developer/Purchaser are given in Annexure B. The commercial terms
are summarized in Annexure C. The summary of timelines are given in Annexure D. Other terms and conditions
are given in Annexure E.

This letter of confirmation records other terms and conditions agreed to by both the parties in addition to details
given in your offer letter/quote and our purchase order and shall be read along with the offer letter and purchase
order.

Please sign this letter as acceptance of the above terms and conditions.

Thank You.

Yours sincerely,

Mr. P. Venkateshwarlu,
Purchase Manager.

Accepted & confirmed by: Sign:
Mr. Beemagoni Anudeep,
| Date:
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Head Office: 5-4-187/3 & 4. 11 Floor. Soham Mansion, M.G. Road. Secunderabad - 500 003. =¥ - 040-6633 5551, =] : infoi@modiproperties com.

Site Office: Sy. No. 19, Mallapur. Hyderabad - 500 076, 2= : +91-91210 21718, [ : gmri@modiproperties.com

Annexure — A

Details of Vendor/Supplier:

S No | Description Details

L Name of Company / Firm M/s. TK Elevator India Pvt Ltd,

2 Address for communication Plot no. 09, 2" floor, Chandragiri colony
Opp: Peter England,
Secunderabad - 500015.

3. Primary emails for communications beemagoni.kumar@tkelevator.com

4. Office mobile/landline 040-27702030/31

5. Branch Manager/Regional Manager

6. Name Arindam Das

[ Designation Deputy General Manager

8. Mobile 8041369400

9. Email Arindam.das@tkelevator.com

10. Installation Manager/Engineer

. Name G.A.Babu

12. Designation Installation Manager

13. Mobile 9440906261

14, Email g.a.babu@tkelevator.com

15. Sales Manager/Representative

16. Name Mr. Beemagoni Anudeep

17. Designation Assistant Manager-NI Sales

18. Mobile +91 8019648522

19. Email beemagoni.kumar(@tkelevator.com

20. Accounts Manager/Accountant

21 Name Mounika Sandani

22. Designation Accounts

23. Mobile 7995488499

24. Email Sandani.mounika.x@tkelevator.com

25. PAN No. AABCT6921F

26. GST No. 36AABCT6921F1ZF

27. Company/firm registration no. 9911700128/20

28. Bank Account No. 052-665437-001

29. Bank Name HSBC

30. Bank Branch Barakhamba Raod

31. Bank IFSC/RTGS HSBC0110002
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Site Office: Sy. No. 19, Mallapur. Hyderabad - 500 076, = - +91-91210 21718, =1 gmr@modiproperties.com
Annexure B
Details of Developer/ Purchaser
S. No Description Details
S . Name of Company / Firm Modi Realty Mallapur LLP
33. Name of project Gulmohar Residency
34. Address for communication (head | 5-4-187/3&4, 1l Floor, Soham Mansion, M.G. Road,
office) Secunderabad — 500 003, Telangana
35. Primary emails for communication | gmr-const@modiproperties.com:
mep@modiproperties.in
purchase(@modiproperties.com
36. Address for delivery and Sy no. 19, Mallapur, Secunderabad, Next to NFC, Pin
installation of equipment code-500076.
37 Managing Director/ Partner
38. Name Soham Modi
39, Direct line Number 040 66335556
40. Email sohammodi@modiproperties.com
41. Purchase Manager
42, Name P Venkateshwarlu
43. Designation Purchase Manager
44, Mobile +91 9866755299
45. Email purchase@modiproperties.com
46. MEP Manager
47, Name V. Ramesh Reddy
48. Designation Project Manager - MEP
49. Mobile 9848134856
50. Email rameshreddy@modiproperties.com
i Project Manager
52. Name Ahmedulla Khan
53. Designation/ Specialization Project Manager
54. Mobile No. +91 7842708376
55. Email id ahmed@modiproperties.com
56. Accountant
5%, Name N. Rajyalaxmi
58. Designation/ Specialization Accounts Manager
59. Mobile No. +91 9182853313
60). Email ID rajyalaxmi‘@modiproperties.com
61. PAN No. AAEFM1459R
62. GST No. 36AAEFM1459R17P
63. Company/firm registration no. AAL-1319
64. Bank Account No. 2913753042
65. Bank Name Kotak Mahindra Bank
66. Bank Branch Somajiguda
67. Bank 1FSC KKBK0000552
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Annexure C

Commercial terms

S No Description Details

68. Vendors quotation/ offer letter 167942-2

number

69. Vendors quotation/ offer letter | 12-01-2024

date

70. Vendors job work number

71. Vendors job work date

T2 Developers” Purchase order 20240125031 -

number.
73. Developers Purchase order 27-01-2024
date:
74. Item Lifts
75. Item specifications Number of passengers-15/1020 kgs -1 nos +~
Number of passengers-8/544 kgs-1 nos .~
Number of stops-8
Floor numbers- B2,B1,1.2.3.4.5.6
CAR-SS Hairline-Silver sky.
Doors- 2 Panel Silver sky powder coated
Color-Silver sky
Speed-1.00 M/S
Removable Wipro LED false ceiling should be provided
in the car cabin by the vendor. -
Earthing must be done by using 2Smmxémm
Gl/Aluminum strip, material shall be provided by the
purchaser. v

76. Payment terms a. 15% advance along with purchase order.

b. 60% on approval of engineering drawings and 60
days before delivery of materials.

c. 15% After the Material Delivery.

d. 10% after testing & and commissioning. handing over
of the Lift.

T Warranty and AMC: a. You shall provide comprehensive warranty including
labour and parts upto one year from the date of
commissioning.

b. Thereafter, AMC charges shall be @4% of the
purchase order value+ GST.
¢. AMC charges shall be enhanced by 5% every year for
Syears.
d. These rates shall hold good for 5 years after warranty
| period.
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Annexure D

Timelines

S No | Description Details

78. Submission of GA drawings by a. All GA drawings shall be submitted by Vendor to

Vendor Purchaser within 30 days of the Purchase Order.
79. Approval of GA drawing by a. The Purchaser shall review the GA drawings and send
Developer certified copies to the Vendor within 7 days of receipt
of GA drawings.

80. Delivery of all materials a. Material to be delivered on or before 60 days from
approval of GA Drawings.

b. All material required for installation and
commissioning must be delivered at once.

81. Joint inspection of site a. The Purchaser and Vendor shall jointly inspect the site
15 days prior to start of installation. A snag list shall be
shared by email.

b. Developer to fix the snag list within 15 days.

c. Details of civil work, marking, scaffolding and
electrical details must be provided at least 2 weeks in
advance to the Developer before start of installation.

82. Installation a. Installation must start within 15 days of receipt of all
materials.

b. Installation shall be completed no later than . i.e.
within 8 weeks of start of work. Out of which 2 weeks
must be given to Developer to complete the granite
cladding on all floors.

83. Commissioning a. Commissioning must be completed within 10 days of
installation.

b. A joint inspection to be held by Vendor and Purchaser
at the time of handing over commissioning report.

¢. Vendor shall demonstrate working of equipment to the
Purchasers satisfaction at the time of handing over the
commissioning report.
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Annexure E
Other terms
| SNo | Description Details
84. Delivery a. Packing list of all materials being delivered to site must be provided to

Developer at least 3 days in advance.

b. Developer shall be given an opportunity to tally packing list with
physical receipt of material at site, if required, in presence of Vendors
representatives.

8s. Installation a. All communication related to issues related to installation must be

brought to the notice of the Developer by email on the primary emails

given herein.

Vendor shall refrain from giving oral instructions at site.

86. Communication | a. All communication shall be sent in writing by email to the primary
emails for communication given herein.

b. Payment related issues to be communicated by email and such emails
must also marked to the Developers accountant.

87. Request for a. All request for payment must be marked to the Developers purchase

payment manager and accountant by email, along with relevant documents like
proforma invoice, invoice, proof of delivery. installation report,
commissioning report, etc.

b. Request for payment cannot be made to engineers at site.

¢. Original documents like proforma invoice, invoice, proof of delivery,
installation report, commissioning report, etc.. must be submitted to
head office of Developer and not to the site.

d. Both parties shall share their ledger copies/books of accounts with each
other for reconciliation of accounts upon request.

88. Security a. Lockable 20° container shall be provided by the developer to the
vendor at site for 1 lift and for 2 lifts 40° container will be provided. /|

b. It shall be your responsibility of the Vendor to secure its material at the
site.

c. In case any material is stolen or missing, you shall replenish such
material at your cost.

d. In case of unauthorized opening or break-in of storeroom provided, or
in case of theft of material, the same must be communicated by the
Vendor to the Developer within 24 hours. Further, a joint police
complaint should be filed immediately. Any request by the Vendor for
compensation for missing material that has been stolen will not be
entertained unless the same is reported in 24 hours and followed with a
police complaint.

L~
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89.

Invoice

Original invoices duly signed by authorised representatives shall be
sent to the head office of the Developer.

As per rules of GST the Vendor is liable to raise invoice for
payments made by the Developer. The Vendor shall endeavour to
raise the invoices for the amounts paid by the Developer from time to
time, especially, at the end of each financial year.

Final payment shall be made only on receipt of all invoices and
commissioning report.

90.

AMC

Warranty period shall commence from the date of receiving
commissioning report.

AMC shall commence from expiry of warranty period.

The Vendor shall not withhold any kind of services before or after
installation, for default in payment by the Developer, without 15
days notice to the Developer in writing, to cure the default in

payment.

91.

Price Validity

There shall be no escalation of price during the validity of the PO/
WO.
The PO/WO shall be valid up to one year from the date of PO/WO.

Change in
specifications or
other terms

Any changes in specification, timelines, payment terms, etc.. must be
communicated in writing and such changes can be made only on
mutual agreement by both the parties.

93.

Escalation

In case any issues is not resolved by the Developers team within a
reasonable time period, the matter must be escalated to the Managing
Director/Partner by way of email.




1727/24, 10:35 AM m-codex.com/dashboard/create/suppliers/purchase-order-actions

° Requisition Details

s 0 [202 40127503
Company Name

Modi Realty Mallapur LLP

Project
Gulmohar Residency

Reguest Date

25 Jan 2024

For Use In Flat/Villa/Other
Towards E block use purpose

Desc of Work

Towards E block use purpose
Remarks/Specs/Desc
-,
Requisition For
Other Supplier
@ Purchase Order Details
Quote No
167942-2
Quote Date
12 Jan 2024
Quotation Scan Id
178491 MRMLLP_GMR_Pur 2024-01-12.pdf
Supplier name
TK Elevator India Pvt Ltd
e @ Reguired Item Details
Sno Item Name Quantity Rate Discount GST SGST CGST IGST Amount
1 EQPT2050-Equipment-Lift- 1.00 11,22,881.00 0% 18% 9% 9% 0% 13,25,000
-8pax-Nos.
Additional 8pax -544 kgs B stops
Specfications
2 EQPT2822-Equipment-Lift- 1.00 1334,746.00 0% 18% 9% 9% 0% 1575000
-15/16pax-Nos.
Additional 15pax -1020 kgs 8 stops
Specfications

Total Amount ... 29,00,000

@ Terms And Conditions



1727/24, 10:35 AM m-codex.com/dashboard/create/suppliers/purchase-order-actions

Type Description

Additional Specifications  As per the attached quotation no 167942-2, dated 12-01-24

Tax: Inclusive of GST and other taxes.

Delivery Date : Within 60 days of PO

Delivery Location : As given abave.

Transport: Nil

Advance Paid : Rs. 4,35,000/4 15% as advance)

Payment Terms : 60% on GA drawings approval and 60 days before delivery of material, 15% after delivery of material, 10%

after testing & commissioning, handing over the lift.

Bill submission: Proof of delivery & original invoice must be delivered to Second floor, Soham Mansion, M.G. Road,
Secunderabad- 03.Do not send to site.

Other Terms: Terms and conditions given in the letter of confirmation dated 27-01-24 shall apply to this PO, v ’

Installation: Installation to start after delivery of lift should be completed in 30 days.

Commissioning: Commissioning must be completed on or before April 2024,

@ Transaction Log

Edited On Edited By Comments Submit For Approval

27 Jan 2024 10:31:19 AM Prabhakar P Yes



Approved PO to be send to supplier.

Prabhakar P <prabhakar@modiproperties.com>
Sun 1/28/2024 9:27 PM

Tovenkateshwarlu . <venkateshwarlu@modiproperties.com>

Cc:Goushee Begum - Purchase <goushee@modiproperties.com>;Ahmedullah Khan Construction
<ahmed@modiproperties.com>;Narender Reddy <narender@modiproperties.com>;Purchase .
<purchase@modiproperties.com>;Nagalaxmi Architect Modi <nagalaxmi@modiproperties.com>;Rajyalakshmi Accounts
<rajyalakshmi@modiproperties.com>

U 1 attachments (7 KB)
20240125031.pdf:

Dear Venkateshwarlu,

Kindly send the approved PO to the supplier and cancel the previous PO, The payment request has
been approved and sent account on the previous and it can be considered to the attached PO.

PO 20240125031-15 Pax, 8 pax



In case of Business customer Declaration to be executed on Business letterhead

In case of Individual customer Declaration to be executed narmal A4 size paper

TO WHOMSOEVER ITMAY CONCERN

[Declaration to be filed by an individual and Govt. and Business Customer who does not have TAN, GSTIN and
GST_TDS number]

B NN s s S e A "

an Individual (PAN No. )

OR

Director / Partner / Proprietor fAuthorized Person®™ of M/s .. (PAN
NOwe-ooeeveviiiiiaeeeeno....) company / firm, having its residential address OR registered office, as the case
DY DM corecensssionon esnansan mntesinsat it e S s Py B S B A R AR e AT T B et btk Lo .do hereby, state

and confirm that |/We have placed an order.

= for Supply, Installation, Testing and Commissioning (SITC): -

vide reference no. J

OR

=» for Repair and Maintenance: -

vide reference no.

of s No/s. Elevator/s on M/s. T K Elevator (India) Private Limited, PAN No. AABCT6921F for which works

contract executed or to be executed at following project site.

Project Address

Further, |/We confirm that | or the above stated company / firm, as the case may be, NOT REGISTRED
with the Goods and Service Tax authorities and DO NOT have following registrations.

Type of Registration Available: YES or NO
[If yes then, pl. provides copy of relevant Registration certificate]

TAN as per Income Tax

GST Reg. Number

GST_TDS Number

Furthermore, |/We hereby also confirm that if anytime during any financial year |/We decide or require
or become liable to register under the GST, |/We undertake to provide all the requisite documents and
information.

Furthermaore, |/We hereby also confirm that M/s. TK Elevator (India) Private Limited shall not be liable
for any loss accrued to me / us, due to any registration default with GST.

Signed and delivered on

*Autholz st be attached. Date: ..ocvvrcrercnrien Place: Hyderabad
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Page 1/20

C\ $) 1 Mok el
Subject: Our Offer for Assembly and Installation at site of 2 Elevator(s) at MRMLLP-{GMR
Block),Hyderabad

Dear Sir/ Madam .

We acknowledge with thanks the receipt of your tender / enquiry . In line with your tender / enquiry, we are
pleased to submit our offer as per enclosed terms.

This offer is based on information provided in the tender/enquiry, and any revisions required in the same will be
subject to price review and revision. Our offer, unless withdrawn earlier, is valid for your acceptance for a period of
30 days from the date of its submission.

We trust you will find our offer in line with your requirements. In case any further information or clarification is
required, we shall be pleased to furnish the same.

We look forward to receiving your valued order, which we assure you, will receive best of our attention and
services at all times.

Thanking you,

for TK Elevator India Private Limited

“Formerly known as thyssenkrupp Elevator (India) Private Limited”

Beemagoni Anudeep.Kumar
Salesman

Communication Address:
TK ELEVATOR INDIA PVT LTD 2ND FLOOR CHANDRAGIR!I PLOT NO 9 MAIN ROAD

Hyderabad, Pune

beemagoni.kumar@tkelevator.com

0 (formerly known as thyssenkrupp Elevator (India) Private Limited) | HQ §MPF | Piot No, A-23 | MIDG Chakan |

e TR farashtra-410501 | india | P +8121-35626100 | info@th or.com | www.th com|
: . . g CIN U24239DL1999P TCO9E162
Registered Office: 429 | Functional Industrial Estate | Patpargan] | Delhi-10092 | India m I




Annexure 1

Technical Specifications-1

Quantity

Model

Assembled Product
Capacity

Speed

Stops & Openings

Floor designations

Machine type & Location

Control

Drive

Power supply

Hoist way dimensions
Car travel

Overhead

Pit depth

Car dimensions

Door opening

Car door

Landing door (Group1)
Landing door (Group2)
Car design

Car ceiling decoration
Car flooring

Natural mirrorin car
Handrail

Car operating panel

Landing operating panel

Dale:2024-01-25

TKE
Page2/20

VersionNo.167942-5

1 ( One ) unit(s)
ental00 MRL
Passenger Elevator
8 persons, 544 kg
1.00 m/s

8 Stops, 8 Openings

BZ.Bi,m Sule - . \’

Gearless machine located in the overhead

Simplex collective selective control
ACVWVF

415 volts, 3 phase, 50Hz, AC
1700mm wide x 1700mm deep
25500mm

4500mm

1500mm

950 mm wide x 1400mm deep x 2100mm high

T700mm wide x 2000mm high

2 panel automatic center opening door with ACVF drive in Stainless steel Silver Sky finish
2 panel automatic center opening door in Powder coated Silver Brunia finish on 8 floors
2 panel automatic center opening door in Powder coated Silver Brunia finish on 0 floors
Silver Grace

Main roof with Stainless Steel Hairline (Cladded) and Twin light for car lighting

20mm recess provided for granite/ marble flooring (by customer)

Natural mirror of half car height and full car width provided on rear wall of car

Round handrail in Stainless Steel finish provided on rear wall of car

HL1A-A11

Individual landing operating panel for each elevator

Customer Initials



Annexure 1
Technical Specifications-1
Features included:

1. ACVVWVF closed loop drive

2. Alarm button in car operating panel with battery back-up
3. Automatic operation for car fan

4. Adjustable door open time

5. Anti-nuisance (empty car)

6. Anti-nuisance (car call cancellation at direction reversal)
7. Blower fan in car for ventilation

8. Braille on push buttons

9, Car call cancellation by double pressing floor button in car operation panel
10. Door open and door close buttons in car operating panel
11. Door closing retries

12. Door nudging

13. Emergency light

14, Full load by-pass

15. Home landing

16. Infra-red screen for car door

17. Jammed landing operating panel call button by-pass
18. Motor overheat protection

19. Overload function with audio-visual indication in car operating panel
20. Phase failure and phase reversal protection

21. Automatic rescue device in case of power failure

22, Car arrival chime on car top

23. Red dot matrix scrolling display in car operating panel

24. Red dot matrix scrolling display in landing operating panel on All Floors with Braille

Date : 2024-01-25
Page 3/20
VersionNo.167942-5

Customer Initials



25. Fireman control

26. Fireman emergency return

27. Voice announcement unit in English language in car
28. Interface to Building Monitoring System not included”
29. Intercom

30. RCC Socle for car and counter weight buffers

TKE

Date : 2024-01-25

Page 4/20
VersionNo.167942-5

Customer Initials



Annexure 1

Technical Specifications-2

Quantity

Model

Assembled Product
Capacity

Speed

Stops & Openings
Floor designations
Machine type & Location
Control

Drive

Power supply

Hoist way dimensions
Car travel

Overhead

Pit depth

Car dimensions

Door opening

Car door

Landing door (Group1)
Landing door (Group2)
Car design

Car suspended ceiling
Car flooring

Natural mirror in car

Handrail

Landing operating panel

Date:2024-01-25

Page 5/20
VersionNo.167942-5

1 (One ) unit(s)
meta100 MRL
Passenger Elevator
15 persons, 1020 kg

1.00m/s

8 Stops, 8 Openings
Anbs, 6 —
B2,81,6,12,3:46 ,’* =
8

meta100 MRL - Gearless machine located in the shaft on top of the g

Simplex Collective Selective Control

ACVWF

415 volts, 3 phase, 50Hz, AC

1800mm wide x 2800mm deep

25500mm

4500mm

1530mm

1100 mm wide x 2200mm deep x 2200mm high
900mm wide x 2000mm high

2 panel automatic side opening (left) with ACVF drive in Stainless steel Silver Sky finish
2 panel automatic side opening (left) in Powder coated Silver Brunia finish on 8 floors
2 panel automatic side opening (left) in Powder coated Silver Brunia finish on 0 floors
Prime

Stainless Steel Silver Sky finish with Round LED for car lighting

20mm recess provided for granite/ marble flooring (by customer)

Natural mirror of half car height and full car width provided on rear wall of car

Round handrail in Stainless Steel finish provided on rear wall of car

Individual landing operating panel for each elevator

Customer Initials
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Technical Specifications-2
Features included:

1. ACVVVF closed loop drive

2. Alarm button in car operating panel with battery back-up
3. Automatic operation for car fan

4. Adjustable door open time

5. Anti-nuisance (empty car)

6. Anti-nuisance (car call cancellation at direction reversal)
7. Blower fan in car for ventilation

8. Braille on push buttons

9, Car call cancellation by double pressing fioor button in car operation panel
10. Door open and door close buttons in car operating panel
11, Door closing retries

12. Door nudging

13. Emergency light

14. Full load by-pass

15. Home landing

16. Infra-red screen for car door

17. Intercom

18. Jammed landing operating panel call button by-pass
19. Motor overheat protection

20. Overload function with audio-visual indication in car operating panel
21. Phase failure and phase reversal protection

22, Automatic rescue device in case of power failure

23. Attendant control

24. Car arrival chime on car top

25. Red dot matrix scrolling display in car operating panel

Customer Initials




26. Red dot matrix scrolling display in landing operating panel on All Floors
27, Fireman control

28. Fireman emergency retum

29, Interface to Building Monitoring System not included”

30. Voice announcement unit in English language in car

31. RCC Socle for car and counter weight buffers

Date: 2024-01-25
Page 7/20
VersionNo.167942-5
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Annexure 2

Scope of Work: Responsibility Matrix

Date : 2024-01-25

Page 8/20
VersionNo.167942-5

Description

Pre-Requisite for
Installation Work

Client Not

Applicable

Company

1. Supply of materials/components/parts of elevators/escalators
of Product containing features as listed under
Technical Specifications - Annexure 1

2. |Installation, testing and commissioning of elevators/
escalators at site as listed under Technical Specifications-
Annexure 1

3a. Material transportation, marine/inland
Insurance

3b. Unloading of material at site

4a. Obtaining applicable statutory permits and approvals
(documents for PWD Approval/ Erection Permission,
as applicable) before start of Works Permission, as applicable)
before start of Works

4b. Obtaining Lift License (including all associated fees and
expenses).

5a. Site security (including security of partial, ongoing and

Completed Work)

5b. Store security (including on-site/off-site stores and stored
Materials/Products within or outside storage area)

6. Provision and availability of safe, dry, weather-proof,
lockable store (with sufficient lighting and two numbers
three pin plug points) consisting of minimum 50 sqm
area per elevator near the elevator shaft on ground or
basement floor, for entire installation period.

7. Shifting of Materials/Products within the site (including
shifting from existing store to another store or location
on client's request) except for the purpose of Installation
of Products.

—
32X o,
\. AN

<
<

Customer Initials
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Annexure 2 VersionNo. 167942-5

Scope of Work: Responsibility Matrix

Deseiyuict Company  Client  Not Pre-Requisite for
Applicable  Installation Work

8. Provision of elevator shaft & pit/ escalator pit duly
plastered, white washed, waterproofed, clean/ clear
elevator pit/escalator pit, with shaft/pit dimensions
as per approved General Arrangement Drawings (“GAD")
and within tolerance level and complete in all aspects
without any further need of modification/rectification of
shaft, pit, overhead, and entrance wall etc.

9. Provision of electrical power supply, including 230V J J
Single phase, 5A socket and 415 V three phase 50 HZ
AC with earth leakage circuit breaker (ELCB) of required
capacity as per GAD within 5 meters of each elevator/
escalator controller for installation, testing and
commissioning, Effective double earthing from a separate
(independent from other power equipment) earth pit
exclusively for elevator(s)/escalator(s) Lightning arrestor
and other electrical protective devices necessary to meet
local regulatory/statutory requirement. Shaft lighting should
be independent of main switch provided for control board.

10. Supply and erection of suitable scaffolding (as per approved J
GAD) inside elevator shaft/escalator pit for entire installation
period and dismantling/removal of the same after compietion
of Works.

Note: If in company's’ scope, scaffolding shall be

used for elevator installation works only and not for shaft
preparation works etc. Also, the company may use scaffold-
less method for installation works, at its own discretion.

Customer Initials
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Annexure 2

Scope of Work: Responsibility Matrix

Description Company  Client  Not Pre-Requisite for
Applicable  Installation
Waork

11. Provision of minor bullders’ works (details as per GAD) J
12. Provision of dry and clean machine room with provision

of cross ventilation (through exhaust fan), sufficient

machine room lighting, lockable door (2m x 1m,

outside opening type), with provision of rain protection

guard on doors and windows, direct approach from

terrace to machine room by a stairs or through rigid

ladder with handrails and fall protection rails, trap door

cover, fire extinguisher, smoke vent of suitable size in

shaft covered with wire mesh.

13. Provision and fixing of support structures, hoisting beam/ v J
hook fixed in the roof slab of the machine room, as required,

14a. Provision and fixing of separator channels for common v J
shaft, if required.

14b. Provision and fixing of screen between two adjacent shafts and or glass Vi
for glass shafts, if required.

15. Provision and maintenance of adequate light points/
lighting and lux level inside elevator shaft (including at
each landing, machine room and the elevator pit)/
escalator pit.

16. Provision and availability of Flooring inside elevator
car/cabin.

17. Supply of shaft reduction channels. J v

18. Installation of shaft reduction channels.

O Customer Initials



TKE

Date : 2024-01-25
Page 11/20

Annexure 3: Price, Payment and Time Schedule VersionNo.167942-5
Price Schedule (%)
S.No Product Description No. of Units  Supply Taxes & Total Price Total Price
(Pax/Speed m/s) Price/Unit Duties/ Unit /Unit
1 8 pax,1.00 mps 1 1122881 202118 1325000 1325000
2 15 pax,1.00 mps 1 1334745 240254 1575000 1575000
Sub Total 2
Total Contract Value (in figures) 2,900,000
Total Contract Value (in words) Twenty Nine lakhs rupee only
Taxes and Duties Payment Schedule
Description GST Rate (%) Description Rate Remark
Supply Payment Against Order Signing 15%
CGSTS 9% GAD approval 60%
S /UTGST 9% Material Delivery 15%
Intimations of Handover 10%
Total 100%
Time Schedule
S. No. Key Milestones Duration
1 GAD Submission Within 2 weeks from receipt of signed contract order and advance payment
2 GAD Approval Within 1 weeks of GAD Submission along with required permission papers
3 Material Shipment Within 8 weeks of GAD Approval and relevant payments linked to materials
4 Completion of Mechanical Installation Within 11 weeks of shaft handing over (as per annexure 2) and balance
material payments
5 Intimation of Handover Within 2 weeks of completion of mechanical Installation subject to
availability of power supply, required civil work done and payments released,
if any
Schedule of Delivery & Completion Date
S. No. Product Description Delivery Date Completion Date
(Pax/Speed m/s)
1 8 pax,1.00 mps 20/06/24 31/08/24
2 15 pax,1.00 mps 20/06/24 31/08/24

Customer Initials
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Notes:

1

Duties and Taxes have been considered at the GST rates notified by the GST authorities as on the date of this Offer. If there is any
amendment or variation in the rates or methodology for charging indirect taxes on sale/supply of goods and / or services/ Work
Contract, and / or should any new levies be imposed in respect of the activities or events under this Offer then the same shall be
payabie by the Client, as applicable and in addition to the Contract Value as stated herein.

The Proforma Invoice will be issued as per payment terms mentioned above to claim the payment. Advance Receipt Voucher and/or
Tax Invoice for Works camied out / Supply of materials and Installation works will be issued at completion of each milestone.

The Client shall provide e-Way Bill or Road Permit or any other declaration form applicable in the State to procure material.

All Payments shall be released on prorata per unit basis against progressive completion of respective milestones,

The commensurate input cost reduction in the price of goods and or senvices due to reduction in rate of tax on supply of goods and or
semvices and or the benefit of input tax credit has been considered in the above quoted price.

Customer Initials



Annexure 4: Terms and Conditions

1.0 Definitions and Interpretations:

All the terms of this Offer are subject to acceptance by the
Client and upon confirmation and acceptance by Client, the
Offer (including all Annexures stipulated herein) shall form
binding Contract between the Parties. Upon such confirmation
and acceptance by Client by way of signing of Form of Contract
(as annexed to this Offer), the term “Offer” in this Offer
document shall deemed to be mutatis-mutandis substituted
with the term “Contract™ and the Offer document shall be
construed accordingly and will be binding on the Parties, the
following words and expressions shall have meanings hereby
assigned to them, except where the context otherwise requires;

1.1 Client:

Client shall mean a person, association or a legal entity
(including its successor-in-interest or legal assigns) to whom
the Company (‘Company hereinafter defined) has submitted
this Offer for the Project and will execute the Form of Contract
upon acceptance of the Offer.

1.2 Contract:

Contract shall mean acceptance of this Offer by way of signing
the Form of Contract (annexed to this Offer) by both Parties,
forming legally binding contract between the Parties. Any
change or amendment in the present Offer (in printed format
only) needs to be expressly approved and accepted in writing by
the Parties.

1.3 Commencement Date:

Commencement Date shall mean the date as notified and
confirmed in the Offer (i.e. date of signing of Form of Contract
by the Parties) or Confirmation Order (if applicable), whichever
is later, as the date for commencement of Works.

1.4 Company:

Company shall mean TK Elevator India Private Limited, a
Company incorporated under the laws of India and having its
registered office at Plot No. 429, Functional Industrial Estate,
Patparganj, Delhi 110092.

1.5 Delivery Period and Installation Period:

Delivery Period and Installation Period shall mean the periods
referred under Clause 14.1 and 14.3 of Annexure 4 of this Offer
respectively and more specifically as periods described under
Annexure 3 of this Offer.

1.6 Installation: _
Installation shall mean installation, testing and commissioning
of the materials covered under this Offer at the Project Site.

Date:2024-01-25
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1.7 Offer:

Offer shall mean this entire document, together with its
Annexures, in its entirety and without any alteration unless the
same has been expressly confirmed by the Company in writing.

1.8 Other Contractors:

QOther Contractors shall mean the persons, firms, companies or
agencies that have entered into a direct or indirect contract with
the Client in respect of any part of other work/work packages al
Project Site or for any other package of this Project, and shall
include their legal representatives, successors and permitied
assigns. The Client shall have full responsibility for the actions
and work of any Other Contractors contracted by the Client to
perform portions of other works or any other part of the Project.

1.9 Party or Parties:
Party shall mean either the Client or the Company, and Parties
shall mean the Client and the Company collectively.

1.10 Product or Products:

Product or Products shall mean the assembled and installed
elevator / escalator at site as set out in this Offer and its
Annexures.

1.11 Project:

Project shall mean all packages at Project Site, taken together
including the Works as defined in this Offer and other work
packages including but not limited to design, engineering,
procurement, supply, installation, erection, construction,
testing, completion and commissioning of such respective
Waorks.

1.12 Project Site:

The Project Site shall mean the location/address of the Project
as defined in the Offer Letter and or the Confirmation Order (if
applicable) or as may be communicated by the Client at the
time of Commencement Date.

1.13 Supply:

Supply shall mean completion of Works including
manufacturing/procurement, transportation at site of the
material required for assembly of Products covered under this
Offer along with installation, testing, commissioning and
delivery bythe(:mnpanylnmeuienmtmeﬁuimstla

1.14 Scope of Work:

Scope of Work shall mean and include the works illustrated in
Annexure 1 and 2 of the Offer and such other additional work as
may be mutually agreed between the Parties in writing from
time to time.

Customer Initials



1.15 Terms and Conditions:

The Terms and Conditions shall mean, collectively, the terms
and conditions as mentioned in this Offer and its Annexures,
together with any amendment as may be mutually agreed
between the Parties in writing.

1.16 Total Contract Value:

Total Contract Value shall mean the Total Contract Value as
mention in Annexure 3 of this Offer (inclusive of all applicable
taxes as may be applicable from time to time).

1.17 Works:

Works shall mean, individually as well as collectively, supply of
all parts of elevator/ escalator materials/components and
installation works including any services, whether completed or
in progress, as refemred to in the Scope of Work and or
Confirmation Order (if applicable), required to be provided and
performed by the Company/ Client for execution of the Project
at the Project Site.

2.0 Purchase Order and / or Work Order, and Confirmation
Order:

Upon acceptance of this Offer and execution of Form of
Contract, if the Client issues a Purchase Order and / or a Work
Order against this Offer for Supply and Installation of Products,
then subject to compliance with Terms and Conditions, the
Company may accept such Purchase Order and / or Work Order
by issuing Confirmation Order within one week in writing to the
Client. Any such Purchase Order and or Work Order shall only
become binding upon the Company after issuance of the
Confirmation Order. It is expressly understood by both Parties
that the Terms and Conditions from this Offer shall be
applicable and deemed to be part and parcel of such Purchase
Order and / or Work Order issued by Client. Further, the present
Terms and Conditions shall supersede any adverse / contrary
terms mentioned by Client in its Purchase Order and/or Work
Order.

3.0 Scope of Work:

Unless otherwise agreed in writing, the Terms and Conditions of
this Offer shall apply, at any and all times, to the Project and
the general character and extent of the Scope of Work shall be
as illustrated and defined under Annexure 1 and 2 of this Offer
and in the Confirmation Order (if applicable).

4.0 Delivery, Risk and Title:

Unless otherwise agreed in writing, all deliveries shall be made
at Project Site on CIF destination basis. The Client shall be
liable to make payment as set out in Clause 12.1 of this
Annexure 4, Annexure 3 and accept the delivery. The Company
may, at its sole discretion, make partial deliveries and may
invoice the same accordingly. In case of non-availability of
lockable and safe storage space at site, detention charges at
the rate of INR 5,000 per day per

TKE
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truck/lomy shall be applicable from the date of amival of
matenal at the Project Site and until actual date of matenial
unloading after availability of storage space. Subject to Clause
11, the risk related to the safety and security of materials shall
stand transferred to the Client upon material receipt at the
Project Site.

5.0 Security:

The Client shall, at its own cost, shall provide adequate security
to guard the Project Site at all times, including stores, materials
at site, Products, work places, installed and uninstalled
material and Products/Works. To procure and maintain
necessary insurances shall be the responsibility of the Client at
all times. The Company shall not be respensible for any loss
due to theft, fire, flood, accident or any other reasons
whatsoever, and if any loss is suffered by the Company due to
any theft, fire, flood, accident or other reasons whatsoever, the
Client shall indemnify and hold harmiess the Company for such
losses.

6.0 Water and Electricity:

Water and Electricity shall be made available by the Client at
one point per floor on the Project Site on *free of cost’ basis.
Further distribution from such points onwards shall be amanged
by the Company.

7.0 Lighting and Ventilation:

The Client shall, at its own cost, make necessary arrangements
in respect of the provision of adequate lighting and ventilation
(natural as well as artificial) at all work places to enable
camying out the Works in a proper, safe and satisfactory manner
by the workmen. The Client shall also provide general lighting in
common areas such as entrances, staircases etc. with
minimum lux level requirements besides illuminating the work
places generally.

8.0 Co-ordination of Work:

The Client shall co-ordinate with Other Contractors and persons
engaged on separate contracts in connection with the Project
for the purpose of co-ordination and execution of various
phases/parts of the Project. The Client shall determine and
ascertain from the vendors, Other Contractors and persons
engaged on separate contracts, in connection with the Project,
the extent of all chasings, cutting and forming of all openings,
holes, details of all inserts, sleeves, etc. that are required to
accommodate various senices, Client shall organize
coordination meetings with all Project parties and circulate
minutes of actions proposed/ agreed.
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9.0 Storage of Materials at Site:

The Client shall, at its own cost, provide dry, safe, lockable,
weatherproof and adequate covered storage area (minimum 50
s. mirs per unit basis) at a mutually agreeable space within
the Project Site, duly lit and with provision of 5 pin sockets. Any
shifting of material required within the Project Site will be done
at the Client's risk and paid for by the Client (except for the
purpose of Installation of Products). Should any of the material
deteriorate or be contaminated or damaged due to any reason
whatsoever (except for improper stacking or improper handling
by Company's representatives) then such material will not be
incorporated in the Works and shall be replaced, at the cost
and expense of the Client.

10.0 Testing:

All tests for Products that shall be necessary in connection with
the execution of the Works as called for in this Offer, shall be
carried out by the Company at the Project Site. Any additional
or special tests including third party testing required by the
Client shall be paid for additionally by the Client to the
Company inclusive of all costs arising out of such additional
testing,

11.0 Ownership of material:

After delivery of materials, the Client shall bear the risk of any
loss and/ or damage to the materials, supplies and components
due to unsuitable storage space at the Project

Site or due to theft or fire or water ingress etc. at the Project
Site. The Company shall takeover custody and control of the
materials to be used in the relevant Works until: (i) Completion
of Works on pro rata per unit basis, or (i) termination of the
Contract, whichever occurs earlier. Such handover of custody
and control of materials shall in no way mean that the
ownership of the materials have been transferred to the
Company. Notwithstanding custody and control as provided
hereinabove, the Client shall bear the risk of any loss and
damage to the materials, supplies and components of the
Works not incorporated into the Project/Works due to
unsuitable storage space provided or due to theft or fire or
water ingress etc. at the Project Site.

12.0 Payments

12.1 Invoice:

The Company shall raise Advance voucher/ Proforma Invoices
(as applicable) to claim amounts payable under the Contract
including milestone payments as per Annexure 3. The Client
shall make payment against such respective invoices in full and
within 15 days of submission/ presentation of each individual
invoice. The Company shall prepare and submit the Receipt
Voucher/ Invoice for Supply and Installation Works as required
under applicable law/regulations. Each Invoice shall deemed
to be duly received, accepted and acknowledged by the Client if
any discrepancy therein is not communicated to Company
within 2 (two) working days of receipt of such invoice by the
Client.. Company shall issue Debit/Credit note to the client
once the discrepancy is verified.
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12.2 Client's Failure to make Payment:

If the Client fails to pay amounts which have become payable

as per agreed Terms and Conditions, then;

a) The Company shall have right to suspend all its
contractual activities and,/ or to refuse any further services
or perform any further obligations.

b)  The Company shall be entitied to terminate the Contractin
accordance with Clause 22 of Annexure 4

c)  Notwithstanding anything contained herein, the Company
may prohibit any trade or transaction or movement of the
delivered/installed Products and

d) may obligate Client to retun and deliver the any/all
Product to the Company at Client's cost and expense.

e) The Client shall be liable to pay compounded interest for
all delayed payments @ 2% per month.

13.0 Change Orders:

The Client may change the Scope of Work with the Company by
issuing written Change Orders, and subsequently the Total
Contract Value or any part thereof shall be suitably adjusted for
such changes. Rates for such changes shall be quoted afresh by
the Company for consideration and acceptance of the Client
prior to issue of any such Change Order. No extra work shall
commence before issuance of a written Change Order, duly
accepted in writing by both Parties.

14.0 Time for Completion

14.1  Delivery Period

The Delivery Period shall be as per Annexure 3, commencing
from the date of approval of GAD by Client, issuance of
Confirmation Order by Company (if applicable)

and receipt of advance payment, whichever is later. Delays (if
any) beyond Company's control shall be accounted for in their
entirety and the Delivery Period shall be extended accordingly
with suitable revision in Price as applicable.

14.2 Liability for Failure to Accept Delivery:

Subject to Clause 4, should the Client fail to accept delivery
within two weeks from the due date of material shipment as per
Annexure 3 and Clause 14.1, Annexure 4 and/or notify the
Company that it requires additional time to accept delivery;
then the Company may allow the same subject to the Client
paying the storage charges at the rate of 0.5% of the Total
Supply Contract Value (plus applicable taxes) on pro-rata per unit
basis for each week of such delay. For sake of clarity and
without prejudice to any other rights that the Company may
have, if the Client fails to accept delivery of the materials within
four weeks (counted from the aforesaid ‘due date of material
shipment) or fail to pay the storage charges, then the Company
shall be entitled to exercise its rights under Clause 12.2,
terminate the Contract in accordance with the Clause 22.0
forfeit the money already paid by the Client and dispose-off the
materials as it may deem fit.

14.3 Installation Period:
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The Installation Period shall be as per Annexure 3, starting
within seven days of handing over of shaft/escalator bays/
moving walk bays by Client to the Company, receipt of notice
from Client in writing confirming readiness of Site to receive
installation works (including confirmation on completion of
Clients Scope of Waork per Annexure 2) and receipt of due
payments as per Price Schedule, whichever is later.
Furthermore, any delay in commencement due to non-
availability of the materials at the Project Site or non-readiness
of Project Site for Installation or non-availability of single phase
& three phase power supply or incomplete architrave works or
non-receipt of any due payment or any other hindrance which is
beyond control of the Company should be taken into account,
and the Installation Period shall be extended accordingly with
suitable revision in Price as applicable. The Installation Period
is exclusive of time required by Client for completion of any civil
waork, architrave work and electrical work etc.

14.4 Delay in Providing Site Ready for Installation Should the
Client fall to provide site ready for installation in accordance with
Clause 14.3, Annexure 4 and/or notify the Company that it
requires additional time to provide the site ready for installation;
then the Company may allow the same subject to the Client
paying the idling charges at the rate of 0.5% of the Total
Installation Contract Value for each week of such delay. For sake
of clarity and without prejudice to any other rights that the
Company may have, if the Client fails to provide the Site ready for
installation of the Products within six weeks (counted from the
scheduled due date) or fail to pay the idling charges, then the
Company shall be entitled to exerise its rights under Clause
12,2, terminate the Contract in accordance with the Clause
22and forfeit the money already paid by the Client.

14.5 Extension of Time and Related Costs:
The Company shall be entitled to claim for extension of time and
related costs for the following reasons:

a) Force Majeure.

b) Delay in receipt of Advance Payment

¢) Delayin receipt of Approved GAD. Non-readiness of Site for
storage and or installation of materials.

d) Non availability of single and three phase power supply.

) Suspension of Works by either Party in accordance with
terms contained herein.

f) Delay in obtaining applicable consents, approvais and
permissions from the Govemmental Authorities.

@ Any Change Order which in the opinion of the Company
entail the requirement of additional time for completion of
the Works. The Company shall set out the Works in relation
to original points, lines and levels of as notified by the
Client.

h) The Client shall be responsible for any emors in such
specified or notified items of reference. If the Company
suffers delay and/or incurs cost from executing work which
was necessitated by an emor in such items of reference,
then the Company shall be entitied for time extension
along with suitable compensation of costs.

14.6 Price Validity:
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The prices quoted under this Offer shall remain valid for the
periods as mentioned in Annexure 3 of this Offer. Any further
delay affecting the Delivery and or Installation period shall
account for price revision and such revised price (including any
other compensation for loss due to delay) shall be quoted
afresh by the Company for consideration and acceptance by the
Client in general and or in accordance with the IEEMA Price
Variation procedure.

15.0 Indemnity:

The Client shall indemnify, defend and hold harmless and keep
indemnified the Company and its directors, employees,
representatives from and against all actions, suits, claims
costs, fines, judgements, liabilities and

demands (including reasonable attomey's costs) brought or
made against the Company in respect of:

(a) any matter or things done or omitted to be done by the Client
or any of its Other Contractors or their respective

employees, workmen, representatives, agents, servanls or
suppliers in the execution of or in connection with the Works, or
(b) Client's or Other Contractor's performance relevant to this
Offer, including but not limited to non-achievement the Project
milestones, non-compliance with the Terms and Conditions,
applicable laws and regulations of the Governmental Authority
and local authorities, not obtaining the relevant licences and
permits, infringing any intellectual property rights and
specifically regarding use, storage and disposal of hazardous
materials, or (c) Loss, damage or injury to any person or
property at the Project Site or otherwise, due to any act or deed
of the Client or any of its Other Contractors or their respective
employees, workmen, representatives, agents, senvants or
suppliers. The obligations of the Client under this Clause shall
survive till expiry of the Free Maintenance Period. The Client
understands that any liability arising out of utilization of the
Works or Products without obtaining proper clearances and or
licenses shall be that of the Client.

16.0 Completion of Works:

The Works shall be considered to have been completed in
accordance with the Offer upon completion of installation and
intimation of Handing-Over of Products on unit by unit basis.
The Free Maintenance Period for the Works shall commence
from the date when such completion is deemed to have taken
place on a unit by unit basis. If for any reason, the three phase
power supply with double earthing is not provided within two
weeks of notification in writing by the Company, then the
Product will be deemed to have been handed over with
immediate effect. Free maintenance of the installed Product
will start from the date of such deemed handing over date on a
unit by unit basis and will expire as per the period mentioned in
Clause 19 of Annexure 4, Should, before the Completion of the
Works the Client decides to occupy or use any portion of the
Works then the same shall constitute final acceptance of any
such part of the Works or of any such Product. However, in such
a scenario, the risk and liability for safe operation of Product
shall lie with the Client only.
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17.0 Warranty:

The Warranty on Products shall be valid on pro rata per unit
basis for a period of eighteen months from the date of material
delivery or for a period of twelve months from the date when the
Product installation is completed and offered for inspection on
unit by unit basis, whichever occurs earfier. The Company shall
on receipt of a written notice of defect from the Client during
the Warranty Period, at its option, either repair or replace the
defective item within a reasonable time period.

18.0 Final Completion of the Works:
The Works shall be considered as finally complete at the end of

the Free Maintenance Period of such Works on unit by unit
basis.

19.0 Free Maintenance:

The Offer includes 12 (Twelve) months free maintenance service
of the Works starting from the scheduled date of
commissioning as per Annexure 3 OR the date when the
Product installation is completed and offered for inspection on
unit by unit basis, whichever occurs earlier. The free
maintenance senvice will consist of regular examination,
necessary adjustments and |ubrication of the Products by
Company's authorized representatives under Company's
direction and supenvision. The required supply or spare parts as
replacement due to normal wear and tear will be fumished by
the Company at its sole discretion except for such parts as may
be needed because of negligence/misuse and or accidents.
The free maintenance service will be peformed during
Company's working hours on Company’s working days.

20.0 Product Claims:

20.1 Notification and Conceding of Product Claims. The Client
must immediately notify the Company of any claim made by any
person for any Product liability, property damage or personal
injury arising out or in relation to the Products and obtain and
subsequently provide the

Company as soon as practicable any additional information
that the Company may require in relation to such claim. In view
of high value of the Products, the Client shall not concede any
Product Claim without the prior written consent of the
Company.

20.2 Client to indemnify the Company:

The Client shall indemnify Company from all loss or claims
arising out of any Product Claims to the extent that it relates to
any default or negligence by the Client or any of its
representatives or third parties in relation to the Products
usage, operation and maintenance.

20.3 Additional Disclaimer:

Company expressly disclaims any responsibility or liability if the

Products is;

a) Damaged by accident.

b) Used in any manner that does not comply with applicable
laws.
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Altered or repaired in any way other than by or through
Company.

d) Not regularly maintained in accordance with the operating
instructions.

e) Maintained, repaired and modified by the Client or any
other person without the prior authorization from the
Company.

f) Used in breach of Company's instructions regarding use of
the Products

g) Damaged due to negligence, wilful act or defauit by any of
Client's agents or third party including without limiting the
generality of the forgoing damages occurred while the
Client completes any civil work subsequent to the
Installation of the Products.

20.4 Limitations on the Company's Liability:

The Company shall only be liable for damages, if;

a) The damage results from gross negligence or a wilful act on
the part of the Company,

b) The Company is in breach of any essential contractual
obligation. Notwithstanding anything contained herein, the
liability of Company under this Offer shall not exceed 10% of
Total Contract Value. Further, limitation on the Company's
liability shall also extend to the liabilities, if any, of the
Company's employees or representatives.

21.0 Force Majeure:

Neither Party shall be liable for delay or failure to perform its
respective obligations or shall become liable to any claim by
the other Party or shall deemed to be in breach of the Contract,
if such delay or failure is the result of the occurrence and/or
continuation of an event of Force Majeure like fire, flood,
earthquake, storm or any other natural disaster, war, invasion,
act of foreign enemies, hostilities (regardless of whether war is
declared), civil war, rebellion, revolution, insurrection, military
or usurped power or confiscation, terorist activities,
nationalisation, govemment sanction, blockage, embargo,
labour dispute, strike or a lockout or accident/incident ‘on’ or
‘off Project Site having direct or indirect effect on the
performance of their respective obligations under the Contract.
The following events are explicitly excluded from Force Majeure
and shall remain solely the responsibilities of the non-
performing Party: (a) economic hardship and (b) changes in
applicable statutory laws. In case Force Majeure condition
subsists for 180 or more days then either Party shall have the
right to terminate the Contract in accordance with Clause 22 of
Annexure 4.

22.0 Suspension, Termination and Rescission of the Contract
22.1 Suspension

The Company, after giving 15 (fifteen) days' notice in writing,
shall have the right to suspend performance of any or all of its
obligations under the Contract on occurrence of any the
following events;

a) If the Client is adjudged bankrupt or becomes subject to
voluntary or involuntary proceedings under any bankruptcy or
insolvency law or if he should make a general assignment for
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the benefit of its creditors, or if a receiver shall be appointed on
account of its insoivency /bankruptcy or any petition is filed for
its winding-up in any court / tribunal.

b) If the Client fails to make any payment to the Company in
accordance with Clause 12.1 of Annexure 4; c) If the Client
persistently disregard applicable statutory laws, or if he should
contravene or breach or fail to honour any provision of this
Offer, or if he has abandoned the Project, or has suspended the
Works other than in accordance with the terms of this Offer.

22.2 Termination by Company:

In the event that the Client has failed to cure any or all of his
defaults under Clause 12.2(b) (Client's Failure to make
Payment ) or Clause 14.2 (Liability for Failure to Accept
Delivery) or Clause 14.4 (Delay in Providing Site Ready for
Instaliation) or Clause 21 (Force Majeure) or Clause 22.1
(Suspension) within a period of 30 (thirty) from the day of
intimation of breach by the Company to Client, then the
Company may and without prejudice to any other right or
remedy available, and after giving the Client 15 (fifteen) days'
notice in writing, terminate the Contract and take charge of all
Materials, equipment, tools, and plant and machinery at the
Project Site and use these as the Company’s property for the
recovery of the outstanding dues as it may deem appropriate.
After the notice of termination has taken effect, the Company
may;a) Cease all further Works, except for such Works as may
be continued for the protection of life or property or for the
safety of the Works already executed.

b) Hand over equipment, Materials and other work, for which
the Company has received payment in full.

c) Remove all other equipment and Materials from the Site
except as necessary for safety, and leave the Project Site. To
clarify, the breach cure period of 30 days (in

case of Force Majeure) will commence after expiry of 180 days
as mentioned in Clause 21 of this Annexure 4.

22.3 Rescission by Client

If Client cancels the Contract, then the Company shall be
entitied to following compensation in addition to its dues and
other costs as stipulated in this Offer;

a) 20% of the Total Contract Value if the Contract is cancelled
after execution of Form of Contract but before submission of
GAD. b) 40% of the Total Contract Value if the Contract is
cancelled after submission of GAD but before procurement of
Materials by the Company. c) 90% of the Total Contract Value if
Contract is cancelled after procurement of Materials by the
Company. d) 100% of the Total Contract Value if Contract is
cancelled at any time after start of Installation Works. In the
event that the Company has failed to cure Clause 21 (Force
Majeure) within a period of 30 (thirty) from the day of intimation
of

breach by the Client to Company, then the Client may and after
giving the Company 15 (fifteen) days' naotice in writing,
terminate the Contract. To clarify, such breach cure period of 30
days will commence after expiry of 180 days as mentioned in
Clause 21 of this Annexure 4.
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22.4 Payment on Termination:

After a notice of termination has taken effect (including due to
Force Majeure event), the Client shall promptly;

a) Retumn the securities and/or bank guarantees to the
Company, b) Pay all amounts due and not previously paid to the
Company for that part of the Works performed or completed
prior to or after the delivery of such notice of termination; and c)
Pay all other amounts actually incurred by the Company that
are incidental to or arising out of the termination, including
costs relating to:

i. Unused and/or undelivered Products, which shall then be
delivered to Client;

ii. Cancellation costs for existing Contract and or Purchase
Orders (issued, if any) and Contracts not previously assigned to
and assumed by Client (such cost to be calculated by the
Company at its sole discretion and communicated to the
Client); and iii. Demabilization cost of the affected Company's
staff and resources.

23.0 Intellectual Property Rights:

It is hereby acknowledged and agreed that the Company retains
the ownership of all intellectual property rights, including but
not limited to intellectual property rights in the design and in all
drawings, specifications and documents prepared by the
Company and any Sub-contractors or Vendors and the same
shall belongs to and shall remain solely with the Company,
either in whole and in part, in all manners and at sole discretion
of the Company. The Client hereby agrees and confimms that no
right or interest in the intellectual property rights or technical
knowhow or proprietary information of the Company is
conferred or licensed to the Client and the Client explicitly
disclaims any right or interest whatsoever on these intellectual
property rights. The Client shall not, either directly or indirectly,
reverse engineer, decompile or disassemble any intellectual
property right of the Company or any Product to gain access of
Company's intellectual property right. This intellectual property
right entitiement shall also extend to any maintenance, repair
and renewal, reinstatement and enlargement of the Works. The
Client shall ensure that maximum protection is granted to
Company's intellectual property rights and also, suitable
provisions which are necessary to protect the intellectual
property rights of the Company are included in all its contracts
with Other Contractors. Further, the Company hereby grants
only limited, restricted non-exclusive, and revocable right to the
Client to only use the intellectual property rights embedded in
the Product, for the sole purpose of beneficial use of Product.

24,0 Settlement of Disputes

Any dispute, difference or controversy of whatever nature
arising between the Parties under this Offer or a dispute or
difference on any account under this Offer including
withholding by the Client of any payment to which the Company
may claim to be entitled to, shall be resolved in good faith
through negotiations by senior executives of the Parties, before
resorting to legal recourse.

25.0 Goveming Law and Jurisdiction
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The laws of India shall govem the Offer, Contract or any other
documentation pursuant hereto. The Parties expressly agree
that all disputes o differences arising hereto shall be subject to
exclusive jurisdiction of the competent courts of the city/state
in

which the Company's office performing this Contract (or a pant
thereof) is situated.

26.0 Indirect and Consequential Damages
Neither Party shall be liable to the other Party for any indirect or
consequential damages.

27.0 Waiver

The failure or delay of either Party to insist upon strict
adherence to any term of the Offer on any occasion shalil not be
considerad a waiver of any right then or thereafter to insist upon
strict adherence to that term or any other term of this Offer. No
waiver shall be effective unless made in writing.

28.0 Severability

Each of the provisions of this Offer is severable and distinct
from the others and if at any time any of such provisions is or
becomes invalid, illegal or unenforceable for any reason
whatsoever, the legality, validity and enforceability of the
remaining provisions shall not be affected thereby and shall
remain in full force and effect.

29.0 Joint and Several Liability:

If the Client constitutes a joint venture or a consortium or a
partnership;

a) all persons constituting such joint venture or consortium or
partnership shall be deemed to be jointly and severally liable to
the Company for the performance of the Contract; b) such joint
venture or consortium or partnership shall notify the Company
of their leader who shall have authority to bind the Client and
each of persons constituting such joint venture or consortium or
partnership; c) The Client shall not alter its composition or legal
status without the prior intimation to the Company; and d) any
re-organization or re-structuring of the Client will not impact or
dilute its abligations under this Offer.

30.0 Assignment and Sub-Contracting:

The Client shall not be entitied to assign his rights or claim
under this Contract to any third party without a prior written
consent from the Company. The Company shall have the right to
sub-contract any or all its obligations under this Offer to any
third party, however, under such circumstances, Company shall
remain responsible for performance of its obligations under this
Offer.

31.0 Anti-Money Laundering:

Client hereby confirms and undertakes that it will, along with its
associates, group companies, employees and agents, comply
with all applicable anti-money laundering regulations
(hereinafter referred to as “AMLR”) including

Page 19/20
Date: 2024-01-25

VersionNo.167942-5

The Prevention of Money Laundering Act, 2002, as amended or
substituted from time to time. Client further agrees to co-
operate and provide and shall cause its associates, group
companies, employees and agents to fully co-operate and
provide to Company such information or documents or records,
as Company determines to be necessary and appropriate to
conduct due-diligence or to verfy compliance with the
applicable AMLR or to respond to any enquiry or investigation
by any authority or institution in this regard. Further, Client shall
promptly notify the Company in writing in case either itself or
any of its associates, group companies, employees and agents
receives any notice from any authority or institution alleging
violation of any AMLR. In such case, Client shall solely defend
such actions and proceedings at its own cost and expense and
shall indemnify Company and its directors, employees,
shareholders, representatives, etc. against any action,
proceedings, penalties, fines, charges, damages, efc.
(including reasonable attomey fees) which may arise in this
regard. Notwithstanding anything contained herein, any
contravention of this obligation shall result in immediate
termination of the Agreement.

32.0 Receipt of Communications:

The Client agree to receive from the Company or its affiliates,
representatives and agencies, all transactional / non-
transactional promotional or commercial communications.
Client shall not hold Company for having violated any provisions
of the applicable laws in sending such communications.

33.0 Relationship between Parties:

The Parties are entering this Agreement on principal-to-
principal basis and nothing shall constitute or be deemed to
constitute a relationship of employer and employee, agency,
joint venture, principal-agent or partnership between the
Parties.

34.0 Entire Agreement:

This Offer constitutes the entire understanding between the
Parties and the Parties agree that there are no other
understandings, record note of discussions, papers,
representations, wamanties or oral agreements relating to the
subject matter of this offer, unless executed and appended to
the Form of Contract

35.0 Amendment
This Agreement may not be amended or modified except by an
instrument in writing signed by the Parties.
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Form of Contract

In witness thereof, this Offer dated in its entirety (including Annexures 1 to 4) has been
agreed and accepted by both Parties and shall act as a legal and binding agreement between both Parties
effective upon the date (hereinafter ‘Commencement Date’) of signing of this Contract. The Parties agree and
undertake that they have reviewed and negotiated the Terms and Conditions of the Contract and shall be bound
by the same (including Annexures 1 to 4) and any additional documents as mentioned hereunder which in its
entirety shall be deemed to form and be read and construed as part and parcel of this Contract in the same order
of priority (as noted hereunder) and shall include all mutually agreed modifications and additions incorporated in
and made to any of these documents during the period of execution of Project:

1. Technical Specifications (Annexure 1) 4, Terms & Conditions (Annexure 4)
2. Scope of Work (Annexure 2) 5. General Arrangement Drawings
3. Price, Payment and Time Schedule (Annexure 3) 6. Any additional documentation as may be agreed

For and on behalf of Client Far and on behalf of Company
Name of the Authorised Signatory Name of the Authorised Signatory
Office Address: Office Address:

Date : Date:

Place: Place:
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