

QUOTATION - 003.3/ANV/GV1 (Dated 5.4.24) Sub: GV1 Structural Glazing & ACP Company: Crescentia Labs Pvt. Ltd. PROJECT : GV-1 INTERNAL ATRIUM AREA								
								
BOQ PROPOSAL FOR GV-1 ELEVATION GLAZING & CLADDING WORKS. ALL QTY BY CLIENT (Except EAST ELEV & TERRACE PERGOLA & NORTH								
S.NO.	ITEM DESCRIPTION	Elevation	LOCATION	TYPE	AREA	UOM	UNIT/RATE	AMOUNT
3A	Acp Cladding Glazing Periphery	Internal Side Wall Borders	Northern & Southern	Atrium Lobby	110	SQM	4250.00	467,500
3B.1	Curtainwall FIXED Glazing SYSTEM COST	Internal Side Wall	Northern & Southern	1st to 4th Floor	770	SQM	5400.00	4,158,000
3B.2	ACP COST on Above Glazing System (4MM FR ACP B2 ALUDECOR)	Internal Side Wall	Northern & Southern	1st to 4th Floor	510	SQM	2540.00	1,295,400
3B.3	GLASS COST on Above Glazing System 6mm 6GU (6MM ST Series)	Internal Side Wall	Northern & Southern	1st to 4th Floor	260	SQM	2100.00	546,000
3C	Fixed Casement/Partition System with 13.52mm Lami (13.52 Clear Lami Glass)	Atrium Sides	Western	W9 & W 10		SQM	9650.00	-
3D	Stick Glazing System with 13.52mm Lami (13.52 Clear Lami Glass)	Atrium Roof	Central	Skylight		SQM	9650.00	-
3E	MS Acp Frame work (Skylight Canopy CRIS CROSS MS Frame bt Client Directly)				0	KGS	55.00	-
							BASIC COST	6,466,900
							GST	1,164,042
							TOTAL	7,630,942
General Terms :-								
Basic Cost considered, GST Extra								
GI Flashing shall be Rs. 1485/-/Rmt Extra , Smoke seal & Firestop shall be Rs. 2750/-/Rmt Extra, Spandrel Insulation shall be Rs. 2975/-/Sqmt Extra & Openable @ Rs. 9350/-/No.								
Free Power supply & Storage area to be provided to us								
Final payment shall be subject to actual work done at site								
Optimized Glass size is considered.								
Scaffolding to be provided to us for all our works								
Quote validity for 1 week from today (10th April, 2024), any price escalation will be extra								
Payment Terms :-								
Advance 40% along with Work order								
10% upon Aluminium Frame work								
30% upon GLASS / ACP Delivery								
10% upon GLASS / ACP Installation								
10% upon Final completion & handing over								