

Rock Breaking Works

GVRC-4500

Towards 4500 rock cutting for north foundation

CONTRACTOR: O SRIRAMULU

Letter of confirmation

Date: 04.04.2024

From,
GV Research Centers Pvt. Ltd
5-4-187/3&4, IIInd Floor Soham Mansion M.G. Road
Secunderabad, TELANGANA, 500003
GSTNO: 36AAHCG4562D1ZP

To,
G. Mannem
H.NO: 3-13-105/45, Surya Nagar Mallapur, Uppal, Telangana Pin code: 500076
Hyderabad, TG, 500076
Mannem, 9346945551
mannem12379@gmail.com

Subject: Confirmation of measurement, rates, estimates, BOQ, etc.
Reference: Towards 4500 rock breaking for North side foundation-WO no. 20240329013 dated 29 Mar 2024

Sir/Madam,

We hereby confirm the following:

1. The details of measurement have been calculated and accepted by you, copy enclosed.
2. The details of rates have been accepted by you, copy enclosed.
3. The details of BOQ and estimates have been accepted by you, copy enclosed.
4. Detailed terms and conditions (briefly mentioned in work order).

a.	Agreement for construction	Terms and conditions mentioned in agreement for construction shall be strictly followed.
b.	Measurement/estimate	The total quantity of work has been separately estimated and signed by both the parties.
c.	Scope of work.	Scope of work includes excavation, rock breaking, shifting of rock to out of site
d.	Payment terms	Payment shall be made based on progress of work, as per advice of site engineers.
e.	Advance paid	As per agreement.
f.	Recovery of advance	As per agreement.
g.	Timeline	Work to be completed by 20-05-2024, 50 days from 01-04-2024
h.	QC inspection	QC inspection as per company policy shall be strictly followed.
i.	Penalty	As per agreement.

j.	Bonus	As per agreement.
k.	Approved drawings	GFC drawings shall be provided as requested. Workers at site must have copy of GFC drawings.
l.	Quality	The quality of the work is upto the satisfaction of site engineers. Corrections to be made as per their advice.
m.	Safety	All workers should wear helmets, safety jackets, safety shoes and harness at all times.
n.	Security	Contractor shall be responsible for security of their material.
o.	Measurement	Payment shall be made as per measurement of work done at site.
p.	Bill	Contractor shall raise invoice within 2 working days of completion of work. Payment will not be made without invoice.
q.	Remarks	Terms and conditions mentioned in agreement for construction shall be strictly followed.

Please sign a copy of this letter as your confirmation of the above terms and conditions.

Thank You.

Yours sincerely,

<Signature>

Accepted and confirmed by:

Name:

Date: _____, Place: _____.

O. Siva

Malay



GV RESEARCH CENTERS PVT LTD.

5-4-187/3&4 • II Floor • M.G. Road • Secunderabad 500 003 • Telangana

 +91 40 6633 5551  info@innopolis-gv.com  innopolis-gv.com

Work Order

Original

From Company:	GV Research Centers Pvt. Ltd 5-4-18/7/3&4, IInd FloorSoham MansionM.G.Road Secunderabad, TELANGANA, 500003 GSTNO:36AAHCG4562D1ZP	Delivery Location: Innopolis Sy no-542, Genome Valley, Thurkapally, Hyderabad, Hyderabad, Telangana, 500078 Madhu, 7981951035
---------------	---	--

Supplier Details												
O. Sri Ramulu H.No:5-38, Appajipeta Nalgonda, Telangana, Pin code:508001 Nalgonda, TG, 508001												
Sri Ramulu, 9959494559 orsuriramulu44@gmail.com												
SNo.	Item Name	Qty	Rate	Dis%	Taxable Amount	GST%						Amount
						IGST%	CGST%	SGST%	IGST AMT	CGST AMT	SGST AMT	
1	CONST-RCC3537-Construction- Earthwork-Rock Cutting/Breaking incl.shifting-Misc-LS	100.00	13,429.00	0%	13,42,900	0%	0%	0%	0	0	0	13,42,900
						Total Amount ...			0	0	0	13,42,900
Rupees in words : Thirteen Lakhs Forty Two Thousands Nine Hundred Only.												

Terms and Conditions:-

Agreement for Construction.	Terms and Conditions mentioned in agreement for construction shall be strictly followed.
Measurement/Estimate	The total quantity of work has been separately estimated and signed by both the parties.
Scope of Work	Scope of work includes excavation, rock breaking, shifting of rock to out of site.
Payment Terms :	Payment shall be made based on progress of work, A per advice of site engineers.
Advance Paid :	As per agreement.
Recovery of Advance	As per agreement.
Timeline	Work to be completed by 20-05-2024, 50 days from 01-04-2024
QC inspection	QC inspection as per company policy shall be strictly followed.

O. Sri Ramulu

Work Order

Original

Penalty	As per agreement.
Bonus	As per agreement.
Approved drawings	GFC drawings shall be provided as requested. Workers at site must have a copy of GFC drawings.
Quality	The quality of the work is upto the satisfaction of site engineers. Corrections to be made as per GFC drawings.
Safety:	All workers should wear helmets, safety jackets, safety shoes and harness at all times.
Security	Contractor shall be responsible for security of their material.
Measurements:	Payment shall be made as per measurement of work done at site.
Bill	Contractor shall raise invoice within 2 working days of completion of work. Payment will not be made without Invoice.
Remarks :	Towards 4500 rock cutting for north foundation (O sriramulu).

Notes:

1. This is a digitally generated order and no signature is required.
2. In case the vendor is unable to accept the order and supply the material, they must intimate the same by email to purchase@modiproperties.com.
3. Vendors must obtain acknowledgment from site as proof of delivery (POD) on relevant document like DC, e-way bill, packing list, etc.
4. Vendor must send original invoices to our head office (HO) on the address mentioned above. Do not send the original invoices to sites or purchase division office. An acknowledgment on a copy of the invoice will be provided upon request at our HO.
5. We reserve the right to cancel this PO and seek refund of the advance paid in case of delay in delivery or items delivered are not as per specifications, including delivery of defective material.
6. Payment against delivery /installation shall only be made after receipt of original signed invoice at HO.

M. Sathya

A. Suresh

MEASUREMENT SHEET									
Company Name :		GVRC						Approved Madhu	
Project :		INNOPOLIS						Sign:	
Work Description :		4500 North Footings rock breaking							
Contractor Name :		-							
Prepared by :		kuldeep.S							
Date :		04.03.2024							
S No.	Item Head	Item Description	A Length	B Width	C Height	D Nos.	E=AxBxCxD Quantity	F Units	
1	4500 North Footings and retaining wall rock breaking and excavation and shifting out from site.	Grid A1-A3	7.870	4.870	5.650	1.000	216.547	cum	
		Grid A3-A4	5.300	4.870	5.650	1.000	145.832	cum	
		Grid A4-A5	9.560	4.870	5.650	1.000	263.048	cum	
		Grid A5-A6	9.260	4.870	5.650	1.000	254.794	cum	
		Grid A6-A8	9.000	4.870	5.650	1.000	247.640	cum	
		Grid A8-A12	9.120	4.870	5.650	1.000	250.941	cum	
		Grid A12-A13	9.340	4.870	5.650	1.000	256.995	cum	
		Grid A13-A14	9.569	4.870	5.650	1.000	263.296	cum	
		Grid A14-A15	9.000	4.870	5.650	1.000	247.640	cum	
		Grid A15-A17	6.110	4.870	5.650	1.000	168.120	cum	
		Total	84.129				2314.851	cum	
							81668.000	cft	

Madhu

O.S