Final coat painting estimation of villa 111							
ESTIMATE SHEET							
Company N	NE			Approved by: Vijay raj			
Project:	NE						
Work Desc	Painting work						
Contractor:	Narsing rao						
Prepared B	Anil.M						
Date:	02.07.2024						
S No.	**Item Head**	**Item Description**	**Quantity**	**Units**	**Rate**	**Amount**	**Item Head Total**
1	Material for Final coat paint	Enamel door paint	3	ltrs	300.0	900.0	
		Tractor emulsion	1	bucket	4,000.0	4,000.0	
		White OBD	10	kg	70.0	700.0	
		ACE white	1	Bucket	4,000.0	4,000.0	
		Texture colour	1	Bucket	3,000.0	3,000.0	
		Black colour For Ms railing and gate	1	ltrs	300.0	300.0	
		Brush	10	No's	30.0	300.0	
		Paper bundle	1	Bundle	500.0	500.0	
		Putty for civil touch ups	2	Bag's	850.0	1,700.0	
						Total Amount :	**15,400.0**

APPROVED BY
05 JUL 2024
SOHAM MODI

provide material to contractor
contractor to pay labour cost!