

Letter of confirmation

Date: 23.07.2024

From,
AMTZ Medpolis Square 4554 Pvt Ltd
Vm Steel Projrt Town Ship Sub Post office, Ground, Plot. No: D1-
56, HUB Building, AMTZ CAMPUS, Pragati
maidan, Vishakhapatnam
Vishakapatanam, Andra Pradesh, 530031
GSTNO: 37AAXCA5420G1ZG

To,
Simhaa Constructions
Plot No.2, Block B Auto Nagar
Visakhapatnam, AP, 530026
GSTIN: 37ABMFS6706L1ZJ
KAN Raju, 9866102102
simhaaconstructions@rediffmail.com

Subject: Confirmation of measurement, rates, estimates, BOQ, etc.

Reference : **Earth work for driveway +1.5m beyond boundary line** : Work order no20240720010., dated 20 July 2024

Sir/Madam,

We hereby confirm the following:

1. The details of measurement have been calculated and accepted by you, copy enclosed.
2. The details of rates have been accepted by you, copy enclosed.
3. The details of BOQ and estimates have been accepted by you, copy enclosed.
4. Detailed terms and conditions (briefly mentioned in work order).

a.	Agreement for construction	Terms and conditions mentioned in agreement for construction shall be strictly followed.
b.	Measurement/estimate	The total quantity of work has been separately estimated and signed by both the parties.
c.	Scope of work.	Scope of work includes Excavation of soil at Driveway + 1.5 meters beyond the boundary line, including loading, unloading, and stacking adjacent to the site, as per engineer in charge
d.	Payment terms	Payment shall be made based on progress of work, as per advice of stie engineers.
e.	Advance paid	As per agreement.
f.	Recovery of advance	As per agreement.
g.	Timeline	As per agreement.
h.	QC inspection	QC inspection as per company policy shall be strictly followed.
i.	Penalty	As per agreement.
j.	Bonus	As per agreement.
k.	Approved drawings	GFC drawings shall be provided as requested. Workers at site must have copy of GFC drawings.
l.	Quality	The quality of the work is up to the satisfaction of site engineers. Corrections to be made as per their advice.

[Signature]



For M/s. SIMHAA CONSTRUCTIONS

[Signature]
(KAN RAJU)
Managing Partner

23 JUL 2024

m.	Safety	All workers should wear helmets, safety jackets, safety shoes and harness at all times.
n.	Security	Contractor shall be responsible for security of their material.
o.	Measurement	Payment shall be made as per measurement of work done at site.
p.	Bill	Contractor shall raise invoice within 2 working days of completion of work. Payment will not be made without invoice.
q.	Remarks	Terms and conditions mentioned in agreement for construction shall be strictly followed.

Please sign a copy of this letter as your confirmation of the above terms and conditions.

Thank You.

Yours sincerely, **For M/s. SIMHAA CONSTRUCTIONS**

<Signature>


(KAN RAJU)
Managing Partner

Accepted and confirmed by:

23 JUL 2024

Name:

Date: _____, Place: _____.



Work Order

Original

From Company:	AMTZ Medpolis Square 4554 Pvt Ltd Vm Steel Projrt Town Ship Sub Post office,Ground, Plot. No: D1-56, HUB Building, AMTZ CAMPUS, Pragati maidan,Vishakhapatnam Vishakapatanam,Andra Pradesh,530031 GSTNO:37AAXCA5420G1ZG	Delivery Location:	AMTZ 4554 Pvt Ltd Vm Steel Projrt Town Ship Sub Post office,Ground, Plot. No: D1-56, HUB Building, AMTZ CAMPUS, Pragati maidan,Vishakhapatnam Vishakapatanam,Andra Pradesh,530031 ---
---------------	---	--------------------	--

Supplier Details												
Simhaa Constructions Plot No.2, Block B Auto Nagar Visakhapatnam, AP, 530026 GSTIN:37ABMFS6706L1ZJ KAN Raju, 9866102102 simhaaconstructions@rediffmail.com						PO No	20240720010	Quote No				
						PO Date	20 Jul 2024	Quote Date	22 Jul 2024			
						Supply Type	Work Order	Requisition Num	20240720021			
SNo.	Item Name	Qty	Rate	Dis%	Taxable Amount	GST%						Amount
						IGST%	CGST%	SGST%	IGST AMT	CGST AMT	SGST AMT	
I	CONST-RCC1473-Construction-Civil-Excavation--cum	1,087.00	135.00	0%	1,46,745	18%	0%	0%	26,414	0	0	1,73,159
Addl Spec	Excavation of soil at Driveway + 1.5 meters beyond the boundary line, including loading, unloading, and stacking adjacent to the site											
Total Amount ...									26,414	0	0	1,73,159
Rupees in words : One Lakh Seventy Three Thousands One Hundred And Fifty Nine Only.												

Terms and Conditions:-

Agreement for Construction.

Terms and Conditions mentioned in agreement for construction shall be strictly followed.

Measurement/Estimate


The total quantity of work has been separately estimated and signed by both the parties.

Scope of Work

Scope of work includes Excavation of soil at Driveway + 1.5 meters beyond the boundary line, including loading, unloading, and stacking adjacent to the site, as per engineer in charge.

Payment Terms :

Payment shall be made based on progress of work, A per advice of site engineers.



For M/s. SIMHAA CONSTRUCTIONS

23 JUL 2024

(KAN RAJU)
Managing Partner

Work Order

Original

Advance Paid :	As per agreement.
Recovery of Advance	As per agreement.
Timeline	As per agreement.
QC inspection	QC inspection as per company policy shall be strictly followed.
Penalty	As per agreement.
Bonus	As per agreement.
Approved drawings	GFC drawings shall be provided as requested. Workers at site must have a copy of GFC drawings.
Quality	The quality of the work is upto the satisfaction of site engineers. Corrections to be made as per GFC drawings.
Safety:	All workers should wear helmets, safety jackets, safety shoes and harness at all times.
Security	Contractor shall be responsible for security of their material.
Measurements:	Payment shall be made as per measurement of work done at site.
Bill	Contractor shall raise invoice within 2 working days of completion of work. Payment will not be made without Invoice.
Remarks :	Earth work for driveway +1.5m beyond boundary line

Notes:

1. This is a digitally generated order and no signature is required.
2. In case the vendor is unable to accept the order and supply the material, they must intimate the same by email to purchase@modiproperties.com.
3. Vendors must obtain acknowledgment from site as proof of delivery (POD) on relevant document like DC, e-way bill, packing list, etc.
4. Vendor must send original invoices to our head office (HO) on the address mentioned above. Do not send the original invoices to sites or purchase division office. An acknowledgment on a copy of the invoice will be provided upon request at our HO.
5. We reserve the right to cancel this PO and seek refund of the advance paid in case of delay in delivery or items delivered are not as per specifications, including delivery of defective material.
6. Payment against delivery /installation shall only be made after receipt of original signed invoice at HO.



For M/s. SIMHAA CONSTRUCTIONS


(KAN RAJU)
Managing Partner

23 JUL 2024

ESTIMATE SHEET						Approved by:			
Company Name:		AMTZ Medpolis Square 4554 Pvt Ltd							
Project:		AMTZ 4554 Pvt Ltd							
Work Description:		Earth Work Driveway+ 1.5m beyond boundary line							
Prepared By		QS HO							
Date:		17.07.24							
S No.	Item Head	Item Description	Quantity	Units	Rate	Amount	Item Head Total	Remarks	
1	Earth work	Driveway + 1.5 meters beyond the boundary line, including loading, unloading, and stacking adjacent to the site.	1087	cum	135	1,46,745			
2		Total value of work excl. Tax					1,46,745		
3		Add GST@					18%	26,414	
4		Total value of work incl. Tax					1,73,159		

For M/s. SIMHAA CONSTRUCTIONS


 (KAN RAJU)
 Managing Partner

23 JUL 2024


APPROVED BY

23 JUL 2024

Srinivasan.R
Project Manager

Project Manager

MEASUREMENT SHEET									
Company Name:		AMTZ Medpolis Square 4554 Pvt Ltd			Approved by:				
Project:		AMTZ 4554 Pvt Ltd			Sign:				
Work Description :		Earth Work Driveway+ 1.5m beyond boundary line			Work start date:				
Contractor:		SIMHAA Constructions			Work end date:				
Prepared By:		17.07.24			Date :		17.07.24		
S No.	Item Head	Item Description	A	B	C	s	E=AxBxCxD	F	G=Sum of E
			Area	Avg NGL	Cutting Level	Depth of Cut	Quantity	Units	Item Head Total
I	Earth work	North Side	555.343	11.771	11.050	0.721	400.402	cum	
		South Side	520.378	11.720	11.050	0.670	348.653	cum	
		East Side	315.329	11.598	11.050	0.548	172.800	cum	
		West Side	335.348	11.542	11.050	0.492	164.991	cum	
								cum	1,087



For M/s. SIMHAA CONSTRUCTIONS

Contractor

(KAN RAJU)
Managing Partner

Page No | 1 of 3

APPROVED BY

23 JUL 2024

Srinivasan.R
Project Manager

23 JUL 2024

Srinivasan.K
Project Manager

