

Table 1

			ue T			
QUOT	ATION - 003.5/ANV/GV1 (Dated 5.4.24)				Vitaria establicatura.	we want to be
Sub: GV1 Structural Glazing & ACP Company: Crescentia Labs PVL Ltd.					MODER COMPLETED STA	
	CT : GV-1 WESTERN CANOPY					ATTEN TO A TOPE Y
s.NO.	ITEM DESCRIPTION	LOCATION	AREA	UOM	UNIT/ RATE	AMOUNT
	Acp Cladding NON FR Wall Cladding @ North & South Parapet, Fin Height	Northern & Southern	116	SQM	4005.00	440,556
5A.2	ACP COST on Above Glazing System (4MM FR ACP B2 ALUDECOR)	Northern & Southern	108	SOM	2540.00	274,320
	GLASS COST on Above Glazing System 24mm DGU (6SKN+12AG+6CLR)	Northern & Southern	23	SQM	3518.00	80,914
5B.1	Curtainwall FIXED Glazing SYSTEM COST Statement Attached	Northern & Southern	100	SQM	5400.00	540,000
5C	Extra for Top Hung Openable Casement	Northern &	63	SQM	9175.00	578,025
	Window with Shutter & Centre Point Locking, Friction Hinges & Chrome Handle. External 1.2x1.85x12 = 26.6 Sqm. Internal 1.2x1.85x16 = 35.5 Sqm.	Southern			8474	5,33,862
	Fixed Casement 98 Window with 24mm DGU (6SKN+12AG+6CLR)	Northern & Southern	65	SQM	8370.00	544,050
5E	Horizontal Louvers 100x50 With 175mm in to in & 225mm C/C With all necessary brackets Fixtures, hardware, Labour & Complete South 17.2x17 nos = 293 rmt.(2900) North 20.1x17 nos = 342 rmt.(2900) West Vertical Louver Shortage = 35 rmt.	North & South Parapet Above Glazing	670	RMT	1260.00	844,200
					BASIC COST	3,302,059
					GST	594,371
	al Terms :-				TOTAL	3,896,430
	Cost considered, GST Extra					N
shall b	shing shall be Rs. 1485/-/Rmt Extra , Smole Rs. 2750/-/Rmt Extra, Spandrel Insulatio xtra & Openable @ Rs. 9350/-/No. Extra	reseal & Firestop n shall be Rs. 2975/-/			-18	396° 801
Free Power supply & Storage area to be provided to us					0611	01
Final payment shall be subject to actual work done at site					9/1	U'
	ized Glass size is considered.				10.86	1.20
Ouet	ding to be provided to us for all our works				21	110
escalat	validity for I week from today (10th Aug, ion will be extra	2024), any price			15	4.
Advand 10% uj 30% uj 10% uj	ce 40% along with Work order poon Aluminium Frame work poon GLASS / ACP Delivery poon GLASS / ACP Installation poon Final completion & handing over				381	3,896,430

APPROVED BY

14 AUG 2024

SOHAM MODI