

Company Name :		AMTZ Medpolis 801 Pvt.Ltd							
Project Name :		AMTZ 801							
Work Description :		Transformer Platform Details		— Revised.					
Prepared by :		QS Team, HO							
S.No	Description	Unit	Qty	Labour		Material		SKU	
				Rate	Amount	Rate	Amount		
1	Excavation	Cum	13.00	135.00	1,755				
2	Back Filling	Cum	13.00	75.00	975				
3	PCC-M10	Cum	1.00	565.00	565	3673.00	3,673		
4	RCC-M25	Cum	2.00	622.00	1,244	4542.00	9,084		
5	Shuttering	Sqm	2.00	365.00	730				
6	16" Brick work	Sft	109.00	184.00	20,056				
7	External Plastering	Sft	151.00	38.00	5,738				
8	Steel	MT	1.00	9436.00	9,436				
Total Amount Excl.Tax				40,499			12,757		
GST@18%					7,290		2,296		
Total Amount Incl.Tax					47,789		15,053		
						62,842			
Note: Some of the quantities round off nearest "zero" to release WO, but at the time of billing strictly follow the attached measurement sheets									

APPROVED BY
13 FEB 2025
SOHAM MOODI