

Guideline rates for undertaking layout works and other minor works given are being revised as under:

S. No.	Item Description	Size	Rate	Units
1.	Laying HDPE pipes	1" to 3"	10/-	Per meter
2.	Butt Joints for HDPE pipes	Upto 1"	200/-	Each
3.	Butt Joints for HDPE pipes	Upto 2"	300/-	Each
4.	Butt Joints for HDPE pipes	Upto 3"	400/-	Each
5.	CC pipe laying	6"/8"	18/-	Rft
6.	SWG pipes laying	8"	20/-	Rft
7.	SWG pipes laying	4" to 6"	15/-	Rft
8.	GI Pipe works	3" / 4"	15 / 20/-	Rft
9.	GI Pipe works	2" to 2 ½"	13/-	Rft
10.	GI Pipe works	½ to 1 ½"	11/-	Rft
11.	Gate wall fixing	3" to 4"	500/-	No.
12.	Gate wall fixing	½ to 2"	65/-	No.
13.	Laying PVC pipe	Upto 4"	14/-	Rft
14.	Laying PVC pipe	Upto 3"	12/-	Rft
15.	Laying PVC pipe	Upto 2"	10/-	Rft
16.	Drainage Man holes – with table brick	1' to 3'6" depth	750/-	Nos.
17.	Drainage Man holes – with table brick	4' to 6' depth	1,000/-	Nos.
18.	Square Man holes – with/without CC cover	3'x 3'x 3'¼'	800/1,200/-	
19.	Square Man holes – with/without CC cover	4'5"x 4'5"x 4'5'	1,000/1,500/-	
20.	Small square Man holes	2'x2'x 2'¾'	500/-	Nos.
21.	Small square Man holes	18" x 18" x 2'¾'	300/-	Nos.
22.	Open well submersible or mono block pump fitting with NRV	--	1,000/-	Per No.
23.	Laying of C.C. pipe (Hume)	Upto 1'	20/-	Rft
24.	Laying of C.C. pipe (Hume)	Upto 2'	26/-	Rft
25.	Tub fixing	--	1,200/-	No.
26.	Fixing of Syntax tanks	--	0.60/-	Per liter
27.	Loft tank connections	Upto 200 ltrs	600/-	Per No.
28.	PVC bends & fittings	3" & 4"	30 /-	Per No.
29.	Nani Trap	3" & 4"	60/-	Per No.
30.	Eco drain pipe laying	4" /6"	12/-	Rft
31.	Eco drain pipe laying	8"	20/-	Rft
32.	Eco drain pipe laying – pipes + manholes + gully traps – without excavation	4"to 8"	25/-	Rft
33.	Submersible pump fixing. New upto 300 ft. New beyond 300 ft. Removal upto 300ft. Removal beyond 300 ft. Refixing upto 300 ft. Refixing beyond 300 ft. Removal/refixing with chain pulley	3,000/- 10/- per rft extra 1,500/- Rs. 4/- per rft extra 1,000/- Rs. 3/- per rft extra 2,000/- extra		

These rates shall be applicable for all sites where these works have started after 06 September, 2019.

Managing Director.