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Letter of confirmation

Date:16.09.2025
From,
AMTZ Medpolis Square 801 Pvt Ltd
Vm Steel Project Town Ship Sub Post office,Ground, Plot. No: C-39
s HUB Building, AMTZ CAMPUS, Pragati
maidan, Vishakhapatnam
Vishakapatanam,Andra Pradesh,53003 1

To.

Priyanka Devi

Kakatheeya Nagar, Neredmet, Ramakrishna Puram.
Secunderabad, 500056, Telangana.

Priyanka Devi, 9885761249
janardhanp@gmail.com

Subject: Confirmation of measurement, rates, estimates, BOQ, etc.
For “AMTZ 801Second floor tiles and flooring works”
Reference: 1.Work order no.20250903056, dated 03 Sep 2025.

Sir/Madam,

We hereby confirm the following:
1. The details of measurement have been calculated and accepted by you, copy enclosed.
2. The details of rates have been accepted by you, copy enclosed.
3. The details of BOQ and estimates have been accepted by you, copy enclosed.
4. Detailed terms and conditions (briefly mentioned in work order) are given under.

a. | Agreement for Terms and conditions mentioned in agreement for construction shall be
construction strictly followed.

b. | Measurement/estimate | The total quantity of work has been separately estimated and signed by both
the parties.

c. Scope of work includes labor charges for the tile flooring and skirting

works for the second floor of AMTZ 801 as instructed by Site
Scope of work. incharge. Excludes charges for the tile's material.

d. Payment terms Payment shall be made based on progress of work, as per advice of site
engineers.

€. | Advance paid As per Agreement

f. | Recovery of advance | As per Agreement

g. | Timeline ‘Work completed with in the timeline of Plinth Beam

h. | QC inspection QC inspection as per company policy shall be strictly followed.

i. | Penalty As per Agreement

J- | Bonus As per Agreement

k Approved drawings GFC drawings shall be provided as requested. Workers at site must have
copy of GFC drawings.

L Quality The quality of the work is up-to the satisfaction of site engineers. Corrections
to be made as per their advice.

M.1 Safety All workers should wear helmets, safety jackets, safety shoes and harness at
all timgs. \

n. | Security P Cpﬂr\iq_tqrghall be responsible for security of their material.
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0. | Measurement Payment shall be made as per measurement of work done at site.

P- | Bill Contractor shall raise invoice within 2 working days of completion of work.
Payment will not be made without invoice.

9 | Remarks

Terms and conditions mentioned above are to be strictly followed.

Please sign a copy of this letter as your confirmation of the above terms and conditions.
Thank You.

Yours sincerely,

G TR

Accepted and confirmed by: g -
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Work Order

—_—

Original
AMTZ Medpolis Square 801 Pvt Ltd
Vm Steel Projrt Town Ship Sub Post office,Ground, Plot. No: DI-

56, HUB Building, AMTZ CAMPUS, Pragati

Delivery Location: AMTZ 801 Pvt Ltd
Vm Steel Projrt Town Ship Sub Post o

fﬁce,Ground, Plot.

No: D1-56, HUB Building, AMTZ CAMPUS, Pragati
maidan,Vishakhapatnam maidan,\/ishakhapamam
Vishakapatanam, Andra Pradesh,53003 1 Vishakapatanam,Andra Pradesh,530031
GSTNO:3 TAAXCA5638G 174 -

yen

Supplier Details

Priyanka Devi

Kakathiya nagar Neredmet PO No 20250903056 Quote No -
Hyderabad, TG, 500056
PO Date

03 Sep 2025 Quote Date 04 Sep 2025
Priyanka Devi, 988576 1249
janardhap@gmail.com

Supply Type Work Order 20250903039
SNo. Item Name Qty Taxable

10,
IGST CGST
I % 0

CONST-TILE3571 -Construction-

Tiling & Flooring---Tile-Floor-3-- 1,812.00 20.50 0% 37,146 0% 0% 0% 0 0

sqm
Addl - .
Spec Labor charges for the tile flooring works, Read UOM as Sft.
CONST-TILE] 964-Construction-

2|Tiling & Ffooring---Skirting-B-- 454.00 12.50 0% 5,675 0% 0% 0% 0 0 0
sqm
Addl e
Spec Labor charges for the skirting works. Read UOM as Rft.

Rupees in words : Forty Two Thousands Eight Hundred And Twenty One Only.

Terms and Conditions:-
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Work Order

Origi

Agreement for Construction, Terms and Conditions mentioned in agreement for construction shal| pe strictly followed., gmal

Measurement/Estimate The total quantity of work has been Separately estimated and signed by both the parties.

Scope of Work Scope of work includes la_bo'r charge:s for the tile flooring and skirting works for the second floor of AMTZ 801 as instructed by Site incharge,
Excludes charges for the tile S material,

Payment Terms : Payment shall be made based on progress of work, A per advice of site engineers,

Advance Paid : As per agreement.

Recovery of Advance As per agreement,

Timeline As per agreement.

QC inspection QC inspection as Per company policy shal] be strictly followed.

Penalty As per agreement.

Bonus As per agreement,

Approved drawings GFC drawings shall be provided as requested, Workers at site must have a copy of GFC drawings,

Quality The quality of the work is upto the satisfaction of site engineers, Corrections to pe made as per GFC drawings,

Safety: All workers should wear helmets, safety jackets, safety shoes and harness at a|] times.

Security Contractor shall be responsible for security of their material,

Measurements: Payment shal] be made as per measurement of work done at site,

Bill Contractor shall rajse invoice within 2 working days of completion of work . Payment will not pe made withoyt Invoice,

Remarks : Tile flooring works at second floor of AMTZ 801.

Notes

nable to accept the or
3. Vendors must obtain acknowledgment from site as proof of delivery (POD) on relevant document Jjke DC, e-way bil, pa
4. Vendor must send original invoices to our head office (HO) on the address mentioned above, Do not send the original invojces to sites or purchase divisjon

neel this PO and seek refund of the advance paid in case of delay in delivery or items delivered are not as per specifications
including delivery of defective material. ?

6. Payment against delivery /installation shall only be made after receipt of original signed invoice at HO.
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