

Circular no. **820(E)**

Date: 24-09-2021

Sub.: Revised guideline rates for hire charges for construction equipment – applicable from 24-09-2021.

No	Description	Rate (Rs.)	Units
1.	JCB with back hoe and dozer with operator batta and diesel – no transport charges payable. For piece meal work upto 2 days. For continuous work between 3 to 5 days. For continuous work beyond 5 days.	1,050/- 950/- 850/-	Per hour
2.	Hitachi 60 (small bucket) with operator batta and diesel – one way transport charges extra. For piece meal work of 2 or 3 days. For continuous work beyond 3 days.	1,350/- 1,250/-	Per hour
3.	Hitachi 200 (big bucket/breaker) with operator batta and diesel – one way transport charges extra. For piece meal work upto 2 days. For continuous work between 3 to 5 days. For continuous work beyond 5 days.	2,200/- 2,100/- 2,000/-	Per hour
4.	Road Roller, 8 to 10 tons with driver batta and diesel - one way transport charges extra For piece meal work upto 7 days. For continuous work between 7 to 14 days. For continuous work beyond 14 days.	3,500/- 3,330/- 2,000/- to 3,000/-	Per day (9.30 to 6 p.m.)
5.	Tractor with tipper with operator batta and diesel – without labour For piece meal work upto 7 days. For continuous work between 7 to 14 days. For continuous work beyond 14 days	2,100/- 2,000/- 1,900/-	Per day (9.30 to 6 p.m.)
6.	Tractor with blade and plough with operator batta and diesel.	700/-	Per hour
7.	Tipper – 200/300 Cft. with diesel, including driver batta	3,000/-	Per day (9.30 to 6 p.m.)
8.	Concrete mixture with diesel, including operator batta	2,400/-	Per day
9.	Pin vibrator with petrol and operator batta	800/-	Per day
10.	Slab vibrator with petrol and operator batta	800/-	Per day
11.	Builders hoist/ lift including diesel and operator batta upto 5 floors	2,900/-	Per day
12.	Builders hoist for upper floors	100/-	Per floor per day
13.	Tractor with tipper for shifting building material, debris, etc., including diesel and with/without labour for loading and unloading within or around the site. Rate is valid for round trip distance of upto 1 kms. Beyond 1 kms pay at the rate of Rs 12/- per km. Project managers can add upto to Rs. 25/- per load per trip for shifting of 20 & 40 mm metal with labour.	425/250	Per trip
14.	4”/6” Cement block shifting by tractor including diesel and labour for loading and unloading within or around the site	1.75 /2.25	Per cement block

15.	Compressor for rock cutting and breaking including diesel and operator charges. For piece meal work of 2 or 3 days. For continuous work beyond 3 days.	600/- 550/-	Per hour
16.	Chipping machine – light duty for chipping beams, slab extension, etc. For piece meal work of 2 or 3 days. For continuous work beyond 3 days.	700/- 600/-	Per day
17.	Lift – pulley type with wheel barrow with operator (to be reviewed)	18,000/-	Per month.

Notes:

1. Ensure start and stop time for every trip is recorded in the hire charges register.
2. For shifting of cement block tipper cannot be used and blocks have to be manually unloaded and stacked neatly.
3. These are only guideline rates and project managers are given the freedom to increase or decrease the rates by 10% on a day to day basis depending on demand supply, quantity of work and schedule for completion.
4. In case of small works or non availability of equipment project managers may take prior approval from MD for short term increase of rates for a limited period /specific job.
5. For works beyond Rs. 1 lakh it is better to fix lumpsum rates after making an estimate.

Managing Director.