

Sub: - Revised guideline rates for addition and alternations

In order to clear the ambiguity for calculating additional charges or refunds towards additions and alternations these guideline rates are given.

S. No	Item	Rate	Units
1.	Painting – choice of 2 colours for walls, 1 colour for door and doorframes shall be given free of cost. For additional works or use of other paints the customer can pay the painter directly for the additional cost.	NA	NA
2.	Painting – refunds can be given as per guideline rates issued in the latest circular	NA	NA
3.	Bathroom tiles – Refunds / Extra charge For flats / villas – with / without labour	Rs. 30 / 40	Per Sft calculated per areas given in circular
4.	Kitchen, Utility, Dado – Refunds / Extra Charge Kitchen platform granite – with / without labour	Rs. 35 / 45 Rs. 65 / 80	Per sft Per sft Per sft
5.	Kitchen Platform Addition to kitchen platform including granite and dado with RCC. No refund shall be made for kitchen platform that is not installed. However granite will be provided for modular kitchens. Addition of kitchen platform after completion of plastering. Addition of kitchen platform after completion of flooring tiles.	Rs. 1000/- Rs. 1,000/- Rs. 1,000/-	Per rft per sft. per sft.
6.	Rounding / polishing of granite platform shall be as per actuals	NA	NA
7.	Flooring – Refunds / Extra charge Vitrified tiles with / without labour	Rs. 35 / 45	Per sft calculated as per areas given in circular
8.	Electrical Points - Refunds No refund shall be made for point or switch boards not installed. No refund shall be made for wires. Refund shall be given for substitution of switches and switch boards as per actuals.	NA	NA
9.	Electrical Points – Extra charges Charges for providing extra switch board, wall or ceiling point, sockets 5A, and switches 5A – for each item. 15 A point with wiring, switchboard & socket	Rs. 400/- Rs. 3,000/-	Per item Per point
10.	Hardware Refund / Extra charge for tubular locks / main door lock. No refund or extra charge for hinges, screws, door stoppers etc. For other hardware like French window handles, stoppers, etc. extra charge / refund as per actuals.	Rs. 350 / 1300 NA NA	Per lock NA NA
11.	CP Fitting, sink, bath tub and sanitary ware. Refund	NA	NA

	/ extra charge shall be as per actuals.		
12.	Lofts – No refunds. Extra charge for additional lofts provided	Rs. 150/-	Per sft
13.	Doors – Extra charge / refund for panel doors	Rs. 130	Per sft
14.	Civil work – refunds nil. Extra charge should be as per estimated cost which is approved by MD. Dismantling of existing walls upto 50 sft including removal of debris. Dismantling above 50 sft including shifting of debris. Addition of RCC column for vastu in flat & villas – with/without footing	NA Rs. 5,000/- Rs. 50/- Rs. 10,000/-/Rs. 7,500/-	NA per sft.
15.	Exhaust fan hole in wall / beam for kitchen or bathroom – 4” /6”	Rs. 600 / 800	Nos.
16.	Provision of AC frame in wall without power point	Rs. 1,000/-	Nos
17.	Additional coats of polishing or tin oxide polishing – extra charges as per actuals	NA	NA
18.	Additional door frames – extra charge as per actuals	NA	NA
19.	GI and PVC lines – no refunds. Extra Charge as per actuals. Water supply and drainage line for washing machine / basin	NA Rs. 2,500/-	NA Nos
20.	2 way switch with switch and wires	Rs. 2,000/-	Per pair
21.	Sink shifting with pipe length of more than 5’ (open or concealed per sink)	Rs. 1,000/-	
22.	False ceiling – Customers may install false ceiling at their cost free of cost before completing flooring. Installation of false ceiling by customers after completing flooring – cleaning charges per flat/villa	 Rs. 5,000/-	
23.	Cleaning charges after wood work where stage II or stage III is completed - may be levied at discretion of project manager.	Upto Rs. 5/-	per sft
24.	Removing of partition walls: Free of cost – if it does not involve refitting of linetel or rearranging electrical points. Otherwise charge	Rs. 5,000/-	LS
25.	Extra wash basin: not permitted in balcony. Permitted next to toilet & utility (including plumbing point + basin + pillar cock),	R 5,000/- Rs. 1,500/- only plumbing point cost (no washbasin & CP).	
26.	Maindoor shifting: Make alternate plan only as per approved plan. Cannot be shifted to any location. Charge	Rs. 10,000/-	For re-wiring and supervision charges (not negotiable).
27.	Change of sink position in Kitchen: Permitted. However, cannot chip column or beam for pipelines.	Rs. 2,000/-	if extra work is involved

Notes:

1. Estimates for additions and alteration to be sent to E&D team for approval.
2. Customers may get work done through our contractors as per guidelines given in circular no. ?.
3. These rates shall be applicable to all new projects like GMR, MPL, MGA, SOVIII, GHT, BRGV, etc., and all sales made after 01-04-2021. A&A charges shall be as per older circular for earlier bookings.
4. Consult purchase for refunds based on actuals.
5. For item not mentioned above estimate to be prepared and approved by MD for refund or extra charge.
6. Charges for specility tiles in lieu of 2 x 2 vitrified tiles are given in internal memo 912/128 dated 19.2.2021.

Soham Modi

