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Material Rates

Guideline RMC Rate report Ver12 - dt. 01-12-2021.xls

Guideline RMC rates | 7 [ f ’ | o
Date: | | 2711 12021 P}'&;é:e‘dby jTMlush Parlkh 3 Tr‘ n.
ValidFrom: | 01-122021 ‘TL 31 22021 SO
For Other sites | 7} | Ankt T¥777 | '
S No Item ‘ 3 months old | Last month Applicable | Units for Supplior Nemne ‘ Pay GST \GST Rater Rates valid
[ rate rate rate | payment | rates extra? 1 in % upto
A ‘RNLC; 10 . j,QOO[ 3000 3 000» Cub.mtr |Hi-Tech Infra % Included ,‘ 18% L31 12-2021
| 2 RMC-10 | 3,000 7737,000 3000 Cubmir KPRInfra | Included | 18% 131-12-2021 |
| 2 |RMC - 10 Tl e ,,,‘l _ -t 3050\ Cub mtr JUﬁltrgﬁTech | Included ‘ 8% 3] 12-2021”7
~ 3 |DLC-10 ; 3,000 3oooi _ 3000 Cubmir Hi-Technfra | Included | 18% ‘31 12-2021
| 4 DLC: 10 | 3,000 3,000/ 3,000 Cub.mtr KPR Infra | Included 18% 31-12-2021
| 5 RmMc-15 | 3200 32000 3200 Cubmir HiTech Infra | Included | 18% 31 12-2021 |
| 6 RmC-15 | 32000 3200 3200 Cubmir KPRInfra | Included | 18% 31-12-2021 |
| 6 RMC-15 | .| - 3250 Cubmtr UltraTech ':f Included | 18% 31122021
77 RMC-20 | ;,79;& 3,700 3,700 | Cubmtr |Hi-Techinfra | Included | 18% 31-12-2021 |
RMC-20 | 3,700 3,700 3,700 | Cub.mtr KPR Infra _Included | 18%  31-12-2021
E RMC-20 | ;‘jﬁ - L Cubmtr |UltraTech | Included | 18% 31-12-2021
| 9 RMC-25 3900 3,900 3,900 | Cub.mtr Hi-Te@EfF | Included | 18% |31-12-2021
10 RMC-25 | 3900 3900 3,900 | Cubmir |KPRInfra Included | 18% 31-12-2021
| 10 |RMC- 257 e - 3,950 | Cub.mtr |Ultra Tech Included | 18% . 31-12 172¥2021 I
11 |RMC-30 4100 4,100 Cubmir |Hi-TechInfra | Included | 18% |31-12-2021
[ 12 RMC-30 4,100 | 4100 Cubmir KPR Infra . Included | 18% 31-12-2021
(12 RMc-30 | T T sl Cubmir [KPRInfra | Included | 18% L31 -12-2021 |
For Turkapally Site %; T ] J ‘ ¥
SNoi - 3 months old} Last month' Applicable ’ Units for ‘[ Stiintier Maui | Pay GST }GST Ratej‘ Rates valid
| rate’ rate | rate ‘ payment | rates extra? in % upto
(I RMC-10 | 3000 3000 3,000/ Cub.mtr Talga | Included 18% ‘31 12-2021
2 RMC-10 | 3000 3,000 3,000 Cubmtr SLRMC | Included | 18% |31-122021
3 |[DLC-10 { 13,000 3,000 30003 Cub.mtr Talga | Included | 18% 131-12-2021
| 4 }DLC-IO S 30907] 3000 3,000 Cubmir SL RMC | Included | 18% 31-12-2021
(> RMC-15 | 32000  3200] 3200 Cubmtr Taiga | Included | 18% 31122021
| 6 RMC-15 # 32000 32000 3,200 Cubmtr |SLRMC Included L 18%  31-12:2021
7 RMC-20 3,700 3,700 3,700 Cubmtr |Taiga | Included | 18% 31-12- -2021
[ 8 RMC-20 | 3700} 3700 3700 Cubmir |SLRMC | Included 18% 31-12-2021
9 RMC-25 | 3900 3900 ,900 | Cub.mir | Tai Included | 18% |31-12-2021
10 [RMC-25 3900 390 Cub.mtr Included | 18%  31-12-2021 |
11 |RMC-30 4100 4100 Cub.mtr Included | 18% [31-12:2021
| 12 RMC-30 | 4100 ~4100] 4100 Cubmir Included | 18% 31-12-2021
| 13 RMC-35 | 4300 4300 4300 Cub.mtr [T | Included  18% 31-12-2021
% BM,C;TL*,#‘ 43000 4300 4,300 | C,!b-E‘LE!&‘W? | Included | 18% Pl -12-2021
| | | | !
771 IWelghmcnt of all RMC vehlcle beforc&aﬂer pourmg lsaﬁ;ﬁét = WJE LN ) T ) i | __ a4
| 2 JPI‘O_]CC'[ Managers and Engmeers must strlctly order from the above supphers only. e, i | B
3 |PO must be issued before pouring. ] ‘ } S
4 lln case of non-avaxlablllty or mcrcasc/decrease in rate advance penmssmn lS requ1red from purchase m wrltmg for | 7
;;;;; Jrordermgrat higher/lower rates or - from another suppller DR . F - | 7 ‘ -
5 |Batch report, weighment slips, test reports to be mamtamed at site. fa . I
‘onlx send 'Pour Report' to purchase as given in mternal memo. | ‘
: § \Al;ovc rates for less quantity. T | ) )
7 \Negotlatlon can be done on more quanutles(Morethan 500 cub mtr) J[
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UltraTech Cement Limited

Quotation / Order Form

URMC/VISHAL/18-19

M/s.

Modi Properties,
Sathyanarayanapuram,
Nagaram-501301.

Kind Attn: Mr. Minish

Dear Sir,

We thank you for your interest shown in our product for site at

We are pleased to make our most competitive offer for your kind perusal.

Date: 28/09/2021

Phone :
Site No:
Email : minish@modiproperties.com
TIN No :
PAN No :
GST No :

95155 46784

Specification Basic @&%} GST [ .
i 41 P
Grade (Cementitious content) Price “ i %ﬁ%ﬁ T;t: 1 /1::: ° | Qty
_Kgs/Cum . Rs. /m3 ¥ 5 :
- . ‘(? L = \u/” 3
M10 - Ultratech Standard Mix Design Ini(‘:’leus 3050/-
M15 Ultratech Standard MIX& ?esn /w Vs ln:}l:SI 3250/-
M20 Ultratech Standarqt-»mx ‘D‘e‘syign f ;, In.clus 3750/-
ive D QA
Inclus o
M25 | Tvo ¢ [Hff v 3950/~ |\4eer
M30 nclus. [’ Sisny
. o ive
< Standard Mix Design Inclus . <
M35 LT Too ¢/H7‘7( B e 4350/ q/%
Note: The ve Grades are :%00% Robo sand.

¢ The above p

e is ﬁgﬁf the cement content mentioned by us as per our Standard Mix Design. In

case of any @w cement content, an additional amount shall be charged @ Rs.6.40 per kg.

e The above rates‘are inclusive of GSTu18%.

* In case of any changes (behind this) in Govt.Taxes applicable.

Payment Terms:

We do not accept cash payments.
Contract Period:

100% Advance payment. / 15 days credit against Bank Guarantee.
Cheque / DD / BG to be made on ‘Ultratech Cement Limited’

payable at Hyderabad

This offer will be valid up till 30/09/2021 for our acceptance
The contract will be valid till

for our supplies. ‘

Looking forward to a long-term business relationship with you.

For UltraTech Cement Ltd.

Signature :
: RNAGARAJU
: 95132 13600

Name
Phone

Offer accepted and order placed

Signature :

Name s




UltraTech Cement Limited
503, 5thFloor, Aditya Trade Centre, Ameerpet, Hyderabad-500 038. Ph:66430430, Fax:66430440.
24 X 7 - Customer Support Center: 9948012000/ 9948112000.

Delivery:

e The supplies will be made on volumetric basis as per reports generated by our computer and will be charged
accordingly.

¢  We would request you to give us a schedule of 7-10 days in advance to enable smooth execution of the operation; we
shall accommodate your valued orders on shorter notice also, subject to availability of the requested time / date.

¢  We will not be able to supply during traffic restriction hours fixed by Govt during above mentioned contract period. At
present it is 7:00 am to 11.30 am & 4.00 pm to 8.00 pm. Incase you insist for supply during traffic restriction hours
you will have provide us the permission from the Government to ply the trucks from our plant to your sites and
incase of any expenses through fine / penalty charged by the traffic police will be at your account.

¢  Minimum quantity for supplies on dumping basis is 6 cu.m and pumping is 30 cu.m

e  For the RMC supply, our responsibility is to send RMC material at site. Once the material has reached the site, the
pouring of material can be done as per your advice.

e However, we do not own any responsibility for damage / theft of any equipment or injury or any loss to human on
this account. Our scope is limited to supply of RMC and rest responsibility lies with the customer who had placed the
order for the supply of RMC.

* Due to unforeseen circumstances beyond our control ,if we could not execute the program on the scheduled day, we
will not be liable to pay any compensation towards that planned schedule

e  Since concrete is a perishable item, any unutilized concrete, after the truck has left our premises would be chargeable
to you. Vehicles should not be detained more than 1 hour from reaching the site. For retention more than 1 hr
Rs.200/- per cu.m retention charges will be to your account for each hour delay.

e  The shuttering should be proper to with-stand pumping pressure. Any loss of material, 1n_]urles to pegsons due to de-
shuttering would be to your account.

e  We shall be provided with good serviceable roads inside the project for plying the vehicles. ;

Quality:

e The normal slump for the pumped concrete will be maintained at 120 % 25 mm. Any ci%gﬂge in requirement of
workability will be as per pre-agreed terms.

e The testing of concrete will be carried out as per the relevant Indian Standards, at
frequency as per codal provisions or as mutually agreed with the.customer.

e  We offer free testing of the concrete with the facilities avaﬂéi)l our in house 1ab0?a50ry

e The cube sampling and casting should be as per relevant IS code .

e We do not accept cube test results from any other labgfa%ory 3.{ the sampling, casting and curing is not discussed not
handled by us jointly. Such third party tests shall b onsidered vahd only if the samples are signed by us and testing
machine is properly calibrated and we w1tness su;: ?%stmg We £enhcourage our customers to witness any such test in

lant laboratory and at a

5

our laboratory. ' A “

e The spreading, compaction, finishing and cunng of ;oncrepe is in customers scope of work.

e The timely curing of the concrete is‘the respcmsxbihtyéef the customer and we recommend to cover the freshly laid
concrete surface without any delay, as rapid ~excessive loss of water might result in plastic shrinkage cracking of
concrete surface. Only good care whﬂ&”coﬂ?actlng%ng finishing can take care to control plastic shrinkage cracking.

e  UltraTech Concrete is no way w§,§0351b1e for any plastic shrinkage or settlement cracks, drying shrinkage cracks and
restraining cracks nor shall entertain any@claim for repair, as these occur due to improper handling of concrete
during casting of strugtures and %ag:k of€rack eontrol mechanisms like contraction joints, additional reinforcement,
early curing etc. mmap kcatmn which i . is’ beyond our scope.

e  Please refer to ou ling of fresh concrete brochure for further information.

Other termsmﬁ

e Any statutery 1né?ease on present ‘duties / levies by Central /State Govt. on Raw materials like Sales Tax, Royalty etc,
would be charged to theé amount proportionate to the raw material in the mix.

e For any further m(;reass of diesel prices for every Re.1/- hike an additional price increase of Rs 25/- per cum will be

affected from the‘date ofhike of diesel price.

Any statutory increase in duties/levies on Ready Mix Concrete by Central/State govt. would be charged as applicable.

The customer shall ensure an authorized person to acknowledge receipt of concrete.

If the payment is delayed beyond the credit period, interest @ 18% per annum will be charged from the date of supply
Standard clauses of Force de Majeure apply.

We reserve our right for delay in supply or no supply due to reasons beyond our control such as Plant breakdown,

pump breakdown, Strikes, Road Roko, Traffic diversions, Rain, Public meeting,. Etc.

e This offer invalidates any previous offer.

WARRANTY DISCLAIMER

Ultratech Cement Limited warrants that the products identified are in accordance with the appropriate BIS
Specifications. No one is authorized to make any modifications or addition to this warranty. Ultratech Cement Limited
makes no warranty or representation, either expressed or implied with respect to this product and disclaims any
implied warranty of merchantability or fitness for a particular purpose.

As Ultratech Cement Limited has no control over the other ingredients mixed with this products or the final application,
Ultratech Cement Limited does not and cannot warrant the finished work.

In no event shall Ultratech Cement Limited be liable for direct, indirect, special, incidental or consequential damages
arising out of the use of this product, even if advised of the possibility of such damages. In no case shall Ultratech
Cement Limited’s liability exceed the purchase price of this product.

Plant Contact Details:

Plant I & II: Nacharam: Ph: 040 - 27150017 /27154702. Cell: 9848924950/9848014850, Fax: 27150858.
Plant III: Miyapur: Ph: 040 - 23046278 / 23040371, Cell: 9848938950, Fax: 23043550.
Plant IV: Bollaram: Ph: 040 — 64518952 / 64518953, Cell: 9848993696.




Plant V: Medchal: Ph: 08418-260551/08418-260552, Cell: 9948097940.
Plant VI: Mankal: Ph: 08414-200026/08414-200008, Cell: 9010137100.
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(_qudelme RMC rates ot b, Jri - ‘l _____ . «L pal - *f*¥ N
Dateﬁ SERN 1]-20214_ sl ey T I ‘lPrep‘aLed by ﬂ/lmnsh Pankh e
Valid From: | 0122021 SETINSK R e El [122021 [ S, |

For Other sites l r # T lL | T
S No "( fiem ’ 3 months old l Last month | Applicable ]l' Units for ‘] Swpplics Mg ; Pay GST ! GSI Rate’ Rates valid
rate | rate rate | payment | | rates extra? ' in % upto

1 i LOQOI Cub.mtr |Hi-Tech Infra Included ~ 18% |31-12-2021
53 C IO 3,000 i Cub_mtr KPR Infra . Included 18% :i3_l-l2;202_l -
| 3 |DLC- lO 3000 3,000 3000 Cub.mtr | Hi-Tech Infra | Included l 18% 31-12-2021

| 4 pLc-t0 | 30000 3,000 3,000 Cubmir KPR Infra T Included 18% 31-12-2021
5 |RMC-15 32000 32000 3200 _Cubmtr Hi-TechInfra | Included | 18% 1122021

) 6 RMC -15 - ! i 290 K 3200 Cub.mtr KPR Infra | Includ@_rlﬁ 18% m'3l -12- 2041
3,700 700 ‘ Cub mtr | Hi- Tech In Infra 7_J_I\nﬁed _ 18% El 12- 2071 i

| 8 3,700 | Cub.mtr r KPR Infra | lniluidedi | 18%  31-12:2021

Cubmtr |Hi- TechInﬁa 7_1_ Included ’ 18%  [31-12- 2021

Cubmtr KPR Infra Included | 18% 31-122021

4100 Cubmir HiTechlnfra | Included | 18% 3122021
i [ 4100[  4100[ 4100 Cubmir [KPRInfr | Included | 18% |31-12-2021
For Turkapally Site | l

N Gl R

1
|
S No ! Item I 3 months old! Last month( Applicable Units for ! Supplier Name | Pay GST ’GST Rate’I Rates valid
l )' rate [ rate rate payment | | rates extra? in % upto
1 RMC-10 | 3000 3,000 Cubmtr |Taiga | Included | 18% 31-12-2021
| 2 RMC-10 | 3,000 _Cubmtr SLRMC [ Included | 18% [31- -12-2021 |
J_i@c-w . 3000 Taiga Included | 18% |31-12-2021
[ 4 DLC-10 3000 3,000, Cub.mtr SLRMC | Included 18% _31-12- 2021
| 5 |RMC- 15 . 3200J 5 32 bmtr Taiga _Included | 18% 7 31 12-2021
6 WE -15 3,200 3200/ Cubmir |SLRMC Included | 18% ‘.}L 122021
[ 7 RMC-20 | 3,700 _Cub.mtr ITalga Included | 18% |31-12- 2021
| 8 RMC-20 _1700 & _Cubmir [SLRMC | lIncluded T 18% 31-12-2021
3,900 Cub.mtr |Taiga Included | 18% _[31-12-2021]
3900 390 ~ Cub.mtr |SL RM‘g:i Included 4‘ 18%  31-12:2021 |
4,100 4,100 Cub.mtr |Taiga l Included | 18% 31-12:2021

4,100 | Cub.mtr Isglywﬁ oo Included i 7]8% 31- 12-2021 7
4,300 | Cub. -ub.mtr | Taiga Included l 18% 31-12-2021

4300 Cubmir [SLRMC | Included jf 18% [31-122021 |

SRS S S SRR S ,AJr SIS
L \L SR l l

. —_— RS ST —

E We1ghment of all RMC vehicle before & after pourmg isa must oy |

e —— oG It e

Project Manage_rs @vdiljngmcers must strictly order from n the above suppllers EIIL L D VR A
PO must be issued before pouring. L b - N - r l I

In case of non-ax /allablllty or mcreasc/decrease in rate advance permission is required fi om purchase in wrltmg for |

7 ordermg at hlgher/lower rates or from another supplle B !

s s NN SN M

5 7 Batch report, welghment slips, test test reports to be mamtamed at sit ﬂ; 7 SRS R M M
) ’only send 'Pour Report' to purchase as given in internal ‘memo. b 7 I e e I ) M- N
Above rates for less less quantity. 7fﬁ oA F ; *;l M e R Tl I EE
7 Negotlatlon can be done on more quantities(Morethan 500 cub mir. ) l T | |
/{: 0 " H LW = \
.Zg\u{% 2 }"/w')/
For MDs APPROVAL

0O High Value/quantity beyond limits.
O Po/Req. processed- -post approval.
{J Approval for technical details/clarification.

L1 _Replenishing SSLLP stock Page 1of 1
Other



Guideline RMC Rate report Ver12 - dt. 01-12-2021.xls

Supplier Details

Supplier Details
Date: 27-11-2021 o Prepared by: | Minish P
S No Supplier Name Company Name Contact No GSTIN No.
1 |Veena Reddy SL INFRA 9666001669 36ABWFS8556j123
2 |Mr. Shyam CEMEX INFRA b R 7288823999 36AANFC3197R1Z] 7_
| 3 |Mr. Narender Goud HI-TECH INFRA ¥ 9160191602 |36AALFH6114K1Z7
4 |Mr. Hanmadlu NCL Industris LTD 9948082200 36AAACN7002L1ZJ 1 B
5 |Mr. Venkatesh SL RMC Plant 7207255678 ' ﬁi
6 |Mr. Dilip Taiga 7331166966
7 |Mr. Rajeev Prism Johnson 9154153051 .
8 |Mr. Purshottam Reddy KPR Infra | 9640496402 36AARFK4673N1ZG
Note: 7 e, g
1 |Project Managers are free to suggest additional suppliers. B
2 | They may send details of such suppliers with rates by email to purchase.
3 |Orders can be given only after approval of supplier.
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